

Pre Qualification

Systems Integration: Security, ELV, ICT, AV & Home Automation



Main Office Address:

Silver Wave Tower, Office 604, Abu Dhabi, UAE, PO Box 3155.





www.metric-tec.com

info@metric-tec.com

INDEX

- 1. Introduction Letter
- 2. Projects List
- 3. Company Profile
- 4. Legal, Licenses & Authorities
- 5. Finance
- 6. Credentials & Completion Certificates
- 7. Dealership Documents & Certifications
- 8. ISO & ICV Certification
- 9. Insurances
- **10. Organizational Chart**
- **11. Sample Reference Project Pictures**

Introduction Letter



Dear Concerned,

Subject: Company Introduction Letter/ Pre-Qualification

My name is Ali Mourtada, and in my capacity as Managing Director, and I would like to introduce our company, **Metric Technologies LLC**, to your esteemed organization.

In short, Metric Technologies is a highly focused System Integrator, installing some of the leading brands in the fields of Security, ELV, ICT, AV, Home Automation and beyond. Our track record entails a prestigious client list spanning leading Developers and Consultants, Contractors, Government Entities and more.

In this vein, we have worked with establishments such as Mubadala, ALDAR, Media Zone Authority, Crown Prince Court, Stantec, DOE, DCT, AECOM, KBR, WME, KEO, MZ Architects, LW Architects, Mace, Dewan, Khatib & Alami, Arif & Bintoak, LEAD, GHD, ADWEA, Accor Group, MASDAR, Arabian Construction Company (ACC), AMANA, Voltas, Dhafir Contracting, and many more.

Our scope of work caters to large-scale commercial, industrial and residential developments.

Our company is proud of its exclusive in-house technical team, all highly trained and certified within their relevant domains. Metric enjoys a profound and extensive technical platform, and furthermore, caries all the necessary regulatory certifications from the concerned government entities, such as ADMCC (MOI), SIRA, TRA, DPS, GHQ, etc. Furthermore, our establishment is ISO and ICV certified.

Consequently - the combination of our product portfolio, engineering & technical platform, in-house execution & commissioning capabilities and regulatory certifications, place us as a highly competent institution within the said field.

It would be a pleasure to invite you to review one of our many executed projects.

We would be highly privileged and look forward to cooperating with your establishment.

With Kindest Regards,

for Metric Technologies LLC, Ali Mourtada (Authorized Signatory)



METRIC TECHNOLOGIES L.L.C.

Р.О.ВОХ: 3155 | Ави Dнавi - UAE T: +97126666587 F: +97126224014 E: info@metric-tec.com



<mark>شرکــــة **متـــرك** تكنولوجيـز س.م.م.</mark>

ص.ب.١٥٥٠ | ابو ظبي – الامارات العربية المتحدة تلفون، ١٨٥٢ ٦٢٢ ١٢٠ - فاكس: ٩٧١٢ ٢ ١٢٢ + البريد الإلكترولي: info@metric-tec.com

www.metric-tec.com

Projects List



| PROJECT NAME | CLIENT | CONSULTANT |
|---|--|--|
| ORLA by Omniyat | Omniyat Development Management Limited | P&T Architects & Engineers LTD |
| Abu Dhabi Trade Center P4 Abu Dhabi (Rotana Hotel Complex) | H.H. Sheikh Suroor Bin Mohammed Al Nahyan / Aswaq Management & Services | M/s Arif & Bintoak Consulting Architects & Engineers |
| MAS Energy Center Reloation | M/s Department of Culture & Tourism | M/s KN International Architects & Engineers |
| ICT Office | M/s International Capital Trading | M/s Beon Design International LLC |
| MODON HQ | MODON | KINNKIIKKI |
| The Peninsula – Plot F | M/s Select Group | M/s Killa Architecture Design |
| Al Foah R&D Centre | M/s Silal Food & Technology LCC | M/s Zutari |
| IMI | M/s International Media Investment | M/s Accolade Engioneering Consultancy |
| Yas Acres Project | M/s ALDAR Properties PJSC | M/s AECOM |
| Saadiyat Beach Palace | M/s Al Ain Proporties LLC | M/s Dar Al Handasah Consultants |



| PROJECT NAME | CLIENT | CONSULTANT |
|---|--|--|
| Khlifa City Package 3 | M/s Department of Municipalities & Transport | M/s Parsons |
| Abu Dhabi Business Hub @ ICAD 1 | M/s Abu Dhabi Bussiness Hub | M/s Hill International |
| Bassam Freiha Exhbition Pavilion, Abu Dhabi (BFEP) | M/s Department of Culture & Tourism | M/s ADD Consultants |
| The Peninsula – Plot D | M/s Select Group | M/s Dubai Consultants (DC) |
| Masdar Parks PH 2 | M/s Masdar City Services LLC | M/s AECOM |
| Visitor Center-Sir Baniyas | M/s Department of Culture & Tourism | M/s Dar Al Handasah Nazih Taleb & Partners |
| Refurbishment of ATLPCenter | M/s Abu Dhabi Ports | M/s Bainona Engineering Consltancy |
| Jaber Al Suweidi Private Compound | H.E. Mohammed Jaber Al Suweidi | M/s Heberger Engineering |
| Construction of Wheat Silo Expansion At Mina Zayed | M/s Silal Food & Technology LLC | M/s Cosmos-E / MH & A |
| Nibras Aerospace - STRATA | M/s Strata - Solvay | |



| PROJECT NAME | CLIENT | CONSULTANT |
|--|--|------------------------------------|
| Al Qala'a improvement Works | M/s MODON Properties / Abu Dhabi Executive Council | M/s ICON |
| Gemstone | M/s ADQ | M/s LITE |
| Saadiyat Island Cultural District Public Realm | M/s ALDAR Properties PJSC | M/s Cracknel |
| St. Gobain HQ | M/s St. Gobain | M/s OBERMEYER / AMAR Golden Design |
| Al Mayass Restaurant | M/s Al Mayaas Resturant | |
| Masdar Central Park Phase 2 – ELV System - ARCO | M/s Masdar City Services LLC | M/s AECOM |
| Global Geteway Development | M/s LEAD | B+H Architects / Archcorp / LEAD |
| Media Zone Development | M/s Aldar | M/s AECOM/KBR |
| UAE Pavilion for Berklee Requirements | M/s Department of Culture & Tourism | M/s GHD |



| PROJECT NAME | CLIENT | CONSULTANT |
|--|--|--|
| Al Reem Mall Snow Park | M/s Al Farwaniya | M/s WME Consultants / DEWAN / MACE |
| Mafraq Mall | M/s. Al Tawasoul Properties & Investment | M/s KEO International Consultants |
| Nibras Aerospace Park in Al Ain | M/s Strata-Solvay | Obermeyer Middle East |
| UAE Pavilion | Department of Culture & Tourism | GHD Consultants |
| Department of Energy | M/s Department of Energy | M/s Khatib & Alami |
| Mens SPA (1847) | M/s The Grooming Company LLC | |
| Gulf Paradise – Residential & Mixed Use Building | M/s I-Zone Electromechanical Contractors LLC | GA Architects & Engineers |
| 4 Star Hotel, Novotel | M/s. Universal Voltas LLC | M/s Arif & Bintoak Consulting Architects & Engineers |
| LEAD Development | M/s MCM Group | M/s BEAD Architects & Engineers |



| PROJECT NAME | CLIENT | CONSULTANT |
|---|-------------------------------------|---------------------------------|
| Manarat Al Saadiyat | M/s Dept. of Culture & Tourism | M/s HIDI RAE |
| Al Falah Community | M/s. ALDAR Properties PJSC | M/s Jacobs |
| Private Mosque for HHS. Nahyan Bin Moubarak | M/s Dhabi Contracting | M/s BEAD Architects & Engineers |
| Novus Aviation Capital Offices (Dubai) | M/s Novus Aviation Capital LLC | M/s Finasi LLC |
| Adenium Energy Capital Offices (Dubai) | M/s Adenium Enargy Capital LLC | M/s Finasi LLC |
| Cure Hospital | M/s Advanced Cure Diagnostic Center | M/s Khatib & Alami |



Sample Selection- Reference Projects - Residential

| PROJECT NAME | CLIENT | CONSULTANT |
|-------------------------------|--|-----------------------------------|
| LV15 & 16 | Al Hajri Bahwan Villa | ECG |
| Telegram HQ Offices | Telegram | Idea Art |
| Villa M | Rawabi Al Ain Contracting | |
| LV50 | JFO | GAJ |
| Courtyard Villa | Mr Wissam Al Damaa | |
| Bridal Suite | Office of H.H. Sheikh Hamdan Bin Zayed Al Nahyan | Ghazi Awad Architects & Engineers |
| Nudra Provate Villa | IMKAN | MZ Architects |
| Al Bateen Palace | Office of H.H. Sheikh Hamdan Bin Zayed Al Nahyan | KEN International |
| Al Nakheel Palace Guest Villa | Office of H.H. Sheikh Hamdan Bin Zayed Al Nahyan | MAKAN Consulting Engineers |



Sample Selection- Reference Projects - Residential

| PROJECT NAME | CLIENT | CONSULTANT |
|---------------------------|--|-----------------------------------|
| Private Penthouse | Mamsha Penthouse | Implement Engineering Consultants |
| Al Aryam Villa | Office of H.H. Sheikh Hamdan Bin Zayed Al Nahyan | MAKAN Consulting Engineers |
| Kingston Villa | Kingston Villa | SEED Engineering Consultants |
| Private Residential Villa | Dr Omar Mubarak | |

Company Profile



Corporate Profile

- **S** +97
- w
- (a) inf

+971 2 666 6587


www.metric-tec.com

info@metric-tec.com



Metric Technologies

Systems Integration: Security, ELV, ICT, AV & Home Automation.



Contents

Mission Statement What We Do Our Clients & Affiliates Our Brands Reference Projects - Commercial Reference Projects - Residential / Home Automation Commercial Solutions Residential / Home Automation Solutions Company Highlights

At Metric Technologies, we take on the comprehensive approach of integrating leading technologies, top-tier engineering, world class products and impeccable workmanship to deliver our Systems Integration Solutions.

In an evolving world, we harness the value proposition created by embracing a philosophy of innovation, partnership, competence and capability. At our most fundamental level, we identify not as a standalone institution, but rather, as part of a larger ecosystem whereby our role is the delivery of Technology, Security, Sustainability and Automation solutions.

We exist to serve the pivotal role of advocating safer, smarter and more sustainable cities.

Mission Statement

Mission Statement



What We Do

Systems Integration: Security, ELV, ICT, AV & Home Automation.

Metric Technologies is a Systems Integrator Company. Our dedicated purpose is to provide turnkey technology solutions across all institutional, governmental, commercial and residential vectors. Our solutions span Security, Low-Voltage / ELV, Audio Visual, ICT, IoT and Home Automation Solutions.

Our scope of work captures the entire continuum of System Integration Deployments –

This commences with design, runs through procurement, engineering and Installation, and terminates with execution, commissioning, and maintenance.

Headquartered in Abu Dhabi and with a branch office in Dubai, Metric Technologies serves all of the UAE. In special circumstances, Metric conducts certain business operations in the GCC and beyond.

In this regard, Metric Technologies has been recognized as a leading institution that celebrates an extensive track-record of reference projects across Governmental, Hospitality, Educational, Commercial and Residential verticals.

What We Do



A Selection of our clients & affiliates





Clients & Affiliates

A Selection of our clients & affiliates













Metric Technologies represents a dynamic range of globally recognized, industry leading brands. Our operational ethos aims to provide our clients with functional access to this product portfolio with the objective of maximizing value to all stakeholders.

Our cornerstone philosophy is to continually develop an ecosystem of products and solutions that represent the leading innovations and optimized value propositions.

Our Brands

Our Brands



Metric Technologies Corporate Profile

Our Brands



| mpanles | ·· ·· ·· cisco | Control |
|----------|-------------------|-----------------|
| | FRONTIER PITTS | GRUNDIG |
| dge ≽ | Paradigm | Paxton |
| IS UNG | SONANCE | |
| 2St >rm. | 2N | |
| | Our Brar | nds / 08 |

Our Brands



| AWEI | veracity | Αναγα |
|--------------|----------|---------|
| /ANT | GIRA | basalte |
| digm | | KNX |
| g the future | | |

Our Brands

Metric Technologies Corporate Profile

Reference Projects Commercial

Reference Projects - Commercial

Metric Technologies Corporate Profile

ALDAR PROPERTIES PJSC is constructing the Media Zone Development HQ located on Yas Island, Abu Dhabi. This large-scale project features the highest standards of Security and ICT solutions.

Metric Technologies was awarded the comprehensive scope as it relates to these fields, in our capacity as a Pre-Qualified and leading Systems Integrator. The high-profile nature of this project calls for the adaptation of advanced solutions. The scale and specification level of this project, in addition to the complex integration of different Security and ICT Assets, is a standout feature.

Media Zone Development

Scope

- Server Based CCTV Systems
- ANPR Solutions
- Gate Barriers
- Server Based Access Control Systems
- Integrated Intercom Systems
- Data Storage Solutions
- Baggage Scanners
- X-Ray Systems
- Integrated Speedgates
- Hostile Vehicle Mitigation Systems (HVM)
- ICT / Active Components

Project Details:

Client: Media Zone Authority Developer: ALDAR Properties PJSC Consultant: AECOM Middle East Limited PMC: KBR Main Contractor: Arabian Construction Company WLL (ACC)



Metric Technologies Corporate Profile

Being a major offering of Accor Groups portfolio, the Novotel Hotel in Dubai Healthcare City was completed in August 2019. Metric Technologies was the appointed Systems Integrator responsible for the execution of all ELV, Security, AV, GRMS and ICT Solutions. Adherence to local security and tourism authorities, in addition to compliance with Accor Group's global standards was a very detailed and extensive process.

Novotel Hotel Healthcare City



Scope

- CCTV
- ANPR
- Access Control
- BGM
- AV
- GRMS
- Lighting Control
- Intercom
- Disabled Toilet systems
- Structured Cabling
- Gate Barriers
- IPTV
- IP-Telephony
- Digital Signage

Project Details:

Client: Action Hotels FZ-LLC Developer: Action Hotels Consultant : Arif & Bintoak Consulting Architects and Engineers PMC : Accor Group Main Contractor: Dhafir Development & Contracting LLC







STRATA SOLVAL

Nibras Al Ain Aerospace Park is a joint initiative between Mubadala and Abu Dhabi Airports Company (ADAC) to establish a sustainable aerospace industry in the Emirate of Abu Dhabi, in alignment with the Abu Dhabi Economic Vision 2030. This high-profile project, operated by Strata and Solvay, called for the highest levels of Security, ELV and ICT solutions.

The complex nature of this project was underlined in the specification and integration objectives required. Explosion Proof and ATEX rated martials, Intelligent Patch Panels and Complex ICT configurations were cornerstones of this execution.

NIBRAS Aerospace Park



Scope

- CCTV
- ANPR
- Access Control
- BGM
- AV
- Intercom
- Structured Cabling
- Gate Barriers
- IPTV
- IP-Telephony

Project Details:

Client: STRATA-SOLVAY Developer: Mubadala Consultants: Obermeyer Middle East / Stantec International Inc. PMC: AECOM Middle East Limited Main Contractor: Amana Contracting & Steel Building Company WLL





The UAE Pavilion located on Saadiyat, Abu Dhabi, is a landmark center that is a key pillar of the Department of Culture and Tourisms portfolio. This center is being operated by the prestigious Berklee School of Music. Metric Technologies was awarded total scope for the execution of ELV, Security and ICT and AV solutions.

The AV component of this project was world-class in specification and complexity, as the requirements were put forth by the Berklee School of Music. In addition to traditional AV systems, Metric Technologies executed a top-tier recording studio and performance space.

UAE Pavilion

Metric Technologies Corporate Profile

Scope

- AV
- ICT
- · CCTV
- ANPR
- BGM
- Structured Cabling

Project Details:

Client: Department of Culture and Tourism (DCT) Developer: Tourism Development & Investment Company (TDIC) Consultant: GHD Main Contractor: Scan Construction



Metric Technologies Corporate Profile

swatch:

IRONY

Mafraq Mall is geared to be the center of the community experience in the Mafraq District of Abu Dhabi. This large retail mall is set to feature internationally known brands within the Retail and FNB space. Metric Technologies was appointed to execute all the Security, ELV, AV and ICT solutions for this Mall.

Al Mafraq Mall



Scope

- CCTV
- ACS
- ANPR
- BGM
- Structured Cabling
- SMATV
- Digital Signage

Project Details:

Client: Al Tawasoul Properties & Management Consultant: KEO International Consultants Main Contractor: Amana Contracting & Steel Building Company WLL



THE P

Reem Mall / Snow Park

The Snow Park at Reem Mall is set to be the largest artificial snow park in the Middle East and Africa. A key pillar of this development is the Audio-Visual experience

List Of Projects



Scope

- Digital Signage
- IPTV
- Audio Visual
- BGM
- PA

Project Details:

Client: Al Farwaniya Property Developments LLC Consultant : Dewan Architects & Engineers Proj. Management Consultant : MACE International Limited Main Contractor: Joint Venture Itinera – Ghantoot MEP Contractor: Ghantoot National Electromechanical Cont. LLC



Metric Technologies Corporate Profile

Reference Projects Residential / Home automation

Reference Projects - Residential / Home Automation



H.E. RM Villas

These villa estates located in Dubai & Abu Dhabi cover a collective living space of 80,000 Square Feet. The Villas feature all the technologies within the realm of Home Automation and AV solutions. The concept of these villas follows a Modern Californian Design, with large open spaces and courtyards.

The scale of these projects, in addition to the scopes undertaken, make them some of the largest Home Automation Projects in the GCC. The Dubai Villa also features a state-of-the-art reference level private cinema for an unrivalled viewing experience.



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / MusicHVAC Control
- Curtain, Blinds & Drapes Control
- Intercom
- Pool & Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection Systems
- Irrigation Control Systems

Project Details:

Client: H.E. R. Al Mubarak Consultant: LW Design Group FZ-LLC / WME Consultants / MZ Architects Main Contractor: Walk Through General Contracting LLC Designer: Chakib Richani / MZ Architects





Metric Technologi<mark>es Corporate Profile</mark>

G.M. Villa


Located in HIDD AI Saadiyat, Abu Dhabi, this modern villa was designed by the award-winning architecture firm XBD Collective. In addition to an allencompassing Home Automation / AV System, the standout feature of this project was to use the Home Automation not only for functionality, but to blend in and further enhance the decoration of this residence.



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & Drapes Control
- Intercom
- Pool & Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection Systems
- Irrigation Control Systems
- Energy Management Systems

Project Details:

Client: GM Consultant: XBD Collective Main Contractor: Arabian Construction Company WLL (ACC)





S.A. Villa

This Ultra-Modern Villa is located on the prestigious Golf Course on Saadiyat Island, Abu Dhabi. Designed by BEAD Architects, this villa is a masterpiece of modern design. Metric Technologies ensured that the client's objectives were met: 1. Complete functionality with a minimal visual footprint. 2. Simple and intuitive control of all features.

List Of Projects

- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & amp; Drapes Control
- Intercom
- Pool & Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection Systems
- Irrigation Control Systems
- Energy Management Systems

Project Details:

Client: SA

Consultant: Bureau of Excellence in Architecture & Design Architects & Engineers (BEAD) Main Contractor: Shield Contracting Company WLL



List Of Projects





H.H. SDBZ Private Office

Automation and AV systems apply to residences as much as to luxury offices. Metric Technologies delivered these solutions in a Private Office setting. The objectives were to produce all the benefits of Automation, in addition to the utilization of leading technologies to enhance workspace productivity and collaboration.



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Distributed PA Systems
- HVAC Control
- Curtain, Blinds & Drapes Control
- Intercom
- CCTV Systems
- Access Control System
- Intrusion Detection Systems
- Energy Management Systems
- Multipurpose / Conferencing Rooms
 ICT & ELV Solutions
- Project Details:

Client: H.H. Sheikh Diab Bin Zayed Al Nahyan Consultant: LEAD Development Main Contractor: INEX Contracting & Interiors LLC







MAG Villa

Designed by the award-winning company – Chakib Richani Architects – this villa is located in the Safa Park area of Dubai. The attention to detail in this project is unrivalled in the industry. Each and every aspect of the Home Automation System was designed to enhance lifestyle, promote entertainment and blend into the interior decoration of the home.

List Of Projects



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & Drapes Control
- Intercom
- Pool & Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection SystemsIrrigation Control Systems

Project Details:

Client: Confidential Consultant: Chakib Richani Architects Main Contractor: Plus Palace General Contracting LLC Designer: Chakib Richani





H.E. JAZ Villa

Located on the Saadiyat Island of Abu Dhabi, this large residence is an architectural masterpiece. Metric Technologies was boarded onto this project in order to curate a VIP Lifestyle experience through the utilization of Home Automation and AV Solutions. The specification level of this project render it an ultra-high value execution.



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema ٠
- Distributed Audio / Music
- HVAC Control •
- Curtain, Blinds & Drapes Control ٠
- Intercom
- Pool & Spa Control •
- **CCTV** Systems
- Access Control System
- Intrusion Detection Systems • Irrigation Control Systems

Project Details:

Client: Confidential Consultant: Architectural Designing & amp; Decoration Consultants (A.D.D.) Main Contractor: Walk Through General Contracting LLC **Designer: XBD Collective**





Metric Technologi<mark>es Corporate Profile</mark>

H.E. MAB Villa


Reserved for VIP persons, the Villa Estates on the Najmat Al Reem Island in Abu Dhabi are known for the stature. Metric Technologies executed their highend Home Automation Solutions over an living area exceeding 60,000 square feet. The Villa also features a state-of- the-art reference level private cinema for an unrivalled viewing experience.



- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & amp; Drapes Control
- Intercom
- Pool & amp; Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection SystemsIrrigation Control Systems

Project Details:

Client: Crown Price Court / H.H. Mohammad Bin Zayed Private Office Consultant: Bureau of Excellence in Architecture & Design Architects & Engineers (BEAD) Main Contractor: Teejan Contracting / Modular Designer: SVK Architects





Metric Technologi<mark>es Corporate Profile</mark>

K.B.B.O. Villa

Located on the Palm Jumeirah, this bespoke Villa is typical of the luxury residences that Metric Technologies provide solutions for. A comprehensive control system paired with a performance level Audio-Visual System all contribute to the lifestyle KPIs we cater to.

List Of Projects



Scope

- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & Drapes Control
- Intercom
- Pool & Spa Control
- CCTV Systems
- Access Control System
- Intrusion Detection SystemsIrrigation Control Systems

Project Details:

Client: Confidential Consultant: Chakib Richani Arhitects Main Contractor: Plus Palace General Contracting LLC Designer: Chakib Richani



Living Spots Living Cove Shelves Entrance Chandelier

List Of Projects





Crown Prince Court

The project features a Reference-level Home Cinema System. This theatre integrates all the Audio-Visual parameters required to mimic a true cinema experience. These include Dolby Atmos, 3D sound, True 4k, Laser Projection, Acoustic Treatments, DSPs, Full Range Speakers, and more.









- Control Systems
- Audio Visual Systems
- Lighting Control Systems
- DCI Private Cinema
- Distributed Audio / Music
- HVAC Control
- Curtain, Blinds & Drapes Control

Project Details:

Client: Confidential Consultant: CPC Designer: Metric Technologies LLC







Commercial Solutions



Security

We provide highly sophisticated electronic and physical security solutions, in-line with the latest global technologies and industry standards. Metric Technologies is certified and approved by all the competent regulatory authorities in the UAE, such as the AD-MCC, SIRA, MOI and GHQ.

- · CCTV
- Video Walls / Control Rooms
- Access Control
- VMS
- Gate Barriers
- Analytics
- PSIM
- Intrusion Detection
- Turnstiles & Speed-gates
- Security Networking

Security Servers & Storage Farm Solutions

 X-Ray Scanners & Metal Detectors Hostile Vehicle Mitigation (HVM)

Commercial Solutions

/ 43


ELV

We are specialists in the provision and integration of all Low-Current / Low-Voltage Solutions. Our ability to take on all scopes within this domain as a single source provider offers our clients a streamlined approach to commercial and technical benefits.



- Structured Cabling
- Lighting Control
- GRMS
- Intercom
- SMATV / IPTV
- UPS Solutions
- Radio Solutions
- Parking Management
 Systems
- People Counting Systems
- BMS
- Nurse Call Systems
- Master-Clock Systems
- Ticketing Systems

- 44



AV

Within the complex realm of the Audio-Visual domain, Metric Technologies is at the forefront of offering functional solutions for complex requirements. Our in-house ability to integrate multiple systems and technologies into single platform solutions is a key to our success.

- BGM
- Distributed Audio
- Video Walls
- Performance Level AV
- Conference / Multipurpose Room solutions

- Digital Signage
- Show Lighting
- AV Automation & Control
- Cinema & Theater Solutions
- Acoustic Treatments

45

Commercial Solutions

ICT

As the backbone of all solutions we offer, Metric Technologies considers ICT to be a core competency of our offering. Technically certified with all industry benchmark certifications, our team continuously provides top tier ICT services to leading institutions.

- Fiber and Copper Infrastructure
- Telecommunication
- IP Solutions
- Data Centers
- Server & Storage
 Farms

- Network Solutions
- Wired and Wireless
 Networks
- CMS Solutions

Commercial Solutions





Smart Cities

Metric Technologies harnesses the value of the collective integration of technologies by applying its know-how to large scale developments, communities and cities. By applying a multitude of innovative tech, and crosscommunicating different individual assets, we create intelligent ecosystems that are safer, smarter and more sustainable.

- Intelligent Home
- Systems (iHEMS)
- Intelligent Transport Solutions
- Intelligent Landscaping Solutions
- Command Centers
- System Automation
- IoT

• Energy Management

- Smart Grids
- Managed Services
- Intelligent Maintenance Solutions
- Property Technology

- 47

Residential Solutions / Home Automation

Residential Solutions / Home Automation


-48

Home Automation goes beyond technology. It is an all-encompassing lifestyle solution that aims to enhance the residences value proposition by way of increased control, security, entertainment, quality of life, aesthetics, sustainability and more. A successful installation makes the technology work for the homeowner. A proper design ensures that the benefits of technology are delivered without the complexity of it. The result is a streamlined solution that is minimalistic in nature, functional is essence and appealing decoratively.

Our Residential division is recognized in the UAE and the GCC as the leading Home Automation Solutions Provider. Catering to the higher-end segment of the market, Metric Technologies has established its reputation for ultra-luxury smart home installations, with some of the most bespoke and luxury projects forming the backbone of our track record.

Residential Solutions / Home Automation





0

6 Security System Kitchen

Lighti

Shades

Front Door

5:54

4

Pandora


Front Door

Residential Solutions / Home Automation

Control Systems

All systems within a residence are linked into a single control platform. This platform allows the users to view, manage and control each and every system locally or remotely. The platform is an application that can be accessed from Mobile Phones, Tablets, Touchscreens, TVs and Wall-Keypads. The application features a user-experience that is simple and intuitive.

/ 50




Lighting Control

Lighting is a cornerstone feature of any residence. It serves functional and decorative objectives. Having the ability to control the ambience is a critical part of any home automation system. Through the application, the user can set collective lighting moods & programmed scenes, control induvial lighting circuits, setup motion-based lighting, manage dimming profiles, and much more.

1:44 PM Lighting 山 Lights KITCHEN Kitchen Cans Kitchen Island 50 Kitchen Fan \bigcirc ATER ights ns $\overline{=}$





Watch


Listen

Netflix

((

Audio-Visual Systems form a key pillar of home entertainment. In multi room villas, our solutions aim to centralize TV systems. What this means is that all settop boxes – such as elife boxes, Apple TV Players, Media Players, etc. – are all placed within a central closet. All TVs are linked to this closet, allowing the homeowners to access any of these video sources on any TV, at any time. This is done through the control application, or through a single universal remote. This is similar to the entertainment platforms of higher end hotels and airlines. While this has key functional advantages in terms of streamlining the entertainment experience, it also provides decorative advantages by removing devices and remote clutters from the rooms, allowing decorators to install clean, flat panel TVs with no apparent wiring.

AV



Wiring Accessories

Automation caters to decoration just as much as it caters to functionality. The ability to select keypads and power / telecom sockets in a wide range of high-quality materials and finishes is critical in the execution of a modern day home. The added value of this is two-fold: First, the keypads offer a traditional way of controlling systems such as lighting within the space, that run in parallel with the control application. Second, the ability to program these traditional keypads to control multiple systems such as HVAC, Lighting, Music, and Window Treatments allow for decorators to minimize numerous accessories on the walls, cleaning up the spaces and reducing what is referred to as "Wall Acne".





Music and entertainment are synonymous. We offer a wide range of audio systems that cater to a Hi-Fidelity, whole-home music experience. Our selection of products address performance as well as aesthetics. From "invisible" ceiling speakers to designer speakers, our range is extensive. Through the application, the homeowners can select any music selection, and play it any zone, at any time, individually or collectively. Our music range covers everything from back-ground music to high-performance, entertainment grade music.

Music

/ 54



HVAC Control

The capability of managing HVAC / Climate Systems from a centralized application platform is perhaps the most functional aspect of a home automation system. The application allows the users to control AC systems individually or collectively, locally and remotely. Pre- Programmed Scenes can maintain a uniform, comfortable temperature though the residence, if the user requires.

Residential Solutions / Home Automation

ב

9






0

Centralized control of all Window Treatments provides the homeowners with a level of unmatched convenience. From the application, all shades, blinds and drapes can be controlled individually or collectively. They can also follow scenes that allow them to operate based on time of day.

Residential Solutions / Home Automation

Curtain, Blind and Drape Control



Security Systems

Security as an essential component of any home. Our solutions offer a large portfolio of security assets such as Cameras / CCTV, Access Control, Intrusion Detection and more. Our security designs follow industry standards for best practices that render a safer home. As with all systems, the Security Systems can be managed and viewed from the application.

Residential Solutions / Home Automation




A

Security System

Status

 \bigcirc

A




For the ultimate entertainment experience, we provide reference-level home theater installations that will mimic the immersive experience of being in a cinema. From 8k Projection, DCI Technologies, 3D Sound, Atmos Technologies, Acoustical Treatments and Audio Assets, our certified AV engineers ensure the production of cinema-tier designs and installations.

Residential Solutions / Home Automation



Private Cinemas



Energy Management

Sustainability is a must in any modern residence. The virtues of which help the environment in addition to reducing homeowner costs. Integrated systems allow for automatic behaviors within a home that will significantly reduce energy consumption. In any zone within a residence, if no occupancy is detected, the lighting will turn off, the AC system will go into preservation mode, the curtains / blinds will close, etc. Other systems that help monitor and manage energy consumption from the application will give the homeowner the tools required to participate in sustainable behavior.

O,

gas

T

main floor meter

r savings so far

n dioxide averted

13

water

.

Wh trend

5

ctricity

outside floods

living room lamp

kitchen sconces

50

0 12 am 3 am



We provide all Information Technology solutions that further enhance the residences we work with. Verticals such as Enterprise Grade Wi-Fi, Intercom Solutions, IP Telephones, Telecommunication, Media Servers and more all form a part of our expertise.

IT

60

Residential Solutions / Home Automation



Metric Technologies Corporate Profile

Miscellaneous

Home Automation is only limited by imagination. Using the same control applications and technologies, our experts can offer homeowners control of virtually any electrical system, such as Leak Detection, Irrigation, Heaters & Exhausts, Pool & Spa Control.



Metric Technologies Corporate Profile

Company Highlights

Company Highlights

62



Metric Technologies Corporate Profile

Company Highlights



Abu Dhabi Monitoring & Control **Center (ADMCC)**

Certified Integrator MCC/

Security Industry Regulatory Agency Certified

Certificate No: SSP20200427 4959

Telecommunications Regulatory Authority

Certificate Number: DA0117816/13

Company Highlights

63



Systems Integration: Security, ELV, ICT, AV & Home Automation.




www.metric-tec.com



@ info@metric-tec.com

Legal, Licenses & Authorities



الملكية والممثلين

Abu Dhabi Unified Licence رخصة أبوظبي الموحدة

| Licence Details | | | غصة | تفاصيل الرد |
|----------------------|---------------------------|--------------------|---------------------------|------------------------|
| Licence Type | Business | | تجارية | نوع الرخصة |
| Licence Category | Normal | | عادية | فئة الرخصة |
| Economic Licence N | 0. | CN-1674035 | بة | رقم الرخصة الاقتصادي |
| Unified Registration | No. | 101-2021-100000711 | | رقم التسجيل الموحد |
| Customs No. | | | | الرقم الجمركي |
| ADCCI No | | 318341 | | رقم عضوية الغرفة |
| MOHRE Establishme | nt Card No. | 797321 | الموارد البشرية والتوطين | بطاقة المنشأة - وزارة |
| ICP Establishment C | ard No. | | الأتحادية للهوية والجنسية | بطاقة المنشأة - الهيئة |
| Establishment Date | | 23/09/2013 | | تاريخ التأسيس |
| Issuance Date | | 12/08/2024 | | تاريخ الإصدار |
| Expiry Date | | 11/09/2025 | | تاريخ الإنتهاء |
| Legal Form | Limited Liability Company | | شركة ذات مسؤولية محدودة | الشكل القانوني |
| Trade Name | METRIC TECHNOLOGIES L | L.C. | مترك تكنولوجيز ذمم | الإسم التجاري |

Ownership and Representatives

| ممثل عن Representative of | الدور المنصب Role/Position | لجنسية Nationa | | | الاسم Name |
|--|------------------------------------|-----------------------------------|----------|------|--|
| | شريك Partner | العربية المتحدة United Arab Ei | , | | عبدالله خليل محمدسميع المطوع ABDULLA KHALIL MOHAMED SAMEA ALMUTAWA |
| | شریك Partner | لبنان Lebano | | | مترك تكنولوجيز (اوف شور) ش <u>م.ل</u> METRIC TECHNOLOGIES (OFFSHORE)S.A.L |
| Licenced Activ | vities | | | | الأنشطة المرخصة |
| Wholesale Of Ala Equipment Tradi | arm And Monitor De | vices And | 4659 | 9962 | - تجارة اجهزة ومعدات الانذار والمراقبة ـ بالجملة |
| | ecise Electronic Dev | vices | 4652 | 2003 | - تجارة الاجهزة الالكترونية الدقيقة - بالجملة |
| 0 | illance Systems Ins | tallation & | 432 | 1009 | - تركيب معدات وأجهزة الأمن والمراقبة وصيانتها |
| | ion Systems Equipr ⁄laintenance | nent | 3320 | 0003 | - تركيب وصبيانة معدات أنظمة الاتصالات السلكية واللاسلكية |
| - Information Tech | nology Network Se | rvices | 6202 | 2005 | - خدمات شبكات تقنية المعلومات |
| - Computer Infrast Institution and M | tructure Establishme aintenance | ent, | 432 | 1004 | - انشاء وتأسيس وصيانة البنية التحتية للحاسب الآلي |



للتحقق من الرخصة الافتصادية, يرجى زيارة خدمة "تحقق" على To verify the economic licence kindly visit the TAHAQAQ service on www.tamm.abudhabi

www.added.gov.ae



Abu Dhabi Unified Licence رخــصــة أبـوظـبــي المـوحدة

Address

البريد الإلكتروني الرسمي

رقم التواصل الرسمي

العنوان

العنوان

Official Email Official Mobile Address info@metric-tec.com +971552843941

الزاهية, شرق 14, ق c51 مكتب 604, مبنى, انترناشيونال كابيتال تريدنغ - ذ م م



للتحقق من الرخصة الاقتصادية، يرجى زيارة خدمة "تحقق" على To verify the economic licence kindly visit the TAHAQAQ service on www.tamm.abudhabi

www.added.gov.ae

شهادة العضوية Membership Certificate



الـرقم المـوحـد : 318341

رقم الرخصة : CN-1674035

بناءاً على قانون غرفة تجارة وصناعة أبوظي رقم 27 لسنة 2005 م وتعديلاته

فقــد تم تسجيـل : مترك تكنولوجيز ذ.م.م

من الجنسية: الإمارات العربية المتحدة

لممارسة النشاط : انشاء وتأسيس وصيانة البنية التحتية للحاسب الآلي - تجارة الاجهزة الالكترونية الدقيقة - بالجملة - تركيب معدات وأجهزة الأمن والمراقبة وصيانتها - تجارة اجهزة ومعدات الانذار والمراقبة - بالجملة - تركيب وصيانة معدات أنظمة الاتصالات السلكية واللاسلكية - خدمات شبكات تقنية المعلومات

الـعـــنـــــوان : ابوظبي-جزيرة ابوظبي-X-34189

جنسية الشركاء: الإمارات العربية المتحدة - لبنان

الشكـل القـانـونــي: شركة ذات مسئولية محدودة

صــدرت بـتاريـخ : 12/8/2024

ویسری مفعولها حتی تاریخ : 11/9/2025



مستند صادر من غرفة أبوظبي-دولة الإمارات العربية المتحدة، ولمزيد من التحقق الرجاء مسح QR كود

> غرفة أبوظبي **الـرقـمـية** Abu Dhabi **Digital Chamber**









رخصة تجارية Commercial License

| | | | | License Details | تفاصيل الرخصة / |
|------------------|--|------------------------|--------------|--------------------------------|-----------------|
| License No. | | | 819657 | | رقم الرخصة |
| | | | | مترك تكنولوجيز ذ م م - فرع دبي | الإسم التجارى |
| Business Name | METRIC TECHNOLOGIE | S L L C - DUBAI BRANCH | | | |
| License Category | se Category Dep. of Economic Development | | | دائرة التنمية الاقتصادية | فئة الرخصة |
| Legal Type | Branch of Company Registered in other emirates | | | فرع لشركة مقرها في امارة أخرى | الشكل القانونى |
| Expiry Date | 21/11/2025 | تاريخ الإنتهاء | Issue Date | 22/11/2018 | تاريخ الإصدار |
| D&B D-U-N-S ® N | o | الرقم العالمي | Main License | No. 819657 | رقم الرخصة الام |
| Register No. | | رقم السجل التجارى | DCCI No. | 315196 | عضوية الغرفة |
| | | | | | |

الاطراف / License Members

| الحصص / Share | الصفة / Role | Nationality / | الجنسية | الإسم / Name | رقم الشخص/.No |
|------------------|----------------------|-----------------|-----------|---------------------------------------|-------------------------|
| 100.00% | مالك / Co. Owner | United Arab Emi | rates / | مترك تكنولوجيز ذ م م | 726848 |
| | الشركة | | الامارات | | |
| | | | MET | RIC TECHNOLOGIES L L C | |
| | مدیر / Manager | Lebanon | لبنان / | على رائف مرتضى | 610020 |
| | | | ALIN | MOURTADA | |
| | | | | ارية / License Activities | نشاط الرخصة التج |
| Security System | s & Equipment Trac | ling | | دات الأمنية | تجارة الاجهزة والمع |
| Security Control | & Alarm Equipmen | t Trading | | ت الإنذار والمراقبة | تجارة أجهزة ومعدان |
| Security Equipm | ent Installation & M | laintenance | | عدات الأمنية وصيانتها | تركيب الأجهزة والم |
| | | | | A | العنوان / ddress |
| Phone No | | تليفون | P.O. Box | | صندوق بريد |
| Fax No | | فاكس | Parcel ID | 318-442 | رقم القطعة |
| Mobile No | 971-50-2843941 | هاتف متحرك | | crm@dbamc.com Ema | البريد الإلكتروني / ail |
| | | | | 1-024ملك كابيتال يونايتد -)ش.ذ.م.م (| -الكرامه مكتب رقم |

الملاحظات / Remarks

| Print Date | 23/10/20 | 24 11:44 | تاريخ الطباعة | Receipt No. | رقم الإيصال |
|------------|----------|---------------|--------------------------------|--|-------------|
| ••••• | P | you can renew | الدفع. your trade license l | يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية الذ اتصالات) للحصول على اذن ا اتصالات) للحصول على اذن ا by sending a text message (SMS). Send your trade license السنة الأولى للسنة الأولى | |

وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة الاقتصاد والسياحة في دبي لمراجعة صحة البيانات الواردة في الرخصة يرجي مسح رمز الاستجابة السريعة This is a certified e-document issued without signature by the department of Economy and Tourism .Kindly scan the QR Code to verify the certificate

الدمــــارات THE EMIRATES



رقم الإيصال

回动

Zoho.com/det

Get FREE access to Zoho One for the first

year على زو هو ون **مجاناً** للسنة الاولى

1



Please complete يرجى استكمال متطلبات و إجراءات إدارة نظم الحماية خلال 30 يوم من تاريخ التجديد أو تاريخ انتهاء الرخصة أيهما أقل و ذلك تفاديا لأي إجراء قانوني

requirements and procedures of department of protective systems with 30 days of renewal or the license expiry whichever is less, to avoid any legal action

يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة، أرسل رقم الرخصة إلى 6969 (دو/ Now you can renew your trade license by sending a text message (SMS). Send your trade license الدٍم THE EMIRATES

23/10/2024

تاريخ الطباعة 11:44

Print Date

o 6969 (Du/ Etisalat) to receive وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة الاقتصاد والسياحة في دبي المراجعة صحة البيانات الواردة في الرخصة يرجى مسح رمز الاستجابة السريعة This is a certified e-document issued without signature by the department of Economy and Tourism .Kindly scan the QR Code to verify the certificate

اتصالات) للحصول على اذن الدفع.

Receipt No.

شهادة تسجيل العضوية Membership Certificate

| License no. | 819657 | 819657 | رقم الرخصة |
|------------------|--|---|-------------------|
| Membership no | . 315196 | 315196 | رقم العضوية |
| Registration no. | 1385915 | 1385915 | رقم السجل التجاري |
| Business Name | METRIC TECHNOLOGIES L L C - DUBAI BRANCH | مترك تكنولوجيز ذمم - فرع دبي | الاسم التجاري |
| Legal Status | Branch of Company Registered in | فرع لشركة مقر ها في امارة أخرى | الشكل القانوني |
| Activity | Security Equipment Installation & Maintenance Security Control & Alarm Equipment Trading Security Systems & Equipment Trading | تركيب الأجهزة والمعدات الأمنية وصيانتها تجارة أجهزة ومعدات الإنذار والمراقبة تجارة الاجهزة والمعدات الأمنية | نوع النشاط |
| Member Since | 22/11/2018 | 22/11/2018 | تاريخ الإنتساب |
| Date of Issue | 22/11/2018 | 22/11/2018 | تاريخ الإصدار |
| Expiry Date | 21/11/2025 | 21/11/2025 | تاريخ الإنتهاء |

Remarks


This certificate shall be invalid incase of any alteration without chamber's authorization

For online verification of this Certificate, please visit our website http://www.dubaichamber.ae/verify الملاحظات

تعتبر هذه الشهادة لاغية في حال أي كشط أو تعديل عليها دون اعتماد ذلك من الغرفة

للتأكد من صحة بيانات الشهادة يرجى الرجوع إلى موقع الغرفة http://www.dubaichamber.ae/verify

غـرفــــة تـجـــارة وصنـــاعــــة دبــي Dubai Chamber of Commerce & Industry United Arab Emirates Ministry of Interior Abu Dhabi Police G.H.Q Dewan Department Government Coordination Section Customer Services Branch Abu Dhabi Municipality Office



الرقــم : 2000 - 21158/20/1 التاريـخ : 2013/09/22 م الموافــق : 17/ذو القعدة /1434 هـ

السادة / قطاع الشَّوَون التجارية دائرة التنمية الاقتصادية

الموضوع : مترك تكنولوجيز ذم م

الإشارة:- الموافقة المبدئية رقم CN-1674035 تاريخ 2013/09/11

نفيدكم أنه لا مانع لدى القيادة العامة لشرطة أبوظبي من الناحية الأمنية على الترخيص للمواطن/ عبدالله خليل سميع المطوع والسادة/ مترك تكنولوجيز (أوف شور) ش.م.ل (لبنان الجنسية) لمزاولة نشاط: (تجارة أجهزة ومعدات الانذار والمراقبة – بالجملة) بإسم تجاري / مترك تكنولوجيز ذمم، شريطة عدم تعارض النشاط مع القرارات أو التعليمات المنظمة للأنشطة الإقتصادية ، وفقاً للإجراءات المتبعة لديكم ،

واقبلوا الإحتـرام ،،،



رويتنا: أن نضمن استمرار إمارة أبوظبي كمجتمع ينعم بالأمن والسلامة من خلال تقديم خدمات شرطية عالية الجودة للمواطنين والمقيمين في الإمارة وزوارها

2013/09/22 - 57206

http://acmpsrvcs1.auh.police/prod/ECS_016.DOCUMENT_VIEWER

محضر تفويض

نحن الموقعين ادناه :-

- عبد الله خليل محد سميع المطوع ، اماراتي الجنسية ، وأحمل بطاقة هوية رقم
 عبد الله خليل محد سميع المطوع ، اماراتي الجنسية ، وأحمل بطاقة هوية رقم
 . ٨٥٨١٧٤١ ١٩٥٠ ١٩٥٠ ، بصفتي شريك (بحدود حصتي فقط) في شركة مترك مترك محدود حصتي فقط) في شركة مترك مترك محدود حصتي فقط) في شركة محدوك محدود حصتي فقط) في شركة محدوك محدود حصتي فقط) في شركة محدوك محدود حصتي فقط) في شركة محدول محدود حصتي فقط) في شركة محدول محدود حصتي فقط) في شركة محدول م
- شركة مترك تكنولوجيز (أوف شور) ش.م.ل ، ممثلة بالسيد/ علي رائف مرتضى ، بموجب
 اذاعة تجارية مصدقة لدى وزارة الخارجية في دولة الامارات العربية المتحدة تحت رقم
 ١٤٠٨٥٧٤٥ تاريخ ٢٠٢٢/٠٣/٣١ .

بصفتنا مالكي شركة مترك تكنولوجيز ذ.م.م ، رخصة تجارية رقم CN – 1772.00 صادرة عن دائرة التنمية الاقتصادية – أبو ظبى .

نفوض بموجب محضر الت*فوي*ض هذا :-* السيد : **علي رائف مرتضى ، لبناني** الجنسية ، ويحمل بطاقة هوية رقم ٥-٧٨٠٢٥٩٤-١٩٨٥ ـ ٧٨٤

منفردا بتمثيل " شركة مترك تكنولوجيز ذم.م أبو ظبي لدى جميع الدوائر الحكومية والمؤسسات الرسمية والشركات والافراد في عموم دولة الامارات العربية المتحدة وخارجها والتوقيع نيابة عنها في كافة المعاملات المتعلقة بالشركة بالمرافعة والمدافعة عن الشركة لدى كافة المحاكم والدوائر على اختلاف درجاتها ووظائفها بكل دعوة تكون لها أو عليها ، حادثة أم ستحدث مع أي شخص كان وبأي خصوص كان وبأي دعوى كانت من حقوقية وادارية وتجارية وصلحية وجزائية وعقارية ، بداية واعتراضا واستئنافا وتمييزا واعادة محاكمة بصفة مدعية ومدعى عليها وشخص ثالث واعتراض الغير ورد الاعضاء ، وانتخاب وتعيين ارباب الخبرة والمحكمين والمميزين والاعتراض على انتخابهم وتعيينهم وتسمية البينة والشهود وطعن ببينة الخصم وطلب تحليف تشيته وبانشاء وتقديم العرائض والاندارات واللوائح وسائر البلاغات موقعا عليها امضاء والاعتراض على انتخابهم وتعيينهم وتسمية البينة والشهود وطعن ببينة الخصم وطلب تحليف عنها واستلاء ويونيا والاندارات واللوائح وسائر البلاغات موقعا عليها امضاء والرجوع اليمين وقبوله أو رده وبالتبليغ والتبلغ وطلب وضع الحجز الاحتياطي والتنفيذي وطلب فكه أو عنها واستلام الاوراق والمطالبة بالحقوق في الدعاوي الجزائية وباستحصال الاعلامات والرجوع عنها واستلام الاوراق والمطالبة بالحقوق في الدعاوي الجزائية وباستحصال الاعلامات والماميان



 $\int_{1/2}^{22}$

بما ذكر مفوضه لقوله ورأيه وفعله مع حق ارسال الانذارات والاخطارات والابراء والاقرار والصلح والاسقاط والمحاسبة وبيع املاك الشركة وموجوداتها المنقولة وغير المنقولة ممن يشاء وبما يشاء وقبض الثمن واجراء معاملات الفراغ والتسجيل على أسم الشاري وكافة المعاملات اللازمة لدى كافة الدوائر وخاصة الدوائر العقارية واستلام سندات الملكية وتوظيف أموال الشركة بالطرق التي يراها مناسبة والدخول بالمزايدة والمناقصة والشراء واعطاء المهل وبيع الموهون واجراء المزايدة الاضافية واعطاء التأمينات اللازمة وشراء الاملاك عن الشركة وتسجيلها على أسم الشركة وإجراء المحاسبات واستلام التقارير المضمونة والطرود البريدية والحوالات البريدية والمصرفية والشيكات وقبض قيمتها ، وقبض أي مبلغ كان عائدا أو سيعود من أي مصرف أو جهة أو دائرة أو شخص كان ، وايداع الاموال بأسم الشركة في المصارف والبنوك وفتح الحسابات على اختلاف انواعها في هذه المصارف والبنوك وتحريكها ، وفتح الاعتمادات والضمانات والكفالات المصرفية والتوقيع عليها والالتزام بها وكافة الالتزامات المصرفية بجميع اشكالها وانواعها وقيمها ، وسحب الاموال الموجودة كلها أو أي جزء منها لدى كافة المصارف والتنازل وتوقيع السندات عنها وتجييرها واستلام كافة الاوراق والمستندات وقبول الالتزامات والتوقيع على الكشوفات وقبض المبالغ العائدة لها وتوقيع العقود وطلب رخص البناء واستلامها واجراء الانشاءات وعزل الوكلاء والرجوع عن الدعاوي والاستئنافات وقبول الشراء والبيع والوعد بهما وتخليص البضائع من الجمرك وتوقيع البيانات والمعاملات اللازمة لها واستيفاء الديون ودفعها وصرف الموظفين والعمال ودفع تعويضاتهم وبيع السيارات وشراءها وتجيير عقودها وقيادتها بكافة البلدان واجراء المعاملات اللازمة لها وخاصة لدى مصلحة المواصلات البرية ومراكز الحدود وتأسيس الشركات على أنواعها بين الشركة والغير وحضور جلسات الجمعية العمومية وتوكيل من يشاء بجميع أو ببعض ما وكل به وتوكيل من يشاء بكل ما وكل به أو ببعضه وعزل من يوكل واجراء جميع ما تقتضيه مصلحة الشركة شرعا وقانونا مفوضا لقوله ورأيه وفعله ، علما بأن مدة سريان الوكالة ثلاثة سنوات من تاريخه .

وللبيان حرر.

شركة مترك تكنولوجيز (أوف شور) ش.م.ل عنها/ على رائف مرتضى



ليع المطوع

| المصادقة الرقمية DIGITAL SIGNATURE | | دائـــرة الــقــضــــاء JUDICIAL DEPARTMENT | |
|--|---------------------------------------|--|---|
| 22F28C1A51F4FC4E63C6 | رقم المصادقة : | 19/04/2022 09:37 | التاريخ : |
| 2 | عدد الصفحات : | معاملة كاتب عدل | نوع الوثيقة : |
| رئي وتمت المصادقة عليها عبر تقنيات التوقيع | تهم ورضائهم بواسطة تقنية الاتصال المر | | سادقة الرقمية |
| | | NPS-22000 | سر تصديق رقم : 15933 بب الإيصال رقم : 6765 د الرسم وقدره : 300 در |













حالة المصادقة Signature Status





نم وذج (1) أنا الموقع أدناه /عبد الله خليل محمد سميع المطوع الجنسية: الأمارات أحمل بطاقة هوية رقم: 1674035317410 صادرة من التنمية وبصفتي شريك في الرخصة التجارية رقم / 1674035 صادرة من التنمية الاقتصادية من والمسماة / مترك تكنولوجيز ذم م أوكل السيد عن رائف مرتضى الحنيقة البنان المقدمة توزير في التوقيع على كافة المعاملات والعقود وطلبات التأشيرات المقدمة توزير في العلى فيما يختص بالعمال العاملين على المنشأة أو اللذين سيتم استقدامهم أو تعيينهم للعمل بها.

أقر بأن صدور هذا التوكيل لايعفيني من أية مسئولية كانت تجاة المعاملات والعقود وطلبات التأشيرات المقدمة لوزارة العمل، فيما يختص بالعمال العاملين على المنشأة ، أو الذين سيتم استقدامهم للعمل بها.

وأتعهد بأن أكون مسئولا مسئولية كاملة عن كافة حقوق العمال القانونية أمام الوزارة من أجور وبدل إجازات ومكافآت نهاية الخدمة، وخلافه من الحقوق التي يترتبها القانون أو عقد العمل. وكذلك نفقات تسفير العاملين وإعادتهم إلى موطنهم، وأن أكون مسئولا عن كافة تصرفات الوكيل. إذا لم يكن الوكيل على كفالة المنشأة أو يحمل بطاقة عمل صادرة باسمها، فإن

دوره يقتصر على مجرد التوقيع دون ممارسة أي عمل بالمنشأة. وقد تحرر هذا إقرار مني بذلك تسري هذه الوكالـة لمدة ثلاثـة سنوات من تاريخ التصديق عليها

ملاحظات: توقيع الموكل: التوكيل والإقرار لشخص واحد. التوكيل والإقرار أمام السبيد/ كاتب العدل بالمحكمة المختصة. الشهود. 1- لورالدين برحت 0258733 دائرة القض JUDICIAL DEPARTMENT vesiveria -2 محصر نصديق رغم 1403000917 الله في يوم الاربعاء الموافق 2014/01/22 م بضر لدي أنا/ عواطف الشريف الكتب العدل عبد الله خليل محمد المطوع وأخرون ويعد استيفاء الإجراءات المقررة وسداد الرسم وقدره 200 در هم بموجب الإيصال رقم 831404000922، قمت بالتصديق.

UNITED ARAB EMIRATES

THE SUPREME COUNCIL FOR NATIONAL SECURITY

Monitoring and Control Center





ترخيص انشطة اعمال اجهزة المتابعة والتحكم Works

| License No: | LC-0024 | رقم الترخيص: |
|-----------------------|-------------------------|---------------------------|
| Date of Issue: | 28/06/2020 | تاريخ الإصدار: |
| Date of Expiry: | 11/09/2025 | تاريخ الأنتهاء: |
| Entity Information: | | بيانات المنشأة: |
| Arabic Trade Name: | مترك تكنولوجيز ذمم | الأسم التجاري بالعربي: |
| English Trade Name: | Metric Technologies LLC | الأسم التجاري بالإنجليزي: |
| Trade License Number: | CN-1674035 | رقم الرخصية: |
| Category Rank: | TBD | فئة التصنيف: |

| Notes: | ملاحظات: |
|---|---|
| -This license is valid until the expiry of the trade license. | هذه الشهادة سارية المفعول حتى إنتهاء الرخصة. -التجارية |
| -Any amendment to this certificate makes it invalid. | -أي كشط او تغيير في هذه الشهادة يلغيها. - |

Approved document issued without signature or stamp by Monitoring & Control Center. To verify this license kindly visit www.mcc.gov.ae to view the licensed companies.



SecurityLicense

رخصة أمنية Security License

مؤسسة تنظيم الصناعة الأمنية SECURITY INDUSTRY REGULATORY AGENCY

Certificate No.

Date





License Information

| License No. | : 819657 |
|----------------|--------------|
| Date of Issue | : 22/11/2018 |
| Date of Expire | : 21/11/2025 |

Company Information

| Trade Name | : METRIC TECHNOLOGIES L L C DUBAI BRANCH |
|------------|--|
| Legal Type | : Branch of Company Registered in other emirates |

Licence Activity

Security Equipment Installation & Maintenance Security Control & Alarm Equipment Trading **Security Devices and Equipment Trading**

License Detail

License Owner : ALI MOURTADA Nationality : Lebanon

P.O.Box : 64027 صندوق البريد : Fax No. :



| 819657 | : | رقم الرخصة |
|------------|---|----------------|
| 22/11/2018 | : | تاريخ الاصدار |
| 21/11/2025 | : | تاريخ الانتهاء |

المرجع : SSP20221109 7325 : المرجع

سانات المنتنياة

: مترك تكنولوجيز ذمم - فرع دبى الاسم التجارى

: 28/10/2024

: فرع لشركة مقرها فى إمارة أخرى الشكل القانونى

ننناط الرلاصة

تركيب الأجهزة والمعدات الأمنية وصيانتها تجارة أجهزة ومعدات الإنذار والمراقبة تجارة الأجهزة والمعدات الأمنية

تفاصاء الرقصة

ALI MOURTADA : الترخيص : لبنان الجنسية

فاکس : Tel No. : +971-26666587 هاتف:

| Notes: | ملاحظات: |
|---|--|
| - You have to renew this license annually. | يرجى تجديد هذه الرخصة سنويا |
| - This license is not considered as trade license and any | هذا الترخيص لا يعتبر ترخيص تجاري وأي كشط أو تغيير أو اضافة فيه |
| changes or additions will abandon it. | يأغيه |
| Printed Date: 06/11/2024 10:03:51 | تاريخ الطباعة : 06/11/2024 10:03:51 |
| System generated certificate does not require signature. | وثيقة صادرة ومعتمدة من النظام ولا تتطلب توقيع |
| | y 🖸 🖬 🌐 |
| To verify the content scan the QR code of this certificate. | sira.gov.ae |
| 🕻 +971 4 7023 666 📄 +971 4 7023 555 | ا.ع.م. دبسی ,30306 😓 🛛 info@sira.gov.ae |



:

التاريخ

سانات إلر لأصة

TDR

هيئة تنظيم الاتصالات والحكومة الرقمية TELECOMMUNICATIONS AND DIGITAL GOVERNMENT REGULATORY AUTHORITY



شهادة تسجيل Registration Certificate

استنادا الى احكام المرسوم بقانون اتحادي رقـم ٣ لسنة ٢٠٠٣ في شأن تنظيم قطاع الاتصالات ولائحته التنفيذية وتعديلاتها، قامت هيئة تنظيم الاتصالات والحكومة الرقمية بتسجيل

Based on the Federal Law by Decree No. 3 of 2003 - Regarding Organization of the Telecommunication Sector and its Executive Order and their amendments The Telecommunication and Digital Regulatory Authority (TDRA) registers.

مترك تكنولوجيز ذ.م.م Metric Technologies LLC

رقم الشهادة : DA0117816/13 : Certificate Number :

وذلك وفقا للشروط واللوائح والسياسات والأنظمة المطبقة لدى هيئة تنظيم الاتصالات والحكومة الرقمية According to the terms, conditions, policies and regulation of the TDRA for the period-

Authorized Dealer location :MIGRATED, Abu Dhabi: الموقع الجغرافي للمنفذ المرخصDate of Issue :11- Jun-202411- Jun-2024Date of Expiry : 10- Jun-202910- Jun-2029



هيئة تنظيم الاتصالات والحكومة الرقمية TELECOMMUNICATIONS AND DIGITAL GOVERNMENT REGULATORY AUTHORITY

Dealer Registration Terms and Conditions

- The authorized Dealer shall abide by the provisions of the Federal Decree by Law No. (3) of 2003 regarding the Organization of the Telecommunications Sector, its Executive Order and the amending laws thereof, as well as its Regulatory Framework. The authorized Dealer shall fulfill the certification requirements as outlined in the Type Approval Regime issued and followed by the TDRA.
- 2. Equipment shall comply with all specifications (specific standards, spectrum requirements, software versions, etc.) as prescribed by the TDRA.
- 3. The authorized Dealer shall apply for certificate renewal a month prior to its expiry or by 15 days of expiry. In the event of exceeding the specified term, the authorization will be temporarily suspended, and an extra charge of AED 100 will be incurred monthly for renewing suspended authorizations, up to a maximum of 6 months, after which the certificate shall be deemed invalid and non-renewable.
- 4. The authorized Dealer shall maintain an up-to-date listing of authorized equipment, including station locations, equipment manufacturers, models, serial numbers, frequencies, output power, date of purchase, and date of equipment disposal. Upon request, this list shall be submitted to the TDRA in a format specified by the TDRA.
- 5. The type approval certificate cannot be transferred or assigned to a third party.
- The authorized Dealer shall use the certification mark on certified products only. The certification number shall be marked on all certified products before placing them on the market. The authorized Dealer shall follow TDRA rules and regulations for the use of the certification mark as per TDRA Type Approval Regime.
- 7. The authorized Dealer shall immediately discontinue the use of the certification mark upon suspension or withdrawal of the product certification.
- 8. Copies of certification documents shall only be provided in full.
- 9. The TDRA reserves the right to inspect, examine or test Equipment. No person or entity shall deny representatives or officers of the TDRA from carrying out such inspection. The authorized Dealer shall make all necessary arrangements to facilitate the performance of such tasks.
- 10. The authorized Dealer shall make a list of all received complaints as well as investigation in complaints.
- 11. The authorized Dealer shall provide samples of registered equipment for testing as instructed by the TDRA and during the validity period of the certificate.
- 12. During the lifetime of the certificate or at renewal, the TDRA reserves the right to make any modifications or changes to the certificate including these terms and conditions.
- 13. No authorized Dealer shall:
- a. Violate any copyright or intellectual property rights, which may exist in the content of the matters, sent or received.
- b. Send false distress signals or any misleading messages.
- c. Use Equipment for purposes other than those established in the certificate.
- 14. This certificate is issued for the specific model, type, software and hardware versions of the Equipment submitted for approval.
- 15. The TDRA may make variations, amend or abolish the granted approvals at any time and for any reasons, as it deems necessary
- 16. In the event that any of the authorized or concerned persons in type approval breaches the terms and limitations upon which authorizations are granted, the TDRA may do any of the following:

 Invoke a financial fine against the violator.
- b. Revoke the issued certificate.
- 17. Without prejudice to any applicable penalties in the UAE, and in the condition where any person who manufactures, uses, offers for sale or supplies Telecommunication Equipment which has not been approved by the TDRA, or in case the Authorized or concerned persons violate the TDRAissued technical specifications and standards relevant to the Telecommunications Equipment, the TDRA may take any of the following actions:
- a. Serve a warning to the violator to rectify the violating Telecommunications Equipment so as to be compatible with applicable and adopted specifications.
- b. Serve a warning to the violator to or destroy or handover all violating or non-conforming Telecommunications Equipment
- c. The TDRA may withhold non-compliant Telecommunications Equipment, in cooperation with customs authorities
- d. Issue an order to the violator to promptly and immediately dismantle the violating Telecommunication Equipment from the Telecommunication Network, provided that the TDRA may seek the assistance of the relevant police authorities if need be; while reserving TDRA's right to take actions prescribed for it by law
- e. Any other action commensurate with the nature of the violation according to the applicable law in this regard
- 18. Without prejudice to any other penalties, where a person fails to submit Telecommunication Apparatus for testing and assessment, or prevents any employee, personnel or any other TDRA-authorized person from entering their premises, the TDRA may revoke the Telecommunication Equipment authorization that has already been issued to the authorized Dealer.
- 19. The Dealer, and by requesting an authorization from the TDRA, must commit to the following:
- a. Accept responsibility for any harm, injury or loss attributed to examining, storing or using Equipment.
- b. Accept responsibility to discontinue importation and sale, and replace all equipment already on the market, in case of defects in the equipment resulting in unacceptable performance.
- c. Inform the TDRA of any desired modifications to the authorized Equipment before importing to obtain TDRA approval
- d. Conform to any additional instructions issued by the TDRA until the procedure and standard specifications associated with the new Type Approval Regime are in effect.

الأحكام والشروط الخاصة بمنح شهادة تسجيل موردي أجهزة الاتصالات

- 1 يجب على المورد المعتمد الالتزام بأحكام المرسوم بقانون اتحادي رقم 3 لسنة 2003 بشأن تنظيم قطاع الاتصالات ولائحته التنفيذية وتعديلاتهما وإطاره التنظيمي. ويتعين عليه تلبية جميع متطلبات إصدار الشهادات على النحو المبين في نظام اعتماد النوعية الصادر والمعتمد لدى الهيئة
 - ² يجب أن تتوافق المعدات والأجهزة مع المواصفات (المعايير المحددة ومتطلبات الطيف الترددي وإصدارات البرامج وغيرها) كما هو مقرر من قبل الهيئة
- ³ يتعين على المورد المعتمد التقدم بطلب تجديد الشهادة قبل شهر واحد من تاريخ انتهائها او خلال 15 يوما من انتهاء الصلاحية، وفي حال تجاوز المدة المحددة يعتبر التصريح موقوف موقتا، ويتم إضافة مبلغ مائة درهم على كل شهر لتجديد التصاريح الموقوفة وبحد اقصى 6 أشهر حيث تعتبر الشهادة لإغية وغير قابلة للتجديد
- - 5. لا يمكن تحويل شهادة الموافقة النوعية إلى طرف اخر أو التنازل عنها
- ⁶ يجب على المورد المعتمد استخدام رقم الشهادة على المنتجات المعتمدة فقط. ويجب عليه وضع رقم الشهادة على المنتجات المعتمدة قبل عرضها في الأسواق. كما يجب على المورد المعتمد اتباع قواعد وأنظمة الهيئة الخاصة باستخدام رقم الشهادة حسب نظام الموافقة النوعية لديها
 - ^{7.} يجب على المورد المعتمد التوقف فوراً عن استخدام رقم الشهادة عند تعليق أو سحب شهادة المنتج
 - ^{8.} لا يتم تقديم النسخ عن وثائق الشهادات إلا بصيغتها الكاملة
- اً المتعنظ الهيئة بحقّها في تفتيش المعدات والأجهزة أو فحصها أو اختبارها . لا يجوز لأي شخص أو جهة منع ممثلي الهيئة أو موظفيها من إجراء هذا التفتيش. كما يتعين على المورد المعتمد اتخاذ كافة الإجراءات اللازمة لتسهيل القيام بتلك المهام
 - ¹⁰ يجب على المورد المعتمد إعداد قائمة بجميع الشكاوي المرسلة اليه إلى جانب مجريات التحقيق فيها
 - ^{11.} يجب على المورد المعتمد تقديم نماذج عن المعدات أو الأجهزة المسجلة ليتم اختبارها وفقًا لتعليمات الهيئة وأثناء مدة سريان صلاحية الشهادة
 - .12 تحتفظ الهيئة بحق إدخال أي تعديلات على الشهادة بما في ذلك هذه الأحكام والشروط خلال فترة صلاحية الشهادة أو عند تجديدها
 - .¹³ لا يجوز لأي المورد معتمد
 - انتهاك حقوق النشر أو الملكية الفكرية أو العلامات التجارية التي قد تكون موجودة في مضمون المواد المرسلة أو المستلمة
 - ·· إرسال إشارات استغاثة مغلوطة أو أية رسائل مضللة
 - · استخدام المعدات أو الأجهزة على نحو مغاير للأغراض المحددة في الشهادة
 - ¹⁴ يتم إصدار هذه الشهادة للطراز المحدد من المعدات أو الاجهزة ونوعها وبرامجها التي تم طلب الموافقة عليها
 - ^{15.} يجوز للهيئة تغيير أو تعديل أو إلغاء الموافقات الممنوحة في أي وقت ولأي سبب من الأسباب، حسبما تراه ضرورياً
 - ¹⁶ في حالة إخلال أي من الأشخاص المعتمدين أو المعنيين في الموافقة النوعية بالشروط والقيود التي تم منح التصاريح بناءً عليها يجوز للهيئة القيام بأي مما يلي
 - · فرض غرامة مالية بحق المخالف
 - ·· إلغاء الشهادة الصادرة
- 17 دون الإخلال بأية عقوبات اخرى نافذة في الدولة، وفي حالة قيام أي شخص بتصنيع أو استخدام أو بيع أو توريد أو استعمال معدات أو أجهزة ولم توافق عليها الهيئة، أو في حالة مخالفة الأشخاص المعتمدين أو المعنيين للمواصفات الفنية والمعايير الصادرة عن الهيئة والمتعلقة بمعدات أو أجهزة الاتصالات، يجوز للهيئة اتخاذ أي من الإجراءات التالية
 - توجيه انذار خطي للمخالف لتصحيح وضع المعدات أو اجهزة الاتصالات المعنية المخالفة لتصبح متوافقة مع المواصفات المطبقة والمعتمدة
 - ···· توجيه خطاب للمخالف بغرض اتلاف أو تسفير جميع معدات او اجهزة الاتصالات المخالفة او غير المطابقة
 - ة يحق للهيئة عدم الافراج عن المعدات او أجهزة الاتصالات التي لم تتوافق مع متطلبات الهيئة وذلك بالتعاون مع السلطات الجمركية
- · إصدار أمر إلى المخالف بإزالة معدات أو اجهزة الاتصالات المخالفة على وجه السرعة وفوراً من شبكة الاتصالات، ويجوز للهيئة في ذلك الاستعانة بالجهات المعنية المختصة إذا لزم الأمر؛ مع حفظ حق الهيئة باتخاذ الاجراءات المقررة لها قانونا
 - · أي إجراء آخر يتناسب مع طبيعة المخالفة بحسب القانون المعمول به في هذا الشأن
- ^{18.} مع عدم الاخلال بأية عقوبات اخرى، وفي حالة عدم قيام الشخص بإخضاع أجهزة الاتصالات للفحص والتقييم، أو قام بمنع أي موظف أو مسؤول أو أي شخص آخر مخول من قبل الهيئة من الدخول إلى أماكن عمله، يجوز للهيئة إلغاء التصريح الصادر لمعدات أو اجهزة الاتصالات التي سبق وان تم اصدارها للمورد المعتمد
 - ^{19.} يلتزم المورد، عند طلبه التصريح من الهيئة، بما يلي
 - ^{أ.} قبول المسؤولية عن أي ضرر أو إصابة أو خسارة بالنسبة إلى فحص او تخزين المعدات أو الأجهزة واستخدامها
- ··· قبول المسؤولية عن وتَّف الاستيراد والبيع واستبدال جميع المعدات أو الاجهزة الموجودة حالياً في السوق في حال تبين وجود أعطال في المعدات أو الاجهزة تحول دون عملها بالشكل المقبول
 - والعنه الهيئة بأية تعديلات مطلوبة على المعدات أو الاجهزة المعتمدة قبل الاستيراد للحصول على موافقة الهيئة.
 - ·· الامتثال لأي تعليمات إضافية تصدرها الهيئة إلى أن يتم تطبيق الإجراءات والمواصفات القياسية المتصلة بنظام الموافقة النوعية الجديد

- 20. The TDRA shall not disclose to any third party any confidential and proprietary information provided by the authorized Dealer to Type Approval. This obligation shall not apply to information, which is already available to the public or acquired from other sources without confidentiality restrictions. The TDRA agrees that such obligation to maintain confidentiality shall survive until the termination of the certification process.
- 21. The TDRA will not, under any circumstances, be liable to the client or dealer for any indirect, special or consequential damages, or any third-party claims that may arise as a result of services rendered in the Certification Agreement.
- 22. The TDRA will reimburse the authorized Dealer for any direct damages in connection with its certification procedure according to an irreversible court order.
- 23. The TDRA shall address any complaints or appeals received from the authorized Dealer impartially and communicate the findings to them, including any corrective actions implemented.
- 24. The Dealer shall clearly and legibly put the TDRA Declaration of Conformity Card under the display stand of Telecommunications Equipment in retail stores. The Dealer shall coordinate with Points of Sale in placing the Conformity Card
- 25. The dealer and vendor shall ensure that all Radio Communication Equipment are compliant with a usage license issued by TDRA's spectrum department

- ^{20.} لا يجوز للهيئة الإفصاح لأي طرف ثالث، عن المعلومات السرية ومعلومات الملكية التي يقدمها المورد المعتمد إلى قسم الموافقة النوعية. لا ينطبق هذا الالتزام على المعلومات المتاحة أصلاً للجمهور أو التي تم الحصول عليها من مصادر أخرى بدون قيود على السرية. توافق الهيئة على استمرارية هذا الالتزام بالسرية حتى إنهاء عملية إصدار الشهادات
- 21. لَمن تكُون الْهيئة مسؤولة، تحت أي ظرف من الظروف، أمام العميل أو المورد عن أي أضرار غير مباشرة أو خاصة أو تبعية أو أي مطالبات من طرف ثالث قد تنشأ نتيجةً للخدمات المقدمة في اتفاقية إصدار الشهادات
 - .22 ستعمل الهيئة على تعويض المورد المعتمد عن أي أضرار مباشرة فيما يتصل بعملية إصدار الشهادات لديها وفقاً لحكم قضائي بات يقضي بذلك
 - .23 تقوم الهيئة بالتعامل مع كل الشكاوي أو الطعون الواردة من المورد المعتمد بشكل محايد وتقوم بابلاغه بالنتائج بما في ذلك أية إجراءات تصحيحية يتم تطبيقها
- 24. يلتزم المورد بوضع بطاقة بيان المطابقة من الهيئة أسفل منصة عرض أجهزة الاتصالات في متاجر التجزئة بشكل واضح ومقروء للمستخدمين، ويجب على المورد التنسيق مع نقاط البيع بوضع بطاقة بيان المطابقة
 - -25 يلتزم المورد والبائع بالتأكد بإن جميع أجهزة الاتصالات الراديوية مقيدة بترخيص استخدام صادرة عن هيئة تنظيم الاتصالات قسم الطيف الترددي





شهادة تسجيل لضريبة القيمة المضافة في الامارات العربية المتحدة Certificate of Registration for Value Added Tax in the United Arab Emirates

The Federal Tax Authority certifies that the entity below is a registered person for Value Added Tax in the UAE $\ensuremath{\mathsf{UAE}}$

تشهد الهيئة الاتحادية للضرائب أن الجهة التالية مسجلة لضريبة القيمة المضافة في الامارات العربية المتحدة

| Full Arabic legal name | مترك تكنولوجيز ذ.م.م | الاسم القانوني الكامل باللغة العربية |
|-----------------------------|---|--|
| Full English legal name | Metric Technologies LLC | الاسم القانوني الكامل باللغة الانجليزية |
| Registered address | <u>Abdullah Bin Shiban Building, Office No. 401,</u> <u>Khalifa, Abu Dhabi, Abu Dhabi, Abu Dhabi,</u> <u>United Arab Emirates, 3155, +97126224000</u> | العنوان المسجل |
| Tax Registration Number | <u>100362170100003</u> | رقم التسجيل الضريبي |
| Effective Registration Date | 01/01/2018 | تاريخ التسجيل الفعلي |
| First VAT Return Period | <u>1 Jan 2018 – 31 May 2018 and quarterly</u> <u>thereafter</u> | فترة أول إقرار لضريبة القيمة المضافة |
| VAT Return due date | 28th day following the end of the VAT return period | تاريخ استحقاق إقرار ضريبة القيمة المضافة |
| | | |

Start and end dates of Tax periods:

1 Mar to 31 May, 1 Jun to 31 Aug, 1 Sep to 30 Nov, 1 Dec to 28/29 Feb بداية ونهاية الفترات الضريبية

يرجى التأكد من صحة تفاصيل الشـهادة. يجب إبلاغ الهيئة الاتحادية للضرائب في حال تغيير الاسـس التي حصلت فيها على رقم التسـجيل الضريبي الخاص بك.

Please check that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number.



Issuing Date:

25/01/2018

تاريخ الإصدار





Customer Information

| | | Provider | Date |
|------------------------|---|----------|--------------|
| | | No | Updat |
| CB Subject Id | I08066291 | | |
| Provider Subject No | - | | |
| Company Name | METRIC TECHNOLOGIES L.L.C. | C01 | 12 O 2023 |
| Arabic Company Name | - | 15 | - |
| Trade License No | CN1674035 | B02 | 13 O 2023 |
| Trade License Place | Department of Economic Development - Abu Dhabi | B02 | 13 O 2023 |
| Registration Date | 23 September 2013 | B02 | 13 O 2023 |
| Economic Activity | Individual loans for business - Term loans and overdraft | B02 | 13 O 2023 |

METRIC TECHNOLOGIES L.L.C.

Credit Report created on 10/13/2023 11:26:16 AM Response ID: 452c51ad-29a1-48f1-9fdf-e18a0c1e9cc0

Private and Confidential

Credit Summary

| e Of Last ate |
|-------------------------|
| |
| October 3 |
| October 3 |
| October 3 October |
| 3 October 3 |





Our Reference: RS/ma/488/2022 Abu Dhabi; October 17, 2022.

To Whom It May Concern

Dear Sirs,

Subject: Financial Capability of METRIC TECHNOLOGIES L.L.C.

This is to certify that M/S METRIC TECHNOLOGIES L.L.C. is a valued customer of Bank of Sharjah.

Our relationship with the company as bankers since February 2014 has been satisfactory.

During the course of our business relationship with the company, we have financed several jobs, which required the issuance of various bonding guarantees and several other related facilities. It is worth mentioning that until date, all projects financed by the Bank were successfully accomplished.

This certificate has been issued at the request of our customer without any responsibility or commitment on our part.

Yours Faithfully For Bank of Sharjah, Abu Dhabi Branch. 0. Hox: 27391 . Abu Dhab!

ABU DHABI BRANCH:

Al Mina Street P.O. Box: 27391 Abu Dhabi - U.A.E. Tel: +971 2 6795555 Fax: +971 2 6795843 E-mail: enquire@bankofsharjah.com Web: www.bankofsharjah.com Swift: SHARAEAS

شريكك فى التقدم



Our Reference: RS/mb/301/2020. Abu Dhabi; July 29, 2020.

TO WHOM IT MAY CONCERN

Dear Sirs,

Subject: Certificate Letter for Metric Technologies L.L.C.

This is to certify that M/S Metric Technologies L.L.C. maintains an account with Bank of Sharjah since 2014. The conduct of the account has been satisfactory with normal banking transactions.

The company fulfills its financial and professional obligations promptly and have their books audited yearly by an independent audit firm. Moreover, over the course of the past years, the company has successfully completed several projects in line with its expertise, size and activity.

This certificate has been issued at the request of our customer without any financial responsibility or commitment on our part.

Yours Faithfully,

For Bank of Sharjah, Abu Dhabi Branch

AUTHORISED SIGNATURES 9. Rox: 27391 - Abu Dh

ABU DHABI BRANCH:

Al Mina Street P.O. Box: 27391 Abu Dhabi - U.A.E. Tel: +971 2 6795555 Fax: +971 2 6795843 E-mail: enquire@bankofsharjah.com Web: www.bankofsharjah.com Swift: SHARAEAS

شراكة نحو الافضل



Our Reference: RS/sn/423/2022. Abu Dhabi: August 31, 2022.

TO WHOM IT MAY CONCERN

Dear Sirs,

This is to certify that **M/S METRIC TECHNOLOGIES L.L.C.** are holding an account with Bank of Sharjah with the following details:

Account Name: METRIC TECHNOLOGIES LLC Account No.: 01306-169285 Currency: AED IBAN: AE77 0120 0000 0130 6169 285 Bank Address : BANK OF SHARJAH P.O.BOX: 27391, MINA STREET, ABU DHABI, U.A.E Swift No.: SHARAEAS

The authorized signatory is as below:

- Mr. Ali Mourtada is authorized to manage the company and operate the account by virtue of power of attorney.

This certificate is given upon the request of our customer without any commitment or responsibility on our part.

Yours Faithfully, ty bu Dhabi Branch. O.Box: 27391 - Abu Dhabl

Encl.: a/above

Approvals, Credentials & Completion Certificates



PRE-QUALIFICATION OF SUB-CONTRACTORS / SUPPLIER

Submission Ref: AJ-476-P-BNA-EN-PQL-5501-01

| Project Name: Proposed Lo | gistic and Office | Facility for Al | marai | | | |
|--|----------------------|-----------------|---------------------------|---------------------------------------|--|--|
| Plot No.: Plot No. 31SR37 | Location: L | JAE | City: ICAD III, | , Abu Dhabi | | |
| Contractor: Amana Contracting & Steel Buildings Company WLL | | | | | | |
| Department: Architectura | al 🗆 | Structural | | ⊠M E P | | |
| Sub-Contractor / Supplier: | M/s. Metric Techr | nologies | | | | |
| Description of Works: Supply, Installation and Testing & Commissioning of Low Current System (CCTV & Access Control System) Alternative | | | | | | |
| Specified | | | Submittal | | | |
| ACS - Honeywell, Fermax, Bos | ch, Simplex | Bosch | | | | |
| CCTV - Bosh, Pelco, Hanwha T Samsung | echwin, VICON, | Hanwha | | | | |
| Pre-Qualifications docs: As pe | er Attached | | Superior States | A A A A A A A A A A A A A A A A A A A | | |
| Project Manager: Engr. Jir | ies Oweis Sig | gnature: 🧲 | Contraction of the United | 201: 31-Jul-24 | | |
| This portion is for the use of B&A office only. | | | | | | |
| Status : □A | VВ | □C | | D | | |
| Comments: | | | | | | |
| Refer attached commer | its | | | | | |

| Project Manager: Mr | . Subbaiyan Elakkuvan | Signatur | | ate: |
|---------------------|-----------------------|----------|--------------|------------|
| A-APPROVED | B- APPROVED WITH COM | MENTS | C – RESUBMIT | D-REJECTED |
| | | | | FORM-01 |

| Co | onsultant | | | Client | Co | ntractor | | FO | RM DT | Rev.0 |
|--------------------------|----------------------------|--------------|---|--------------------------------------|---------------|-----------------------|-------------------|------------|--|--|
| | | | دائرة الباحيات والـــَـــة PARTMENT OF MUNICIPALITIES AND TRANSPORT | | lens LL.C. | Client | Client | | DEPARTMENT OF MUNICIPALITIES AND TRANSPORT | |
| ~ ~ | ARSI | | لوظيلي | 🕨 بلديـة فـديـنـة أب | | | | Consultant | | RSONS |
| | | | ABU DHAE | II CITY MUNICIPALITY | | | Contract | or | L.L. | |
| Project | | NORTH | ISLAND RE | VITALIZATION PHASE | 1, ABU DH | IABI | Contract | No. | DM | T-CR-109-2023, T-CR-184-2023 & T-CR-185-2023 |
| Transmitta No. | al Ref. | EGLS-D | MT-CR109/1 | 84/185-PRQ-0006 | | | Date | | 17 | May 2024 |
| Transmitta Issued for | - | 🗌 Info | rmation | Co-ordination | | Review & | Comments | | 🔽 Арр | roval |
| Doc. Type | Doc. Type PREQUALIFICATION | | | | | | | | | |
| 🗖 Civil | | 🔽 Elect | rical | 🔲 Water | Storr | nwater | Sewer | | 🗌 Irrig | jation/ Land Scaping |
| I. Informa | ation | | | | | | | | | |
| SN | | Sub | -Contractor | 's Name | | Submittal N | No. | Revi | sion | Remarks |
| 1. | METRI | C TECHNO | DLOGIES (FO | OR CCTV) | EGLS | DMT-CR109- PRQ-000 | | 0 | 0 | |
| | | • | | (EGLS-DMT- | | | | | | |
| | CR109/ | 184/185 | -PRQ-0002) | l | | | | | | |
| | | | | | | | | | | |
| II. For the | Contract | or | | | | | | | 1 | |
| G | arry Alca | | | Bellevation | - | 17 | May 2024 | | | DES GARDENS L |
| | Nan Nan | - | | Signature | | | Date | | | 3/12632 |
| III. Receive | ea By Co | nsultant | | | | | | | | |
| | | | | | | | | | | Stamp |
| | Nan | ne | | Signature | | Date | | | | |
| IV. Consul | tant Revi | ew and C | omments | | | | | | | |
| Prequalifi | icaiton of a | above men | tioned CCTV | integrater sub-contractor | is approve | ed for Security | System works | scope s | ubject to | o the following : |
| - Full co | mpliance | with ADMC | C standard , | specifications & project re | equirments | | | | | |
| <u>- Submis</u> | sion of teo | chnical drav | wings, materia | al, method statements an | id all genera | al execution p | rocess to the E | ngineer | | |
| - Appoin | ited subco | ntractor is | resposible to | obtain shop drawings ap | proval from | ADMCC prio | r to material pro | ocureme | nt and si | ite execution . |
| - Succes | ssful hand | ing over to | ADMCC . | | | | | | | |
| | | | | | Check | ked By: 🗳 | 🚬 🕹 Da | te: | Т | ime: 19/05/2024 |
| A | - Approv | ed | В | Approve As Noted | | C - Res | ubmit | | D – No | t Approved |
| V. For Cor | nsultant | | | n N. | | | | | | الم الم |
| San | ni Shea | ahda | | and I | 19-May-2024 | | | | 17 × Ph | الامارات العربية المتحدة Abu Dhabi Office U.A.E مستخدمة مستخدمة عليه المستخدمة |
| Resider | nt Engine | er | | Signature | | | Date | | 130 | NS WTERNATIONE |
| VI. Receive | ed by Co | ntractor | | | | | | | 1 | |
| | | | | | | | | | | Stamp |
| Repres | entative | | | Signature | | | Date | | | |

Note: This Approval does not relieve the contractor from any of his contractual obligations

| O MNIYAT THE ART OF ELEVATION | | e | egis | innovo | | |
|--|--|---|--|--|--|--|
| Main | Norks - ORLA by Om | niyat on Plot No. | PJCRC17a Palm J | umeriah | | |
| EMPLOYER REPRESENT | ATIVE : OMNIYAT DEVEL | OPMENT MANAGE | MENT LIMITED | | | |
| LEAD CONSULTANT: P&1 | ARCHITECTS & ENGINE | EERS LTD | | | | |
| ARCHITECT OF RECORD | EGIS | | | | | |
| CONTRACTOR: INNOVO | BUILD LLC | PLO | T NO.: PJCRC17A | | | |
| DATE: 22-Jun-20 | 24 | DS N | o: DOC-PQ-IBL-ORLA | -MEP-0003-R1 | | |
| | DOC | UMENT SUBMIT | TAL | | | |
| Subcontractor Pre-qualifica | | Certificate O&M M Calculation | 1anual 🔄 S | Survey | | |
| Contracts/Specs/BOQ Ref | .: | | | | | |
| To ENGINEER | | | | | | |
| Metric Technologies Pre-qualification submittal for Security, ELV, ICT, AV, & Home Automation Attached Documents: For Review For Information Signature: July CONSULTANT'S COMMENTS 1. Technically no objection subjected to the comply with the comments, specs and local authority regulations. 2. Approval is subjected to satisfactorily performance at site. 3. Acceptance of proposed staff is subjected to satisfactory performance at site. 3. Acceptance of proposed staff is subjected to be the specialist. | | | | | | |
| Acceptance Status | | | | | | |
| Acceptance Status: A.CHECKED AND REVIEWED { } WORK MAY PROCEED | B. CHECKED AND REVIEWED SUBJ AS NOTED WORK MAY PROCEED AS | |] C. REJECTED [] REVISE & RESUBMIT | D. FOR INFORMATION & RECORD &FUTURE COMPLIANCE [] | | |
| Engineer: Samiuddin State: | | Sr. Resident Engineer: Date : 02.07.2024 | At a martin | | | |
| | all be 100% deploy based presentation | | | nce of manufacturer | | |
| A,CHECKED AND REVIEWED [] WORK MAY PROCEED | B. CHECKED AND REVIEWED SUBJ AS NOTED WORK MAY PROCEED A | |] C. REJECTED [] REVISE & RESUBMIT | D. FOR INFORMATION & RECORD & FUTURE COMPLIANCE [] | | |
| Reviewed by: | | Approved by: 03-July-2024 | 2 | | | |
| Date: | | | 2 | | | |

Đ

| | | 0 | | |
|--|---------------------|------------------|---|---|
| Client | | Consultant | | Contractor |
| SELECT | | | | ABM |
| | SU | B-CONTRA | ACTOR PRE-QUA | ALIFICATION |
| Date of Submission: 04/04/2024 | | | Submission No: ABM | 1-BILT-PQD-EL-003 Rev: 00 |
| Civil | MEP | \checkmark | | hers |
| Description: PQD For ELV System (Video Surveillance System, ANP System, Structured Cabling System Active Components, AV BGM Sy System | n, Intercom Syste | em, Gate Barrier | Name & Address of pro M/s. METRIC TECH | |
| ✓ Specified | Equivale | ent /Alternative | Deviation | n Not specified / NA |
| As per Vendor | Not as | s per Vendor | Approved i | in Plot D/F |
| License No: CN-1674035 License Valid Until: 11/09/2024 | | | | |
| (<u>iractor:</u> M/s. Al Basti & Muktha LLC | Originator Sign: | Mary | | Name: Baiju Ramachandran Designation: Sr. Project Manager Sign: |
| <u>Received by Consultant:</u> Dubai Consultants | | | | Name: Pradeep Gupta Designation: Sr. Project Manager Sign: DUBAI CONSULTANTS |
| Consultant's Comments: | | | | RECEIVED |
| * Refer to | s comme | nts on t- | the attech | red 15 APR 2024 04:55 Pm sign: Az |
| | | | A B M JOB NO.J-650 8 MAY 2024 (J ud /M RECEIVED | Dubai Consultants Architects Engineers Design Consultants PO Box 81385 Dubai UAE 1-97143262431 F - 97143262437 www.dubaiconsultants ac Cat Approval Status A Approved C Revise & Resubmit D Rejected Reviewed By: Sign: |
| lient's comments : | | | 9 | - U1/09/241 03-05-2024 |
| - Subject to Full · Subject to Euly | complia | nce with | contract doc | A -Approved OS 05 |
| Subject to Euly | complie | since wit | h pre-qual c | icurrents 24. |
| | DAF | Applove | al. | B - Approved with comments |
| given on plat | P . | | | |
| given on plat | | | ų | C - Rejected |
| given on plat | | | ¢. | C - Rejected D - Information & record |
| given on plat | | | t | |

| PROJECT: PLOT -C @ P CLIENT: M/s SELECT C | | ABM | | | |
|---|--|---|---|---|--|
| CONSULTANT: DUBAI CONTRACTOR: AL BA | CONSULTANTS LLC | EL 03 Davis | 00 | Dete | 15.04.0004 |
| | | EL-03 Rev: | 00 | Date: | 15.04.2024 |
| Description: | PRE- QUALIFICATION | | LV Syster | n | |
| Make & Supplier: Comments/Observation | M/S METRIC TECHNO | LOGIES L.L.C | | | |
| with the following com | tractor PQ is accepted forments: | -, u | | | |
| assigned exclusiv 3. The entire project authorities for all authorities for all 4. Provide valid Authorities for all Structured cabling 5. Ensure that mate and Latest Local A 6. Trade license and prior to start the start | m comprising a Project Eng ely for the execution and s t must be executed in acco ELV systems. horization letters from ma g, Intercom, Access contro rials are sourced from the Authorities requirements. Authorities certificates ne works. (TRA, SIRA etc.) ty shall be provided witho | supervision of ELV ordance with the I nufacturers of all I etc.) for the curr approved vendor ear to expire, reval | works. atest regu proposed ent projec list, adher idation of | lations from t brands in ELV ct. re to the proje all certificate | the relevant local / system (CCTV, ect specifications es must be done |
| Name: SOHAIL Signature: | 0 - 08 - 2024 | P O T - 97 | lects Engineers Box 8138 143262431 r dubaico | n s u i tants Design Consultants 5 Dubar UAE F - 971 4 3262437 ns ultants ae B Approv D Rejecte | ved with Comments |

ADTC PHASE - 4, RESIDENTIAL & SERVICED APARTMENTS TOWERS PLOT C105B, SECTOR E16-01, ABU DHABI, UAE









| Rep./ Pr | oject Mana | ger | Consultant | 1 | Main Co | ontractor | MEP | Contractor |
|--|---------------|-------------------------------|------------------|-----------------|------------|--------------|---------------------------------------|---|
| | R | EQUEST FO | OR SUBCONT | RACTOR/S | JPPLIE | R APPRC | VAL | |
| | | DOCUMENT TYPE | TRADE | REFERENC | E NO. | REV. | DATE | AUTHOR |
| DOCUMENT CODE | P404 | SCSUB | MEP. EL | 7 | | 0 | 29-03-2024 | TTE |
| In accordance with | the Condition | ns of Contract, | we hereby submit | the above mer | itioned su | ubcontractor | r for your kind app | roval |
| PROPOSED SUPP | LIER | | | | | | | |
| Name: | METRIC TE | CHNOLOGIES | S LLC | | | | | |
| Address: | AL ZAHIYAH | AH-ABU DHABI Tel: 02 666 6587 | | | | | 6587 | |
| SUBCONTRACTO | R'S WORK: | | | | | | | |
| Descriptio | on: | | | E | | KS | | |
| Spec. Ref.: | | | | BOQ Ref.: | | | | |
| Attachments: | | | | 234 | 56 | 2 | | |
| and the second s | ation Documen | ts | Organization o | A DEC | EIVED | | on Certificates/ Licen | ces |
| | e statement | ed subsontracto | Brochures / Pl | hotos | | List of Exe | cuted Projects | |
| | JAN SR | | | CONSULTANT RE | K ZUZ | | | |
| Name : D G Shastri | 100 | MAIN CONTRA | Sead - Sr. Bar | Name : Josep | 64 | TARM | CR/ PM RECIPIENT Name : Ghassann . | |
| Signature: | HUAR S | Signature | | Sil | 1 ji bate | ALL COM | | Date: |
| CONSULTANT'S CO | | Contr | acting | TorBuilden of C | Sigure | • | | |
| | | 17 | Rafa | fo f | he | attae | hel M | |
| ť | <u></u> | | | | | | | |
| | | | | | | | Arif&Bintoak | PROVED COMMENTS |
| | | | | | | | 1750 Date: | 3 4 124 |
| CR/ PM (AMS) CON | /IMENTS: | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| a and an end, shares (1) when been a second | | | _ | | | | | |
| Approval Status: | A Appr | oved | Approved as I | Noted | C Rev | ise & Resu | bmit DR | ejected |
| For CONSULTANT (| A&B) | 104 | For CR/ PM (AM | S) | | | BY CONTRACTOR | 13 MI |
| Name: Joseph Assa | f Sr. P.M. | 24 | Name: Ghassan J | umah Sr. P.M. | | Name: | 0 3 APR 2024 | - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 |
| Sign & Stamp: | | Date: | Sign: | Date: | | Sign: | DDC - Pate | 3 |

| Client : | FORM NO | : 01 | Consultant: | | | |
|---|---|-------------------------------------|---|--|--|--|
| دائرة الثقافة والسياحة DEPARTMENT OF CULTURE AND TOURISM | PRE-QUALIFICATION S | UBMITTAL (PQ) | Contractor: | | | |
| | | | فرايبورغ للمقاولات والصيانة العامة ذ.م.م. ` | | | |
| REF NO. | FB-MAS-PQS-ELEC-0004 REV NO. | 00 DATE | 02 Jan 2024 | | | |
| PROJECT NAME | MAS Energy Center Relocation, Al Saadiyat I | sland, Sector SDN8, Plot P1 | | | | |
| SUBJECT | Pre- Qualification Submittal | for Subcontractor for Low Current S | Systems (CCVT, ACS & SCS) – Alternative | | | |
| We hereby submit the following suppli | er/sub-contractor's prequalification for your app | roval / comments: | | | | |
| Subcontractor / Supplier For : | Subcontractor for Low Current Systems (CCVT, A | CS & SCS) – Alternative | - | | | |
| Name of proposed subcon / supplier: | Metric Technologies LLC | Compliance to Vendor List: N/ | A | | | |
| LIST OF ATTACHMENTS | | | | | | |
| | | | | | | |
| TRANSMITTED FOR | INFORMATION | APPROVAL | IECKING REVIEW & COMMENTS | | | |
| SUBMITTED BY | Wael Khatib(Project Manager) | | a Day all y a state | | | |
| SIGNATURE | W ac | | | | | |
| DATE | 02 Jan 2024 | | Contract of the second s | | | |
| RECEIPT ACKNOWLEDGEMENT *: | | | | | | |
| NAME | | | | | | |
| SIGNATURE | | | | | | |
| DATE | | | | | | |
| | | | | | | |
| ENGINEER'S COMMENTS: | | | | | | |
| No objection to proposed subcon/supplier Metric Technologies LLC for low Current (CCTV, ACS) as alternative, subject to the below comments: 1. The contractor and subcontractor shall be fully complying with the project specification, shop drawing and contract documents. 2. All design, supply, install, testing & commissioning and handover works of Low current system are all in accordance to project specification. 3. Specialist site engineers must be available full time at site during the commencement of work. 4. The above comments and/or approvals shall not relieve the contractor from his obligation to ensure conformance to the specification. Any specification deviations found subsequent to approval are to corrected by the contract to the satisfaction of the Client/Engineer. | | | | | | |
| | | | | | | |
| APPROVED | | TED REVISE | AND RESUBMIT NOT APPROVED | | | |
| NAME: C.Molina | SIGNATURE: | | : 12/01/24 | | | |
| *Please acknowledge receipt of this transmitta | l by signing the receipt column and return to the originato | D 2220 | | | | |
| Note: This form does not gurantee any variation (time/cost) unless authorised by Client. | | | | | | |







| | AJ-468 | 5 – D | esign & Build of A | I Foah R& | D Centre @ Al | Ain, UA | .Ε | |
|----------------|-----------------|-------------|--|--------------|-------------------------|--|------------------|----------|
| | | | PREQUA | | | | | |
| То | M/s. ZUTARI | | | | | | | |
| Attention | Mr. Makram El | Awar | - Sr. Resident Engineer | For Resub | mittal Only | | | |
| PQL. NO | INF2-06-ACSB-2 | ZUT-P | QL-MEP-04005-01 | Client Lette | er Ref: | | | |
| Date | October 6, 2023 | | | Date: | | | | |
| APPROVAL F | REQUESTED FO |) <u>R:</u> | M/s. Metric Techolog | ies L.L.C. | | | | |
| Scope of Works | 3 | : | Engineering, Supply, (Strucutral Cabling, S AV System) | | | | | |
| Address | | : | UAE | | | | | |
| Catalogue Ref | | : | Catalogues/Data she | ets will sul | omit along with Ma | aterial sul | bmittal | |
| Attachment: | Company Pro | file | ✓ Licenses ✓ App | provals | ✓ Previous Projects | 5 | Others | |
| LOCATION WH | IERE USED | | | | | | | |
| All areas | | | | | | | | |
| | | | | | | | | |
| RELEVANT DR | RAWINGS AND SE | PECIF | | | | | | |
| Section27 & Se | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| MATERIAL CO | NFIRMS TO SPE | CIFIC | ATION : YES | | | | | |
| | | | Prepared By | Re | eviewed By | | Approved By | |
| Signature | | | Am. | _{ | June (| AMANA | the the the | 2 |
| Name | | Pr | aveen Raman Vellalath | 0 | mar Antabli | ex: : 5643 - Abu Dhab | Woussef Ahma | d Moataz |
| Designatio | on | | MEP Coordinator | MEP F | Project Manager | Statement of the local division of the local | Project Manage | |
| CLIENT / COI | NSULTANT CO | MME | NTS: | | | | | |
| Code A: App | roved Code | e B: Ap | proved with Comments | Code C: R | ejected (Revise & Resub | omit) | Code D: For Info | ormation |
| REMARKS : | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| Signatura | | | Nome: Makrom El Auro | | Data: | 00 10 000 | 22 | |
| Signature: | | | Name: Makram El Awa | 21 | Date: | 09.10.202 | <u>_</u> | |

INF2-06-ACSB-ZUT-PQL-MEP-04005-01 Prequalification for ELV System

| International Media Investments | M N FLORE | ICE ARCHITECTS L.L.C. 📕 | Aceo | | Design | nity |
|--|---|---|----------------------|-----------------------|--------------------------------------|---|
| Sub- | Contract | or Approved Reque | ested (Pre-O | Qualifica | tion) | |
| Project No.: | 2023071 | | PQ Ref. | No. IMI-DI-N | IN-PQ-ID-0012 | |
| Project Name: | IMI Yas Build | ing Fit Out Works | | | Rev. No.: | 1 |
| Discipline: | ID | | ▼ D; | ate: | 16-Aug-23 | |
| Originator: | Denzil Lobo - | Sr. Project Manager | Req'd Resp Di | ond ate: | 18-Aug-23 | |
| Trade Name :- Sub-Contractor /Supplier / Manufacturer: | | | ICATION FOR METF | 1 | | |
| Scope of Works / Description | on | SECURIT | Y, ELV, ICT, AV & HO | OMEAUTOM | ATION | |
| | | d local authority's rules & regu Arganization Chart, Approval & Chart, Approval & Chart & Chart Busch & Constant Chart & Chart & Chart Busch & Chart & Chart & Chart Chart & Chart & C | & Certificates | ate: | 15-Aug-23 | EIVED |
| /) | | Client/Consultant/Enginee | | 0 | | |
| Subject To: () Proper Prese and the consu revaled an c (2) Quality | entation s . Itant C oncerning and Pro | etric Technologies hall be conducted overed S.O.W and g and requirements. Seet Completion Do | for Client | oved oved as Noted | | 5 AUG 2023 Time: برای () () () ORENCE ARCHITECTS- L L C ام ان فلورنب للهنسية المسري |
| Respond by (Name&Sign): | -Authori- | tieg rogulations/Guid irements shall be co Samih | 2 mp Lied, | acted ate: 17 | ACCE Abu Dhabi Date: Aug. 2 | ade MARE 3 |
| for Design Infinity: | | H. | | r | | |
| Respond Received by: | | | D | ate: | | |

| CLIENT | PMC | | CONTRACTOR |
|--|---|--|---|
| PROJECT NAME | Media Zone Development | | |
| TECHNICAL SUB | MITTAL | ACONEX REP | |
| I LEIMICKE DOD | ACC/BILT Middle East U.C) | | EL-PQL-00048 |
| ubmittel Originator | ACCIDICI INIGOIO CONCON | | |
| eceived By: (Construction Supervision) | | Date: | |
| leceived By: (PMC) | | Date: | |
| ubject of Submittal: | Media Zone - C40 & C41 - Pre-qualifik Technologies LLC for Supply, installat Security System (CCTV, Access Contri | tion, Testing & Commissioning of | VE Submitten VE reference no. |
| iscipline Archkectural | Plot C40 & C41 | 1-Alau | Submittal Type Submittal Type PreguarReation of Subcontractor (PQL) |
| Elertrical | Level All | 6 Contraction | Method Statement (MST) |
| Mechanical/Plumbing | | Hade STVR | Corration & Maintenance (OMM) |
| Civil/Structural | Zone All | Minute Roome Co | Testing & Commissioning Reports (REP) |
| Landscaping | ~ | U 7 JAW 2020 | Design Calculations (CAL) |
| Others: Quality Management | Location All | Accom mealo | Material Sample (MSA) |
| | 20 | East Limited | |
| ontractor's PM Sign: | 2 | 12 02 61 61 C | Technical Specifications (SPE) |
| | struction Supervisor) CONSULTANTS C | COMMENTS | Test Reports (TRE) |
| OMMENTS: | iscoction supervisory consocrantisc | Service 1 3 | Project Quality Plan (QPL) |
| | unity System Integrator (N/s METRIC Technolog | | |
| As there is no linanosal audii roport provido project finanosal wil be backed up through 22-Provine an official teller confirming that Mu surtivities hav ng antidistichon requirements 3 Provide an organization chart specific to thi prior to deployment to project size 4. All exposed/visible devices or audiprents ti and the surgest/visible devices or audiprents to | d. Nis ACC or BLT is required to provide a write third party agreements; in case of Mis METRIC Te METRIC Technologies will complete the project is project along with the CVs of the cure team who that requires available review are required first a sa | confirmation on taking full financial response schnologies lake to comparts the product and hand over to clent in full compliance will be working on Engineering & Constru- angle approval from the Archnect prior to | ment and pay their subcontractor/suppliers on time, to design drawing, project specification, clien; and colon for Consultant/s/Engineer's review and approv |
| As there is no linancial audit report provido project financial will be backed up through 24 Frowno an official infler confirming that Mu sutcivities having infloktion requirements 3. Provide an organization chart specific to the prior to dep oyment to project size 4. All exposed/visible devices or au/primits to 5. Related instantion method statement to be carrier 6. All required autilicity sporved to be carrier | d. Nis ACC or BLT is required to provide a write- third party agreements; in case of M/s METRIC Te METRIC Technologies will complete the project a project along with the CVS of the care team who that requires menticific review are required first a sa- submitted for Consultant/s/Engineer's review and | confirmation on taking full financial respu- schoologies laks to compete the process and hand over to clent in full compliantes will be working an Engineering & Constru- angle approval from the Archnect prior to approval prior to the start of site works | ment and pay their subcontractor/supplers on time to design drawing, project specification, client and jotion for Consultant'AfEngmeen's review and appro- submission of full technical submittait |
| As there is no linar-cal oudi import provide project financial will be backed up (through 2: Howens an official teller confirming that Mu sutribulies having jurisdiction requirements. Provide an organization that specific to this prior to deployment to project see 4. All exposed/visible devices or adulpments to 5: Refered antibulity approval to be dentile 6: All insqueed will hority approval to be dentile 7: As Mid METRIC Technologions has only / performence metrics's Clume approval Manue by: Nice Metriculation | d. Nis ACC or BLT is required to provide a write- third party agreements; in case of Mis METRIC Te METRIC Technologies will complete the project a sproject along with the CVs of the core team who that requires available review are required first a sa submitted for Consultant's/Engineers review and d out as part of the ecope of works years of exponence against a 10 years experience | confirmation on taking full financial response technologies lake to compete the product and hand over to clent in full compliance will be working on Engineering & Consin angle approval from the Archnect prior to approval prior to the start of site works incoursed by project specification, soprov | iction for Consultant's/Engineen's review and approv submission of full technical submittai |
| As there is no linancial audi report provide project financial will be backed up through a Browne an official infler confirming that MM surticibles having jurisdiction requirements prior to deployment to project size All exposed/wildle devices or suppriments to 5. Realed installation method statement to be carrie 8. All exposed/wildle devices or suppriments to 5. Realed installation method statement to be carrie 7. As Mid METRIC Technologies has only / performance method. Climite approval agrinature by: Nicol Metericillo NGINEER REVIEW (Project Manage | d. Mis ACC or BLT is required to provide a write- third party agreements) in case of Mis METRIC Te METRIC Technologian will complete the project is project along with the CV's of the care learn who that requires mesthelic review are required first a sa submitted for Consultant's Engineer's review and d out as part of the ecopy of works years of exportence against a 10 years experience gement Consultant) | confirmation on taking full financial respu- schnologies lake to compete the process and hand over to clent in full compliance will be working an Engineering & Consin angle approval from the Archnect prior to approval prior to the start of site works mequired by project specification, approv- forter | ment and pay their subcontractor/suppliers on time to design drawing, project specification, client and ischen for Consultant's/Engineer's review and approv submission of full technical submittai al of M/s METRIC Technologies is subject to 07 January 2020 |
| As there is no linar cal audi report provide project financial will be backed up through Arowne an official teller confirming that Mul- autorities having just force in the provide an organization that are provide an organization with the provide the tell All exposed while devices or audioments to Since an organization method statement to be All exposed while devices or audioments to All exposed aution to All exposed autin the exposed aution to All exposed aution to All expo | d. Nis ACC or BLT is required to provide a write- third party agreements; in case of Mis METRIC Te METRIC Technologies will complete the project a sproject along with the CVs of the core team who that requires available review are required first a sa submitted for Consultant's/Engineers review and d out as part of the ecope of works years of exponence against a 10 years experience | Confirmation or taking full financial respu- technologies take to compete the product and hand over to clent in full campitation will be working an Engineering & Constr- angle approval from the Archeot pror to approval prior to the start of site works in required by project specification, soprova- contraction, soprova- contracti | ment and pay their subcontractor/suppliers on time to design drawing, project specification, client and ischen for Consultant's/Engineer's review and approv submission of full technical submittai al of M/s METRIC Technologies is subject to 07 January 2020 |
| As there is no linancial audi report provide project financial will be backed up through a Browne an official infler confirming that MM surticibles having jurisdiction requirements prior to deployment to project size All exposed/wildle devices or suppriments to 5. Realed installation method statement to be carrie 8. All exposed/wildle devices or suppriments to 5. Realed installation method statement to be carrie 7. As Mid METRIC Technologies has only / performance method. Climite approval agrinature by: Nicol Metericillo NGINEER REVIEW (Project Manage | d. Mis ACC or BLT is required to provide a write- third party agreements; in case of Mis METRIC Te METRIC Technologies will complete the project is project along with the CV's of the care learn who that requires mesthelic review are required first a sa submitted for Consultants/Engineer's review and did use ap and of the care of whole years of exportence against a 10 years experience gement Consultant) ADD (TTION AL EXTEN- ONER AND ARONE SUPPLY OF SLARES LEDIN REMENT. NAME & SKINATUR | confirmation or taking full financial respu- schlimologies laks to compete the process and hand over to clent in full compliance will be working an Engineeritry & Constr- angle approval from the Architect prior to approval prior to the start of site works inequired by project specification, soprove Date: Dote:: Dote::: Dote:: Dote:: Dote::: Dote::: Dote::: Dote::: Dote:::: Dote:::::::::::::::::::::::::::::::::::: | ment and pay their subcontractor/suppliers on time to design drawing, project specification, clien; and ischen for Consultant/a/Engineer's review and approx submission of full incohnical submittail al of M/s METRIC Technologies is subject to 77 January 2020 07 January 2020 |
| As there is no linar cal audi report provide project financial will be backed up through 2. Frowne an orficial teller confirming that MM surrouties having inter confirming that MM surrouties having interfactor requipments of 3. Privide an organization matrixed statement to be optime to go ormet to proved see 4. All exposed/visible devices or supported 5. Related installation method statement to be 6. All required authority sportwals to be carrie 7. As Mis METRIC Technologies has only / performance method statement to be carrie 8. All required authority sportwals to be carrie 7. As Mis METRIC Technologies has only / performance method. Climite approval 8. All sports and authority sportwals to MGINEER REVIEW (Project Manar DMMENTS: Require by: Nich Allerencillo Subscript Age and a sport of a subscript of a sport of a MC Confirmation. | d. Mis ACC or BLT is required to provide a write- third party agreements; in case of Mis METRIC Te METRIC Technologies will complete the project as a project along with the CV's of the care teem who that requires mesthelic review and required first a sa a submitted for Consultant's Engineer's review and of out as part of the early of white years of exportence against a 10 years experience over the consultant) ACO (TTIONIAL EXTEN- OVER ANO AROVE SUPPLY OF-SUARES (EDOINIREMENT) NAME & SIGNATUR Ianager Salah Esses / Sami B | Confirmation or taking full financial respu- schlmologies lake to compete the process and hand over to clent in full camp lardes will be working an Engineerity & Constru- angle approval from the Archesc; pror to approval prior to the start of site works inequired by project specification, exprove Date: Deco WARRANT CONTRACTUAL AR OVER AND AB RE DATE ishare D7/01/20 S1120 | The set of |

| ACCINENT REFERENCE No. R ACCINENT REFERENCE No. R Submittel Origination: ACC (Metric) Submittel Origination: ACC (Metric) Received By: (Costinuction Supervisor) Cost: (Costinuction Supervisor) Received By: (Costinuction Supervisor) Media ZoneCO & Col - Pre-qualification Documents of Mix Metric Received By: (Costinuction Supervisor) Media ZoneCO & Col - Pre-qualification Documents of Mix Metric Detectors: Biggage Scanners, TV and Turnalizes Submittel Venderson no. Discipline Petric Cool & Col - Pre-qualification Documents of Mix Metric MetchanQVanching All Othersistication Petric Cool & Col - Pre-qualification of Supervisory Forgl. MetchanQVanching All Othersistication of Supervisory Costinution of Supervisory Costinution (Mox) Costinution (Mox) Construction Supervisory Costinution (Mox) Contractor's PM Sign: Costinution (Mox) Contractor's PM Sign: Costinution (Mox) Contractor's PM Sign: Costinution (Mox) Pre-qualification for Supervisory Costinution (Mox) Pre-qualification (Mox) Description (Mox) Contractor's PM Sign: Costinution (Mox) Pre-qualification for Cost | TECHNICAL SUBMITTAL Submittel Grignetor: Submittel Grignetor: Received By: (Construction Supervisor) Becard Struction Supervisor) Contract Structure Stru | PROJECT NAME | Media Zo | one Development | | |
|---|---|--|---|--|--|--|
| Submittel Origination: | Submitted Origneton: ACC (Metric) Dete: 29-Mar-20 Received Syr (Construction Supervisor) Received Syr (Construction Supervisor) Received Syr (Construction | TECHNICAL SUDW | | | | |
| | | TECHNICAL JUDIV | and the langest state | | YAS-MZ-ACC | |
| Network By (PMC) Date: Lindger of Submittal: Residuation: Coll B CC1 - Pragmatification Documents pM16 Means Technologies for Supply, Namalitan & Commissioning of Means Delectors, Bagage Scameer, TV and Tarnstiles Ive Submittal: Versioning Discipline Plat 40.6 C.1. Submittal: Type Submittal: Type Indextorial Plat 40.6 C.1. Pragmatifies of Skapphare (PDL) Indextorial Level All Indextorial Ind | Peccener d by (FMC) Peccener | Submittal Originator: | ACC (Metr | | Date: | 29-Mar-20 |
| Media Zene - C40 & C41 - Pre-qualification & Conventer of M/s Media: VE Submittal: Undject of Submittal: Peter Of Submittal: VE Submittal: Iscipline | whiles of Submittat: Melia Zene - C40 & C4 Pr-qualification & Conventes of MA Melia" Ut Submittat whiles of Submittat: Pact 20.8 C 4. Submittat Metabalitation & Convention of Melia Pact 20.8 C 4. Submittat Metabalitation & Melia Pact 20.8 C 4. Melia Zene (MST) Metabalitation & Melia Pact 20.8 C 4. Melia Zene (MST) Metabalitation & Melia Pact 20.8 C 4. Melia Zene (MST) Metabalitation & Melia Pact 20.8 C 4. Melia Zene (MST) OutStanding Concoling Genetical Section & Melia Pactalitation & Submittat Infrastructure Cocation All Pactalitation & Submittat Onter: Section Signal Cocation Cocation Pactalitation & Submittat </td <td>Received By: (Construction Supervisor)</td> <td></td> <td></td> <td>Date:</td> <td></td> | Received By: (Construction Supervisor) | | | Date: | |
| | | lecened By (PMC) | | | Dote: | |
| | | iubject of Submittal: | Technologies | for Supply, Installation & Commis | sioning of Metal | VE Submittal VE reference no |
| Exectical Exectical Exect All | | | Plat | C40 & C41 | | Submittal Type |
| | | | Level | ali | | |
| | Coversor of Market Rest Networks and account of the rest of a solution of the rest of a commodation of | | | | | () I · · · |
| | Landsceping Landsceping Location Al Others: Security System Contractor's PM Sign: Contreator's PM Sign: Contractor' | | COUR | | | |
| Others: Security System Instructor's PM Sign: Chiefen Extended System Instructor's PM Sign: | | Landscaping | | | | |
| | | | Location | All | | Maberibi Sample (MSA) |
| antractor's PM Sign: | antractor's PM Sign: Children Circle Circl | Others: Security System | | | | Material Regulsition (MAR) |
| | Configuration Supervisor & E./ Technical Manager Comments Comme | ontractor's PM Sian: | - | | | |
| DMMENTS: Project Quality Plan (QPL) Project ManufacturorS/Vendor's List does not include the "instiller name" bui only the systems/products orand name. Hist Series (QPL) The approval of this pre-qualification submittal does not mean that MMS METRIC Technologies has the sole (gNI to supply. Data's Report (DPR) Dagging Scances & Gam Dimitie or gammediselosis for this project. Data's Report (DPR) Data Mission of this pre-qualification submittal does not mean that the product/acquipments from MM METRIC Technologies. Program/Schedule (PRG) Set Mission of this exprements in the device/straumments to be used for this project. Program/Schedule (PRG) Bargone Scances of the Scance Scance mean that the product/acquipments from MM METRIC Technologies. Program/Schedule (PRG) Bargone Scance of this scance (CPR) Program/Schedule (PRG) Bargone Scance of this scance of the scance wave as required first a sample approval from the Architect profit to submission of this schedule. Date: 13 April 2020 MCINEER REVIEW (Project Management Consultant) Date: 13 April 2020 Mercification Scance of the schedule Scance of this project. Newed By: NAME & SIGNATURE DATE Interscance of the schedule Scance of the schedule | DMMENTS: Project Manufacturo/SVendor's list does not include the "Insibiler name" but only the systemal/products orand name. The approved of the pre-qualitication submittai does not mean that Mere METRIC Technologies has the sole right to a the product/equipments from Mere METRIC Technologies. The approved to his pre-qualification submittai does not mean that the product/equipments from Mere METRIC Technologies. The approved to his pre-qualification submittai does not mean that the product/equipments from Mere METRIC Technologies. The approved to his pre-qualification submittai does not mean that the product/equipments from Mere METRIC Technologies. An Mere METRIC Technologies has only 7 years of exponence apared a 10 years exponence regured front as perceal. An Mere METRIC Technologies is submitted to performance nerview & Climits approval from the Archited profile. An Mere METRIC Technologies is submitted to performance nerview & Climits approval from the Archited profile. An exposed/violie downer or equipments that requires aesthelic review are required first a sample approval from the Archited profile. An exposed with the intervence and automities. Comments: Mere & signAarture Appril 2020 Mere & Approverb As NoteD Conde A - Approverb As NoteD <li< td=""><td>the second se</td><td>etion Summ</td><td>inor) CONSULTANTS COMMENTS</td><td></td><td></td></li<> | the second se | etion Summ | inor) CONSULTANTS COMMENTS | | |
| Project Manufacturol*/ Set does not include the "Installer name" but only the systems/products prain name. Project Manufacturol*/ Set does not mean that M/s METRIC Technologies has the sole right to supply Bagage Scamer, Mala Detectors & Cale Turnslie exponentiable/set for this project. The approval of this proved first a Detectors & Cale Turnslie exponentiable/set for this project. The approval of this proved first does not mean that M/s METRIC Technologies has the sole right of exponentiable/set gapma exponence required sport/set specification, portion submitted devices of present part of exponence against a 10 years exponence required sport/set specification, portion of full echoical submitted devices of present part of exponence against a 10 years exponence required sport/set specification, portion of full echoical submitted devices of the requires estimation review & Claint's approval from the Architect profit is submitted. Date: 13 April 2020 ICINEEER REVIEW (Project Management Consultant) COMMENTS: NAME & SIGNATURE NAME & SIGNATURE Area SIGNATURE Area SIGNATURE Area Signation of Submitted Management Sealeh Fisses / Semi Bishare See 13:04/20 Code 8 - APPROVED AS NOTED | Project Manufacturors/Verdor's ist does not include the "installer name" but only the systems/podiads orand name. Project Manufacturors/Verdor's ist does not include the "installer name" but only the systems/podiads orand name. Project Manufacturors/Verdor's ist does not mean that Mite METRIC Technologies has the sole (gN to supply Baggage Scamer, Mata Desclore's & CERE) Programmer, Mata Desclore's & CERE Programmer, Mata Meterrechaine explored frest a sample approval from the Architect Programmer, Mata Desclore's & CERE Prove Desclore's & CERE Programmer, | Contraction and the second contents | atton superv | (SOF) Consideration of Comments | | |
| The approved of Max Maria Svendor's its cose not include in inseller inter but only use system specialized and there. The approved of Max Detectors & Cake Turnslie equipments downs for this project. The approval to his pre-qualities does not mean that the product sequences for more approved from the Architect partner supplements the device/exequation existing and the sample approved from the Architect prove of Max METRIC Technologies is subject to performance review & Clent's approved from the Architect prove of Max METRIC Technologies is subject to performance review & Clent's approved from the Architect prove of Max METRIC Technologies is subject to performance review & Clent's approved from the Architect prove of Max METRIC Technologies is subject to performance review are required first a sample approved from the Architect prove of Max METRIC Technologies is subject to performance review are required first a sample approved from the Architect prove of Max METRIC Technologies is subject to performance review are required first a sample approved from the Architect prove of Max METRIC Technologies and the exceeded approved from the Architect prove of Max METRIC Technologies are the approved from the Architect Date: 13 April 2020 Collines Collines Metric Netric Netr | | 2 2 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 | | | | Protect Ouality Plan (OPI) |
| | | | | | | |
| partner suppleximanufacturer will be the devices/pagements to be used for this pipied. Program/Schedule (PRG) L. As MM METRIC Technologies has only 7 years of exponence against a 10 years exponence required by project specification. Program/Schedule (PRG) Dataver of MM METRIC Technologies has only 7 years of exponence against a 10 years exponence required by project specification. Program/Schedule (PRG) A supposed/visible devices or exponents that requires aesthelic review are required first a sample approvel from the Architect prior to submission of full technical submitted Others gnature by: Nilor/Marencillo Date: 13 April 2020 NGINEER REVIEW (Project Management Consultant) Image: SignATURE April 2020 Viewed By: NAME & SigNATURE April 2020 Netword By: NAME & SigNATURE FinAL STATUS Asservation Supervisor R.E./ Technical Managem Salah Essea / Semi Bishare { 13/04/20 Title Code A - APROVED | partner supplier/instruitionum/litedure/with the device/weak/aguments to be used for this project. A Mith METRIC Technologies has out? years deponence aguant all of years deponence and years deponence aguant all of years deponence and years deponence aguant all of years deponence and years deponence aguant all of years deponence aguant all of years deponence and years deponence aguant all of years deponence aguant all of years deponence aguant all of years deponence and years deponence aguant all of years deponence aguant al | Project Manufacturo/'s/Vendor's list does not incl The approval of this pre-qualification submittai do | bes not mean tha | M/s METRIC Technologies has the s | | HSE Plan (REP) |
| approved of Mile METRIC Technical subject to performance review & Clant's approvel from the Architect Image: Clant's approvel from the Architect approved from the Architect Image: Clant's approvel from the Architect Image: Clant's approvel from the Architect geneture &y: Nilor Submission of full sectorical submittel Image: Clant's approvel from the Architect Image: Clant's approvel from the Architect geneture &y: Nilor Submission of full sectorical submittel Image: Clant's approvel from the Architect Image: Clant's approvel from the Architect VICINEE R REVIEW (Project Management Consultant) Image: Clant's approvel from the Architect Image: Clant's approvel from the Architect Image: Clant's approvel from the Architect viewed 8y: NAME & SIGNATURE Image: Clant's fatus Image: Clant's fatus Image: Clant's fatus nstruction Supervisor R.É./ Technical Manager Saleh Fisces / Sami Bishare Image: Clant's fatus Image: Clant's fatus | Doproval of Mile METRIC Tachnologies is subject to performance review & Claint's approval from the Architect prior to submission of full sectorical submitted | I, Project Manufactum*s/Vendor's ist does not inci ? The approvel of this pre-qualification submittando Baggage Scanner, Metal Detectors & Gale Turr | es not mean tha Islife equipments | Mys METRIC Technologies has the s devices for this project | sole right to supply | HSE Man (REP) Daily Report (DPR) |
| | A deglobalandelle deviced submitted (in explored submitted) and the submitted of the deviced submitted (in explored inst is sample approve notified) and the submitted of the deviced submitted (in explored inst is sample approve notified) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the submitted of the deviced submitted (in the deviced submitted) and the deviced submitted (in t | Project Manufacturor's/Vendor's list does not indi ? The approval of this pre-qualification submittal do Baggage Scamer, Metal Detectors & Gale Ture . The approval to his pre-qualification submittal do partner supplier/manufacturer.will be the devices | bes not mean that nstile equipments bee not mean that Wegupments to b | t M/s METRIC Technologies has the /devices for this project t the products/equipments from M/s MB re used for this project. | sole right to supply ETRIC Technologies | HSE Plan (REP) Cally Report (DPR) Gottificate (CER) Program/Schedule (PRG) |
| NGINEER REVIEW (Project Management Consultant) COMMENTS: | NGINEER REVIEW (Project Management Consultant) COMMENTS: | Project Manufacturor's Vendor's list does not incl 2 The approval of this pre-qualification submittando Baggage Scamer, Metal Detectors & Gale Turr 3. The approval to linis pre-qualification submittal do partner supplier/manufacturer/will be the devices 1. An Wa METRIC Technologies has only 7 years portival of Mat METRIC Technologies is subject. | bes not mean that notifie equipments bee not mean that wequipments to b s of exponence at lot to performance | t M/s METRIC Technologies has the s /devices for this project, in the products/equipments from M/s MB e used for this project, gainst a 10 years exponence required to e review & Clant's approval | sole right to supply ETFIC Technologies by project spedification, | HSE Plan (REP) Daily Report (DPR) Oart/ficate (CER) Program/Schedule (PRG) Estidema |
| COMMENTS: | COMMENTS: | Project Manufacturor's/Vendor's list does not include The approval of this pre-qualification submittando Baggage Scanner, Metal Detectors & Gale Turn The approval to this pre-qualification submittal do partner supplier/manufacturar will be the devoces As Ma METRIC Technologies has only 7 years approvar of Ma METRIC Technologies is subja All exposedivisible devices or equipments that re prior to submission of full technical submittal | bes not mean that notifie equipments bee not mean that wequipments to b s of exponence at lot to performance | t M/s METRIC Technologies has the s /devices for this project, in the products/equipments from M/s MB e used for this project, gainst a 10 years exponence required to e review & Clant's approval | sole right to supply ETFIC Technologies by project spedification, | HSE Plan (REP) Daily Report (DPR) Oart/ficate (CER) Program/Schedule (PRG) Estidema |
| wiewed 8y: NAME & SIGNATURE OATE FINAL STATUS Instruction Supervisor R.E./ Technical Manager Seleh Essea / Semi Rishare (Code B - APPROVED AS NOTED) | NAME & SIGNATURE CATE Final STATUS rection Supervisor R.E./ Technical Manager Seleh Fisses / Semi Rishare Seleh Fisses / Semi Rishare 13/04/20 Code 8 - APPROVED Code 8 - APPROVED AS NOTED Code 0 - REVISE & RESUBINIT Code 0 - REVISE & RESUBINIT Code 0 - REVISE & RESUBINIT | Project Manufactum/s/Vendor's list does not incl The approval of this pre-qualification submittando Baggage Scanner, Metal Detectors & Gale Turn The approval to this pre-qualification submittal do partner supplier/manufacturar will be the devoces As Ma METRIC Technologies has only 7 years approvar of Mas METRIC Technologies is subja All exposedivisible devices or equipments that re prior to submission of full technical submittal | bes not mean that notifie equipments bee not mean that wequipments to b s of exponence at lot to performance | t M/s METRIC Technologies has the s /devices for this project, in the products/equipments from M/s MB e used for this project, gainst a 10 years exponence required to e review & Clant's approval | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| nstruction Supervisor A.E./ Technical Manager Seleh Essea / Semi Rishara 🖇 13:04/20 | Astruction Supervisor R.E./ Technical Manager Salah Essea / Semi Rishara ISC Confirmation: ISC Confirmati | Project Manufacturor's Vendor's ist does not incl 2 The approval of this pre-qualification submittande Baggage Scamer, Metal Detectors & Gale Turn 3. The approval to link pre-qualification submittande partner supplier/manufacturer will be the devices 1. An Wa METRIC Technologies has only 7 years poorvar of M& METRIC Technologies is subjected prior to submission of full technical submittal gnoture by: Nilo 3 Merencillo | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| Instruction Supervisor A.E./ Technical Manager Seleh Esses / Semi Rishara 🖇 13:04/20 | Astruction Supervisor A.E./ Technical Manager Salah Esses / Semi Rishara / 13/04/20 Code B - APPROVED AS NOTED Code C - REVISE & RESUBATE Code D - REVISE & RESUBERCE CODE D - REVISE & RE | Project Manufacturor's/Vendor's ist does not inci 2 The approvel of this pre-qualification submittandle Baggage Scamer, Metal Detectors & Gale Turn 3. The approval to linis pre-qualification submittal do partner supplier/manufacturer will be the devices As We NETRIC Technologies has only 7 years approval of Mis METRIC Technologies has only 7 years prior to submission of full technical submittal genetic asy: Nitor Merencillo NGINEER REVIEW (Project Management) Metric Asystem (Project Management) Asystem (Project Management) Asystem (Project Management) Asystem (Project Management) Asystem (Project Management) Approximation (Project Management) Asystem (Project Management) Netric Asystem (Project Management) Asystem (Pr | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| Astruction Supervisor A.E./ Technical Manager Selah Fasea / Semi Rishara 🖇 13:04/20 | Instruction Supervisor A.E./ Technical Manager Salah Esses / Semi Rishare ISC Confirmation: ISC Confirmat | Project Manufacturofs/Vendor's ist does not incl 2 The approval of this pre-qualitization submittandle Baggage Scamer, Metal Detectors & Gale Turn 3. The approval to link pre-qualitization submittandle partner supplier/manufacturer/will be the devices A MWa METRIC Technologies has only 7 years approval of Mar METRIC Technologies is subje . All exposedividable devices or equipments that re- pror to submission of full technical submittal geneture By: Nitor Merencillo NGINEER REVIEW (Project Managements) . All approach and a submittal . All appro | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| Astruction Supervisor A.E./ Technical Manager Selah Fasea / Semi Rishara 🖇 13:04/20 | Instruction Supervisor A.E./ Technical Manager Salah Esses / Semi Rishare ISC Confirmation: ISC Confirmat | Project Manufacturofs/Vendor's ist does not incl 2 The approval of this pre-qualitization submittandle Baggage Scamer, Metal Detectors & Gale Turn 3. The approval to link pre-qualitization submittandle partner supplier/manufacturer/will be the devices A MWa METRIC Technologies has only 7 years approval of Mar METRIC Technologies is subje . All exposedividable devices or equipments that re- pror to submission of full technical submittal geneture By: Nitor Merencillo NGINEER REVIEW (Project Managements) . All approach and a submittal . All appro | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| nstruction Supervisor R.E./ Technical Manager Selah Essea / Semi Rishare S 13/04/20 | Instruction Supervisor R.E./ Technical Manager Salah Essea / Sami Rishara (13/04/20) | Project Manufacturofs/Vendor's ist does not incl The approval of this pre-qualitication submittande Baggage Scamer, Metal Detectors & Gale Turn The approval to this pre-qualitication submittande perfore supplier/manufacturer/will be the devices As NW METRIC Technologies has only 7 years approval of Mis METRIC Technologies is subje All exposed/widele devices or equipments that re- prior to submission of full technical submittel performe By: Nitor Merencillo NGINEER REVIEW (Project Management | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| nstruction Supervisor R.E./ Technical Manager Selah Essea / Semi Rishare S 13/04/20 | Instruction Supervisor R.E./ Technical Manager Salah Essea / Sami Rishara (13/04/20) | Project Manufacturofs/Vendor's ist does not incl The approval of this pre-qualitication submittande Baggage Scamer, Metal Detectors & Gale Turn The approval to this pre-qualitication submittande perfore supplier/manufacturer/will be the devices As NW METRIC Technologies has only 7 years approval of Mis METRIC Technologies is subje All exposed/widele devices or equipments that re- prior to submission of full technical submittel performe By: Nitor Merencillo NGINEER REVIEW (Project Management | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| Instruction Supervisor R.E./ Technical Manager Selah Essea / Semi Rishare 🖇 13:04/20 | Instruction Supervisor R.E./ Technical Manager Salah Essea / Semi Rishare (Code 8 - APPROVED AS NOTED) Code 8 - APPROVED AS NOTED Code 0 - REVISE & RESIBINT Code 0 - REVISE & RESIBINT Code 0 - REVISE & RESIBINT | Project Manufacturofs/Vendor's ist does not incl The approval of this pre-qualitication submittande Baggage Scamer, Metal Detectors & Gale Turn The approval to this pre-qualitication submittande perfore supplier/manufacturer/will be the devices As NW METRIC Technologies has only 7 years approval of Mis METRIC Technologies is subje All exposed/widele devices or equipments that re- prior to submission of full technical submittel performe By: Nitor Merencillo NGINEER REVIEW (Project Management | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Techniologies has the s idevices for this project, it he products/equipments from M/s MB e used for this project, gainst a 10 years experience required to enview & Clant's approval review are required first a sample appro- | sole right to supply ETRIC Technologies by project specification, well from the Architect | HSE (Nan (REP) Cally Report (DPR) GentRicate (CER) Program/Schedule (PRG) Estidisma Ghiers |
| | IC Confirmation: | Project Manufacturof#Vendor's ist does not include The approval of this pre-qualification submittande Baggage Scamer, Matal Detectors & Gale Turn The approval to this pre-qualification submittande partner supplier/manufacturer/will be the devices All Ma METRIC Technologies has only 7 years apported of M& METRIC Technologies is subjaged All exposed/wisible devices or exuprised is subjaged | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Technologies has the s /devices for this project. If the products/equipments from M/s MB e used for this project. gainst a 10 years exponence required to a review & Clant's approval review are required first a sample appro- nt) | sole right to supply ETFIC Technologies ay project specification, well from the Architect Date: 13 | HSE Plan (REP) Daily Report (DPR) Oartficate (CER) Program/Schedule (PRG) Estidisma Others Others April 2020 |
| | | Project Manufacturof#Vendor's ist does not include The approval of this pre-qualification submittande Baggage Scamer, Matal Detectors & Gale Turn The approval to this pre-qualification submittande partner supplier/manufacturer/will be the devices All Ma METRIC Technologies has only 7 years apported of M& METRIC Technologies is subjaged All exposed/wisible devices or exuprised is subjaged | bes not mean than nstile equipments bee not mean than vegupments to b s of experience a lot to performance quires aesthetic (| t M/s METRIC Technologies has the s /devices for this project. If the products/equipments from M/s MB e used for this project. gainst a 10 years exponence required to a review & Clant's approval review are required first a sample appro- nt) | sole right to supply ETFIC Technologies ay project specification, well from the Architect Date: 13 | HSE Man (REP) Daily Report (DPR) Oartficate (CER) Program/Schedule (PRG) Estidisma Others Others Appl 2020 |
| | Confirmation: VIIIV ICIAL 12.7 | Project Manufacturof#Vendor's ist does not include The approval of this pre-qualification submittands The approval of this pre-qualification submittands The approval to this pre-qualification submittands The approval to this pre-qualification submittands As Mark METRIC Technologies has only 7 years poroval of Mark METRIC Technologies is subjected by the devices All exposed visible devices or equipments that report to submit solar of full technologies is subjected by: | bes not mean tha nsille equipments bese not mean tha vequenents to b s of exponence a ket to performance equires aesthetic (| tM/s METRIC Technologies has the s idevices for this project. If the products/equipments from M/s MB e used for this project. gainst a 10 years experience required to a review & Clant's approval review are required first a sample appro- nit) | sole right to supply ETFIC Technologies by project specification, well from the Architect Date: 1: CATE | HSE Plan (REP) Daily Report (DPR) Oartficate (CER) Program/Schedule (PRG) Estidisma Others Others APR 2020 |
| IC Confirmation: VIIIV ICInd 17.7 | (ALL 1) / A LAUNT 1/2Y ML 1 1 days & dot for ever | Project Manufacturor's Vendor's ist does not include The approval of this pre-qualification submittands Baggage Scamer, Matal Detectors & Gale Turn The approval to this pre-qualification submittands partner suppler/manufacturer will be the devices A MM METRIC Technologies has only 7 years approval of MM METRIC Technologies is subjected All exposed hisible devices or equipments that re- prior to submission of full technical submittal VGINEER REVIEW (Project Management COMMENTS: | bes not mean tha nsille equipments bese not mean tha vequenents to b s of exponence a ket to performance equires aesthetic (| tM/s METRIC Technologies has the s idevices for this project. If the products/equipments from M/s MB e used for this project. gainst a 10 years experience required to a review & Clant's approval review are required first a sample appro- nit) | sole right to supply ETFIC Technologies by project specification, well from the Architect Date: 1: CATE | HSE Plan (REP) Daily Report (DPR) Osrtficate (CER) Program/Schedule (PRG) Estidisma Others Others Others April 2020 |

YA5-MZ-KBR-PM-FOR-00004(01)Rev Data: 19-Aug-2019

Technical Submittals FormHusponged thru APM 0-WTRAN-____

| مجموعة موانين أبوظبي مراحر AD PORTS GROUP | AD Ports Group Project | فرايبورغ Contracting & General Meint. LLC. |
|--|---|---|
| PROJECT TITLE | Contract No. 2300-203 Title: Refurbishment of ATLP Centre Building a | at ZonesCorp |

Prequalification Approval Request for ELV Works(Alternative) Subcontractor: M/s. Metric Technologies

| CONTRACTO | OR'S VERIFICATION S | STAMP | | D | ocun | IENT STATUS STAN | IP |
|--|-------------------------|--------------------------|------------|-----------------|---------|---|---|
| We, Freiburg Contracting and contractor's document: | General Maintenance L | LC, verify that this | | | | | |
| Has been produced and che assurance plan | ecked in accordance wi | th contractor's quality | | | | | |
| Is of a standard that will ena with the contract | ble the employer to ac | cept it in accordance | hanee | n.alabbadi | | | |
| Complies with all requireme | nts of the contract | | | 0-11-2022 | _ | Code 2 | |
| Following deviations to contract | ct are referenced for w | hich a dispensation has | AD | Ports Group | | Code | |
| been accepted by the employe | | | | Code 1: | Wo | ork may proceed. | |
| Other related letters/CTIs which | | ons associated with this | | Code 2: | | vise & Resubmit. Wo | rk may proceed subject to nts indicated. |
| document are listed below: | None | | | Code 3: | Re | vise & Resubmit. Wo | rk may not proceed. |
| Consultant/Contractor's Projec | t Manager: | | | Code 4: | Re | eview not required. Wo | ork may proceed. |
| | , | | | | | ceed" applies to the tained within the cont | following work activities ractor's document: |
| Wael Khatib | Was | 25/11/2022 | respect to | any of contract | or's do | ocuments shall not in | under this contract with any way be, or deemed to ne contractor's documents |
| Project Manager | Signature | Date | | | | | has the sole responsibility rements of this contract. |

Document Number: 2300-203-NQ-7100-00003



| | | | | MEP Man | ager |
|-----|-------------|---------------------|-------------|------------------|------------------|
| | | | mano | Wes | Wad |
| 002 | 25-Nov-2022 | Issued for Approval | (Mansoor P) | (Wael Khatib) | (Wael Khatib) |
| 001 | 13-Oct-2022 | Issued for Approval | (Mansoor P) | (Wael Khatib) | (Wael Khatib) |
| Rev | Date | Reason For Revision | Prepared | Checked | Approved |

Holders of registered copies receive revisions to this document, should they occur, with a request that the superseded copy be destroyed. Registration of copies eases at taking over date. The revision number is included at the end of the document number, which is noted in the right of the bottom of each page. When amendments occur, the whole document is re-issued with the revision number updated accordingly.

(1) Revisions are shown in italics. Deletions are hidden. Earlier additions revert to normal text in subsequent amendments

(2) The QA Manager reviews and the project Manager approves amendments by signature on the cover sheet to the document

(3) The document controller maintains a Register of the holders of this document

(4) Amendments to the document are distributed according to (1) above and this I reflected in the register

The document controller keeps the original of the latest version of this document

| مجموعة مواني أبوظبي مراجر AD PORTS GROUP | AD Ports Group Contract No. 2300-203 Refurbishment of ATLP Centre Building at ZonesCorp | FREIBUR Contracting & General Mar | فرايبورغ 🐝 🖁 |
|---|--|--------------------------------------|------------------------|
| 1 | Pregualification Request for | Doc Ref No. | 2300-203-NQ-7100-00003 |
| | ELV Works | Rev No | 002 |
| | | Date | 25/11/2022 |

| Pre-Qualification | | | Date: 25-Nov-2022 |
|-----------------------------------|-------------------------|---|--|
| -Document No.: 2300-203-NQ-7100-0 | 0003 | | |
| Description of Item Submitted | ELV System | | |
| Design Concession Required 🗌 Ye | s/🗌 No | If yes: Reference Yes | : |
| 1. Description of works | | CCTV Sy Structure Access O IPTV Sys AV Syste Digital Co Queue M | ed Cabling System. Control System. stem. |
| Name of Product: | | | |
| Location of Use: | | | |
| 2.Trade license : | | CN-1674035 | |
| 3.Commercial license | | Attached | |
| 4. Reference Drawing(s): | | | |
| 5. Required on Site (Date): | | As per site requir | ement |
| 6.Attached Documents: | | | |
| Manufacturer Literature: | | Attached | |
| Compliance Statement: (if applic | able) | | |
| Test Certificate / Report: | | | |
| Guarantee / Warranty : Manufact | urer / Supplier: | | |
| Material Safety Data Sheet: | | | |
| Risk assessment / Method staten | nent (if applicable): | | |
| Authority approval: (ADM/ADCD/ | ADDC & etc.) | Please refer to in | dex No. 9 |

| مجموعة موانين أبوظبي مراح AD PORTS GROUP | AD Ports Group Contract No. 2300-203 Refurbishment of ATLP Centre Building at ZonesCorp | FREIBUR Contracting & Génerral Ma | فرايبورغ سنورن وامينة نعن ذير | |
|---|--|--------------------------------------|----------------------------------|--|
| | Pregualification Request for | Doc Ref No. | 2300-203-NQ-7100-00003 | |
| | . ELV Works | Rev No | 002 | |
| | | Date | 25/11/2022 | |
| | | | | |
| Company organization chart | Please refer to | index No 3 | | |

| Company organization chart | Please refer to index No. 3 |
|--|-----------------------------|
| List of equipment / machinery | Please refer to index No. 6 |
| ☐ Tools / Equipment – Calibration C | |
| 7. Previous Project approval(Abu Dhabi) | Please refer to index No. 9 |
| 8. ADPORTS Vendor list - compliance | |
| 9. Estidama Compliance (if applicable) | |

| Prepared by | Checked by | Approved By | |
|---------------------|-----------------|-----------------|--|
| Mansoor P | Wael Khatib | Wael Khatib | |
| margan | Was | Wes | |
| Mechanical Engineer | Project Manager | Project Manager | |







ALDAR PROPERTIES PJSC

QUALITY PRE-QUALIFICATION SUBMITTAL

| PROJECT | Main Construction Works for Precincts E & F in Yas Acres Development, UAE | | | |
|------------|---|---------------------|------------------------------------|--|
| CLIENT | Aldar Properties PJSC (ALD) | Date 12-August 2023 | | |
| РМС | AECOM Middle East Ltd.(ACM) | Doc. Ref: | YAS-YA-BW-TGC-ZZ-NR-XX-PQ-LC-00019 | |
| CONSULTANT | AECOM Middle East Ltd.(ACM) | Rev No: P00 | | |
| CONTRACTOR | Trojan General Contracting LLC (TGC) | | | |
| DISCIPLINE | ELV System | | | |

| DETAILS | | | | | | |
|--------------------------|--|-------------------------------|------|--|--|--|
| SUB-CONTRACTOR | M/s METRIC TECHNOLOGIES L. | M/s METRIC TECHNOLOGIES L.L.C | | | | |
| JOB DESCRIPTION | Supply, Installation, Testing & Commissioning of ELV Systems - ICT & Telecom, Security CCTV, Access Control System & Gate Barrier System for Non-Residential (Mosque, Community Centre & Gate House) | | | | | |
| ADDRESS | PO BOX: 3155, ABU DHABI | | | | | |
| ATTACHMENTS | Yes. | | | | | |
| COMMERCIAL REGISTER | Attached. | | | | | |
| INCLUDED IN VENDOR LIST | YES NO | YES NO 🖾 N/A | | | | |
| FINANCIAL STATUS | Stable. | | | | | |
| CURRENT PROJECT | Attached. | | | | | |
| OTHERS (LIST ANY) | Image: Solution chart Image: List of current and completed projects for UAE/Region with photos Image: Solution chart Image: UAE/Region with photos Image: Solution chart Image: Compliance statement Image: Solution chart Image: Compliance statement <tr< th=""></tr<> | | | | | |
| CONTRACTOR PROJECT MANAG | | SIGNATURE | DATE | | | |
| Received by Consultant | | SIGNATURE | DATE | | | |
| NAME: | | | | | | |

AECOM





ALDAR PROPERTIES PJSC

QUALITY PRE-QUALIFICATION SUBMITTAL

| PROJECT | Main Construction Works for Precincts E & F in Yas Acres Development, UAE | | | | | |
|------------|---|--------------------------------------|------------------------------------|--|--|--|
| CLIENT | Aldar Properties PJSC (ALD) | Date 12-August 2023 | | | | |
| РМС | AECOM Middle East Ltd.(ACM) | Doc. Ref: | YAS-YA-BW-TGC-ZZ-NR-XX-PQ-LC-00019 | | | |
| CONSULTANT | AECOM Middle East Ltd.(ACM) Rev No: P00 | | P00 | | | |
| CONTRACTOR | Trojan General Contracting LLC (| Trojan General Contracting LLC (TGC) | | | | |
| DISCIPLINE | ELV System | | | | | |

| Recommendation by Consultant Repres | entative: | Vender List and confirmation | STATUS |
|--|---|------------------------------------|--|
| Specialist contractor shall only utilized product/system to that these materials shall be available without substitution f | iat are part of the approved Project Manufacturer/ | vendor List and confirmation | |
| Contractor to confirm that all materials to be proposed all | Code A – Authorized as Published | | |
| a. Fully integrated with ALDAR YAS ACRES CENTRA | | | |
| include INFRA works in accordance with project spec | 🗆 Code B – Authorized with | | |
| b. Having all related software and upgrades available for | Comments Nilo Merénci 16/08/2023 | | |
| This concern shall be mentioned on material submitta | | | |
| 3. Main Contractor (Trojan,NPC/Royal Advance engineeri | | | 🗆 Code C – Revise & Resubmit |
| potential coordination issues (common issues like asso | | | |
| 4. Specialist sub-contractor shall actively arrange all neces | sary authorities permit including pre and/or post o | contract for commencement | 🗆 Code D - Rejected |
| of works. | | | , , |
| 5. Prior to commencements of work, the below list should l | | | Code E – No Authorization |
| a. Material submittal and related Shop drawing are appr | | | Required/For Info |
| b. Method statement of installation should be approved. | | and and the set of a second second | |
| c. List of manpower organizational chart should be sub of the manpower list will received an NCR. | milited dedicated for the project. Any manpower for | bund working at site not part | |
| d. M/s METRIC TECHNOLOGIES L.L.C should provide | le competency/training certificate for the product/ | evetom that will be utilized for | |
| this project issued by the approved system manufacturer. | | | |
| 6. Specialist sub-contractor shall strictly adhere to the proje | ct safety plan | | |
| 7. Refer to the attached email and letter from M/s Metric Te | | stem integration | |
| 8. Any requirement/s to be able to seamlessly integrate the | CCTV and Access Control System that are und | er the Infra scope of work | |
| should be covered by this scope of work and no time and | cost impact to the client | | |
| Consultant Representative | Signatura | Date | Stamp |
| Name: Khaled Hamed – RE. | ben | 17-Aug-23 | THE REPORT OF TH |
| Client/ PMC Representative | Signature: | Date | Stamp |
| Name: Mohammed Alhasan - PM | vite | 17-Aug-23 | |
| Received by Contractors | Signature: | Date | Stamp |
| Representative | | | |
| | | | |
| Name: | | | |
| Note: Checking and approval by PMC/Consu | | of his obligation to per | form the works in accordance with the |
| contract documents, requirements of safety | rand local authorities regulations. | | |

| Consultant | | San San | Client Contractor | | | FORM DT Rev.0 | | | | |
|-----------------------|--|----------|-------------------|--|---|----------------------|-----------------|--|--|--|
| 7 P | ARSO | NS | DEPARTMEN | دانرة البلديات ر IT OF MUNICIPALITIES AND TRANSPORT بلدية فحينة إ | a periodi tota pros- | Client Consultant | | Munio Trans Parso Limito | ons International ed | |
| | ĀBU DHABI CITY MUNICIPALITY | | | BI CITY MUNICIPALITY | | Contracto | or | AI Ry Trans | um Con. & Gen. . LLC | |
| Project | pject Establishment of Parks & Playgrounds in Miscellaneous Areas Contract | | | | | | No. | DMT | /CR/043/2023 | |
| Transmit | tol Dof | | | | | | | 14-08 | 3-2023 | |
| Transmit Issued fo | | | | | | | V | Appro | oval | |
| Doc. Typ | e | | | | PREQUALIFICATIO | DN | | | 17 °B | |
| [−] Civil | | 🔽 Electr | ical | ☐ Water | ☐ Stormwater | ☐ Sewer | Г | ⁻ Irriga | Irrigation/ Land Scaping | |
| I. Inform | nation | | | | | | | | | |
| SN | | Sub | Contracto | r's Name | Submittal I | No. | Revis | ion | Remarks | |
| 1. | Pre-qua Metric T | | | System (Sub cont : | ARG-PAR-P3-P7-P | QN-EL-005 | 00 | | | |
| | | | | | | | | | | |
| II. For th | e Contracto | or | | h | | | | | م <i>للعقلو لات</i> والنز | |
| Engr. Eia | ad Nikola Wa | akim | | Eler | 1 | 4-08-2023 | | 337 | A | |
| | Namo | | | Signature | Date Frank Contraction of the second | | | ADD ONDOL - C ADD ON THE ADD ON T | | |
| III. Receiv | ved By Con | sultant | | | | | | | | |
| | Name | e | | Signature | | Date | | | | |
| IV. Consu | ultant Revie | w and Co | omments | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| (Restormented) | | | | | Checked By: | Dat | te [.] | Tir | ne: | |
| | A - Approve | ed | В | - Approve As Noted | C - Res | | | | Approved | |
| V. For C | onsultant | | | | | | | 1.3.5 | المناسبود | |
| | | | | 1 AM | - | | | AL | علی می بر ایم ابوطنی ا.ع Box: 5498 Handbi A.E. | |
| | lent Enginee | | | Signature | | Date | | 13 INTER | MATIONAL LIMITE | |
| VI. Recei | ved by Con | tractor | | | | | | | | |
| Repre | esentative | | | Signature | | Date | | | | |
| Kehie | Jonanac | | | orginature | | Date | | | | |

Note: This Approval does not relieve the contractor from any of his contractual obligations



Procedures for Transmittals Action

Attachment To Transmittal Sheet

| Project name : | Refurbishment of ATLP Centre Building at ZonesCorp | | | | |
|----------------|---|--|--|--|--|
| Contractor : | Freiburg Contracting and General Maintenance LLC | | | | |
| Transmittal : | 2300-203-NQ-7100-00003 Rev. 002 Date : 25 November 2022 | | | | |
| Description: | Prequalification Approval Request for ELV Works(Alternative) Proposed Subcontractor: M/s Metric Technologies | | | | |
| Status: | Code 1- Work may proceed | | Code 2 - Revise & Resubmit. Work may proceed subject to incorporation of comments indicated. | | |
| | Code 3- Revise & Resubmit. Work may not proceed. | | Code 4 - Review not required. Work may proceed. | | |

CONSULTANT RESPONSE:

- 1. We concur with Contractor respond to Capital previous comments
- 2. No objection for **M/s Metric Technologies** as subcontractor for ELV systems.
- 3. Submit the shop drawing, method statement and material submittal as per project specification for approval.
- 4. Provide description of special system mentioned in the scope of work letter.
- 5. Provide project quality plan and safety plan of the project.
- 6. Submit authorized letter for CCTV system in order to proceed with MCC submission.
- 7. To be complied with Authorities regulations, AD-MCC.
- 8. Ensure that all works and proposed materials are in strict compliance with project specification and contract documents.
- 9. Submit list of equipment's long lead items and confirm the time of submission, planed delivery date in line with base line program.
- 10. To be coordinated with all the related parties for the installation, Testing and commissioning.
- 11. Maintenance will beyond Defect Liability and shall not monopoly.
- 12. To be complied with contract documents.
- 13. Need to adhere with safety measures.
- 14. The works should be executed by Metric Technologies.
- 15. Submit manpower histogram and list of site engineers, Forman and technicians.
- 16. Submit CVs of site Engineers of low current installation as well as T/C Engineer.
- 17. This approval does not relieve the Main Contractor from full compliance with contractual obligations.

(The End)

Consultant Signature & Stamp PROJE Engr. Basheer Abu Zeid **MEP Manager**

Date: 29th Nov 2022



Abu Dhabi Business Hub phase IV & V

AMANA. CONTRACTING

| | obcommacron | SUBMITTAL / APP | PROVAL FORM | | |
|--|---|--|--|------------------|--|
| Contract No: ADBH | I/AR/001/2023 | Work Packa | ge: | 87 <u>6</u> , | |
| TITLE: Structured (| Cabling System | SUBMITTAL NO: | AJ-465-P-HIE-E | N-PQL-5500 | |
| TO: M/s. Hill Intern | national | | DATE: | 25-Jul-2023 | |
| FROM: M/s. Amana C | Contracting & Steel Build | ling Company WLL | REVISION NO: | 00 | |
| ATTN: Mr. Mahmoud Almusa C/REF: ADBH/AR/001/2023 | | | | | |
| SUBCONTRACTOR / S | UPPLIER SUBMISSION | N DESCRIPTION | | | |
| Discipline: Low Current | t | | | | |
| Company Name | M | /s Metric Technologies | L.L.C | | |
| Local Status | Ļ | LC | | | |
| Registered Address | A | bu Dhabi, UAE | | | |
| Head Office Address | Austan and Austan Au | bu Dhabi, UAE | | | |
| Activity to be Undertaker | | esign Review, Supply, ommissioning of Struct | | | |
| ISO Certification | JIS | 0 9001:2015, ISO 140 | 01:2015 , ISO 4500 | 01:2018 | |
| Specification/Contract Do | | s per Contract Require | ments | | |
| Description of Attachments Prequalification Documents | | | | | |
| | | | 18/1. | The C.J | |
| PROJECT MANAGEME Please find attach | NT / SUPERVISION CO ed the Submittal | DNSULTANT'S (HILL) Review Commei | the second second | Are Boursan | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H | DNSULTANT'S (HILL) Review Commei | nts | | |
| Submitted By Contractor' PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa | DNSULTANT'S (HILL) Review Commei I-SRC-A-0254 | nts | | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) | DNSULTANT'S (HILL) Review Commer I-SRC-A-0254 Signature: | REVIE Ints Da | | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) | DNSULTANT'S (HILL) Review Commer I-SRC-A-0254 Signature: | REVIA Ints Da | | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: PROJECT MANAGEME | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) Ibmittel Review Comments form R | DNSULTANT'S (HILL) Review Commen I-SRC-A-0254 Signature: Ref. PAD-1112-PP-02-10-FM whe Signature: | REVIA Ints Da | | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: PROJECT MANAGEME A-Approved | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) | DNSULTANT'S (HILL) Review Commer I-SRC-A-0254 Signature: Signature: DNSULTANT'S (HILL) h Sub-Contr. C-Ap poration of with | REVIA Ints Da | te: 26-July-2023 | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: PROJECT MANAGEME A-Approved | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) International Comments form R NT / SUPERVISION CO Approved As Noted, Work with May Proceed Subject to Incor Comments & Resubmittal with | DNSULTANT'S (HILL) Review Commen I-SRC-A-0254 Signature: Signature: DNSULTANT'S (HILL) h Sub-Contr. poration of in [days Review] | REVIA Ints Da Da Da Da Da COMMENTS Sub-contr. May NOT Proved with Comments Sub-contr. May NOT Prose & Resubmit. | te: 26-July-2023 | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: PROJECT MANAGEME A-Approved For additional comments attach Su | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) International Comments form R NT / SUPERVISION CO Approved As Noted, Work with May Proceed Subject to Incor Comments & Resubmittal with | DNSULTANT'S (HILL) Review Commen I-SRC-A-0254 Signature: Signature: DNSULTANT'S (HILL) h Sub-Contr. poration of in [days Review] | REVIA Ints Da Da Da Da Da COMMENTS Sub-control Apu Sub-control May NOT Prise & Resubmit. re applicable) | te: 26-July-2023 | |
| PROJECT MANAGEME Please find attach Form Ref. No. AD Name: Eng. Mahmoud EMPLOYER'S COMMEN (For additional comments attach Su Name: PROJECT MANAGEME A-Approved B- | NT / SUPERVISION CO ed the Submittal B-BH-PK04-W-H I Almusa NTS (optional) Ibmittal Review Comments form R NT / SUPERVISION CO Approved As Noted, Work witt May Proceed Subject to Incor Comments & Resubmittal with | DNSULTANT'S (HILL) Review Commen I-SRC-A-0254 Signature: Signature: Signature: DNSULTANT'S (HILL) h Sub-Contr. poration of in days Revi DATE RETURNE | REVIE nts Da papplicable) COMMENTS Sub-contr. May NOT Prove se & Resubmit. re applicable) D: | te: 26-July-2023 | |

Revision Date: 28-Feb-2023



أعــمــال أبــوظـــبــي ABU DHABI BUSINESS HUB

| | SUBMITTAL REVIEW COMMENTS FORM | | | | | | | |
|-------------|---|--|--|--|--|--|--|--|
| PREV BY: | | | | | | | | |
| TYPE | TYPE OF SUBMITTAL: Document Submittal SUBMITTAL NO.: AJ-465-P-HIE-EN-PQL-5500.00 ADB-BH-PK04-W-HI-AC- TRN-MA-0240 TRN-MA-0240 | | | | | | | |
| SUB. | Prequalification for M/s Metric Technologies SUB. REVIEW REF. ADB-BH-PK04-W-HI-SRC-A-0254 REVIEW / APPR. B SUBJECT: L.L (Structured Cabling System) SUB. REVIEW REF. ADB-BH-PK04-W-HI-SRC-A-0254 REVIEW / APPR. B | | | | | | | |
| ltem No. | Title / Reference No. of Document Reviewed | Review Basis (Specify Contract / Specification Clauses) | | | | | | |
| 1. | AJ-465-P-HIE-EN-PQL-0550.00 | PQ submittal comments are listed as below : | | | | | | |
| | | Manufacturer Authorization letter to be provided for the proposed brands related to the project. The works should be complied with all contract requirements and Authorities. | | | | | | |
| | | - NF - | | | | | | |
| | Reviewer Company Name: Hill International Reviewer's Name: Eng. Zuhair Abualasal Designation: Electrical Engineer Signature Zuhair Date 26-Jul-2023 | | | | | | | |
| | Reviewer's Name: Eng. Mahmoud Almusa Designation: Sr. Project Manager Signature Date 26-Jul-2023 | | | | | | | |
| | iew Status Legends: A-Approved tal Review Ref.: | B-Approved As Noted, Incorporate Comments C-Reviewed with Comments, Revise & Resubmit D-Rejected Page 1 of 1 Doc / F | om No. PAD 1125PP-02-10-FM Rev.0 Revision Date: 28-Feb-2023 | | | | | |



Abu Dhabi Business Hub Phase IV & V

أعــمــال أبــوظـــبــي ABU DHABI BUSINESS HUB



| 5011 | tract No: | UMENT | TRANSM | Work Pack | | F) PK04 | |
|-------------|--|------------------------|--|--|---|---|---|
| | | | | WORK Pack | age: | PK04 | |
| TO: | Amana Contracting & Steel B Company WLL | uilding | TRANS. ADB-BH-PK04-W-HI-AC-TRN-MA-0240 | | | | |
| FRO | | | | DATE: | 26 Jul | y 2023 | |
| ATTN | N: Mr. Nabil AbouRialy | | | C/REF: | ADBH | /AR/001/2023 | - |
| | WE ARE SENDING: | SUBMI | TTED FOR: | | ACT | ION TAKEN: | |
| U | Documents | | oroval | | | A - Approved | |
| | Drawings/Sketch | | iew & Comme | onto | | B - Approved as noted, | |
| | | | | ents | \mathbf{N} | Incorporate Comments | |
| | Report | | Requested | | | C - Reviewed with comme Revise & Re-submit | ents, |
| | Change Order | | rmation / Rec Necessary A | | | ۵ | |
| | Letter Invoice | | | cuon | | D - Rejected | |
| | BOQ/Specification | OTh | | | | | |
| | Other: | SENT VIA | and the second | | | | |
| <u> </u> | Other. | | ched | | | | |
| | | Sep | arate Cover | an a | | | |
| Item | Submittal or Document No | BULLY TO BURDEN BURDEN | Date | Des | | of Submittal or | Copy |
| No. | | No. | | Deserved | and the second se | nent Title | |
| 1. | AJ-465-P-HIE-EN-PQL-5500 | 00 | 25/07/2023 | | | or M/s Metric (Structured Cabling | Hard &Soft Copy |
| | - NF - | | . [| Gystellij | - N | F - | |
| - | | | | - NF - | | | i |
| | | | [| Ĩ | | | |
| | | | 1 | ſ | | | |
| 1 | | | | | | | |
| Resp | onse: Approved as noted | | | *Approv | al Stat | us*: B | |
| 14 | | | | | | | |
| Itom | | | Des | scription of Sub | mittal or l | Document Title S | |
| Item No. | Submittal or Document Ref. No. | Date | | | | | Status |
| | | Date | | | | | Status |
| | | Date | | | | | |
| | | Date | | | | · · · · · · · · · · · · · · · · · · · | Status |
| | | Date | | | | | |
| | | Date | | · · · · · · · · · · · · · · · · · · · | | | i i i i |
| | | Date | | | | | i i i i |
| | | Date | Sender | | | 26.7.23 | I I I |
| | | Date | Sender Name: | Eng. Mahmou | ıd Almus | a26.7.23 | i i i i i i |
| | | | Sender [| Eng. Mahmou Project Ma | ıd Almus anager | sa26.7.23 Signed by Send | |
| | | | | Eng. Mahmou Project Ma | ıd Almus anager | sa26.7.23 Signed by Send | |
| | Ref. No. Kev | | Designation: | Project Ma | anāger | Signed by Send | |
| | | | | Eng. Mahmou Project Ma Title | anāger | Signed by Send | |
| No. | Ref. No. Kev | | Designation: | Project Ma | anāger | Signed by Send | |
| No. | Ref. No. | | Designation: | Project Ma | anāger | Signed by Send | |
| No. | Ref. No. | | Designation: | Project Ma | anāger | Signed by Send | |
| No. | Ref. No. | | Designation: | Project Ma | anāger | Signed by Send | |
| No. | Ref. No. Rev | | Designation: | Project Ma | anager Hilto | Signed by Send | er |
| No. | Ref. No. | | Designation: | Title | th Comme | Signed by Send | er |

| | | RIVERAY | CONSULTANTS | |
|--|---|--|---|-----------|
| D' THE D' THE DIA DATE DIA | ti-1 9 Detail Didg on | 1 | DENTRICIT A.PLUT D | |
| Project: The Peninsula – Plot D.01 Residen Plot No. D.01 | tial & Retail Blog on | | 8:30AM | |
| Client: Select Global Development LLC on | behalf of Capitol 4 li | mited | 18 MAR 2023 | |
| Client | Main Con | sultant | Contractor | |
| | DC Dubai Consultant architects . engined | s ers . design consultants | | |
| | PO Box 81385. Dubi 0. U N A 1 0. U N A 1 0. W W dubalconsult www.dubalconsult | 971 4 3262437 | ABM | |
| , | | OR PRE-QUALI | FICATION | |
| Document submitted for: | | pproval | Information | |
| Date of Submission: 06/03/2023 | | Submission No: ABM-P | QD-MEP-0040 Rev: 1 | |
| Civil MEP | | Oth | ers | |
| Description of works & services proposed for sub | | Name & Address of prop | | |
| Prequalification Document for ELV System (V Structured Cabling System, Access Control Sy Gate Barrier System) | 'ideo Intercom System, stem, CCTV System & | M/s. M/s. Metric Techn P.O. Box 3155 Abu Dha | | |
| Specified 🖌 Ed | quivalent /Alternative | Deviation | Not specified/NA | |
| License No: 819657 | | Copy of Agreement betw | een main contractor and proposed subcontractor | |
| | | Attached | Not Attached | |
| Expiry Date: 21.11.2023 | | Attached | Name: Suresh Babu K.S. | |
| Contractor: M/s. Al Basti & Muktha LLC | inator: | | Designation: Project Manager | |
| Sign | A | N/X | Sign: Math | |
| | e & Designation: | $\overline{\mathcal{A}}$ | Signature with date: | |
| | | | Distribution/Circulation | |
| Committee Committee | | | 6000 000 000 000 000 000 000 000 000 00 | |
| Consultants Comments: | | | | |
| ⇒ Pa is approve | d band o | n the | | |
| ⇒ PQ is apprive site risit dated | | | Dubai Consultants Architects Engineers Design Consultants PO Box. 81385 Dubai. UAE T-97143262431 F • 97143262437 www.dubaicons.ultants.ae | |
| the Cromptiance r | epirt alla | ened for | Cat Approval Status | |
| the previend cre | · Enuna | | A Approved B Approved with | Comments |
| the provers an | | and the off | C Revise & Resubmit D Rejected | |
| => compute wony | even ri | epeurop | Reviewed By: Sign: | 2 |
| as per the project | specificanso | n errol | RANDHAMED MOOD | Tall |
| local autuminy or | and ardy. | | 2 | 0107 |
| Employer comments : | | | | |
| - Contractor in deemons | to he sahs! | GD INSTALLCK | A -Approved | |
| is approved to install in project material sul | systems to h | e incorporated | B - Approved with comments | |
| in project material sul | withals rem | larm to he | C - Rejected | |
| approvers. | subsfied y | exoposed | D - Information & record | |
| I I MALLER ATA A ULDURAPCI | | Auguster- | | - |
| - Contractor & elemed Reviewed by:SG | M CATH A | 1100000118 | Date : | |
| Reviewed by :SG | nme por | Wontobles | Date : | |
| Reviewed by :SG Program Received by ABM - EXtended | d upwantier | will he | Date : | |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv | <u>ume</u> Dor <u>J Warrantien</u> ver contractor from full c | will he ompliance with contractura | Date : I obligations. | 647-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv TEQUICO | ver contractor from full co | will he ompliance with contractura which | Date : | 647-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv I Equired WE ON | unic Dar <u>Universitien</u> ver contractor from full c <u>lov Systems</u> UFSIDE Jendo | will he ompliance with contractura with uther or list and project | Date : I obligations. Ref. No. ABM-J | 647-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv TEQUICO AVE AVE AVE AVE AVE AVE AVE AVE | unic Don <u>Jubivantien</u> ver contractor from full co IN Systems UFSIDE Jenso ulvalent to p | will he ompliance with contractura with ut huch or list and project | Date : I obligations. Ref. No. ABM-Ju | 647-PQ-00 |
| Reviewed by :SG Prograu Received by ABM - EXtende ** Important : Permission to Proceed does not reliv I Pequilled are on Not equilled | uning Dar <u>Juburantien</u> ver contractor from full co <u>Iov Systems</u> utside Jubudo utsident bo na hype or | will he ompliance with contractura with ut huch or list and project | Date : I obligations. Ref. No. ABM-J | 647-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv Tequired are on not equi Lost | <u>una</u> Pon <u>Juberrantien</u> ver contractor from full co <u>ICN SYSTEMS</u> ULTIDE Jendo ulvalent to p no have or mypact. | will he ompliance with contractura with contra | Date : I obligations. Ref. No. ABM-Ju ECEIVED Basti & Muntha LLC he Peninsula Ptol D 01 M | 547-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv Tequired are on not equi Lost | <u>unac</u> Pon <u>Juberrantien</u> ver contractor from full co <u>ICN SYSTEMS</u> ULTIDE Jendo ulvalent to p no hove or mypact. | will he ompliance with contractura with contra | Date : I obligations. Ref. No. ABM-Ju | 647-PQ-00 |
| Reviewed by :SG Received by ABM ** Important : Permission to Proceed does not reliv Tequired are on Not equilation Cost | <u>unne</u> Pon <u>Juberrantien</u> ver contractor from full co <u>IN SYSTEMS</u> UNDE Jendo ulvalent to p no hne or mypact. | will he ompliance with contractura with contra | Date : I obligations. Ref. No. ABM-Ju ECEIVED Basti & Muntha LLC he Peninsula Ptol D 01 M | 547-PQ-00 |





REVIEW COMMENT SHEET

| | | | | | | | ch 2023 |
|-------------------------------|--|-------------------|---------------------------------|---------------------------|---------------|-----------------|-------------|
| Project Name | Masdar Park | | anic-TRANSMIT-000273 | | | | |
| Subject | Prequalification Document for Systems Integration Security, ELV, ICT, AV & Home Automation specialist (M/s Metric Technologies LLC) | | | | | //s | |
| Area | Project wide | | Doc. Type: | Prequalificat | ion | | |
| RESPONSE SUMMAR | (| | | | | | |
| No objectio | on in principle for the proposed I | CT specia | list M/s Metr | ic Technologi | es LLC su | bject to follow | <u>':</u> |
| | | | | | | | |
| a) Sul | ocontractor to Attach a detailed C |)uality pla | n | | | | |
| - | ach the certificates of manpower | | | cita i a RICS | | valont | |
| - | t down the details of tools & equi | - | - | | i oi equi | valent. | |
| - | pcontractor to list all site required | • | | cion. | | | |
| - | t the details of key personals with | • | | aile | | | |
| • | all be ADMCC approved vendor/ | • | | | | | |
| ., e | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| | | | | | | | |
| Attachments (if any): | List down attachments in order and indicate the refe | rence number v | here available. | | | | |
| | | | | | Related Refer | ence | |
| PREPARED BY: | | REVIEW | ED AND RECOM | IMENDED BY: | DOCUM | ENT STATUS | |
| | | | | | A – APPR | OVED | |
| SH | IOAIB UL HASSAN | | Thaer Jara | dat | B – APPR | OVED AS NOTED | \boxtimes |
| | | | | | C - REVIS | SE AND RESUBMIT | |
| Related reference | | | | | D – OTH | ERS | |
| DRAFTER'S NOTE: APPROVED AS I | NOTED means document is Approved, resubmission not required. | Comments to be in | corporated into as-built / at I | andover and final documen | tation. | | |
| | e to submittals during this review do not relieve the contractor / con I conformance with the design concept of the project and general o | | | | | | |
| Distribution | · · · · • | | | | | | |
| Employer | Project Manager | Lead Cons | sultant | Contractor | | Others: | _ |
| DOCUMENT REVISION HISTORY | DESCRIPTION | | | DATE | | OUR TRANSMITT | AL |
| | | | | | | | |
| Distribution | | | | | | Others: | |
| | | | | | | | |

| Contract Ref.: | MC-SREM-PDM-EA-22-29047 | | | |
|--|---|--|------------------|--|
| Contract Title: | Construction of Masdar Parks and Landscape in Masdar City - / | | | u Dhabi |
| Client MASDAR CITY | | <u>Consultant</u> AECON | | <u>Contractor</u> النصرر ALNASR |
| Masdar PO Box 54115, Abu Dhabi, Un Emirates Office +971 2 653 3333 Fa*971 2 653 1006 http://www.masdar.ae | | AECOM 10th Floor International Tower, Capital Gate, Abu Dhabi, UAE Phon e 971 2 6134000 Fa x 971 2 6134001 https://aecom.com/ | | Al Nasr Contracting Company LLC Abu Dhabi, P.O.Box 2436, UAE T +971 2 642 0002 F +971 2 642 0228 Dubai, P.O.Box 122979, UAE info@alnasruae.com www.alnasruae.com |
| | | Documents Sub | mittal Form | |
| Document Number | MPL-a | anic-NP-TX-PQ-00001 | Rev : | 00 |
| Document Type | Pre-qualificatior | 1 | | |
| Document Description | | Document for Systems Integration chnologies Abu Dhabi, U.A.E. | n Security, ELV, | ICT, AV & Home Automation specialist |
| B.O.Q.Ref. | N/A | | | |
| Specification Clause Ref | N/A | | | |
| Drawing Ref | N/A | | | |
| Date of Issue | 28-Feb-23 | Approval Requested by | 14-Mar-23 | Issued for Issued for Review/Approval Information / Record |
| | | I | | |
| Head Contractor | QA/QC Manager | Rosemarie Paña | Signature | |
| | Projects Manager | Waseem Ali Malook | Signature | (2) |
| Received by AECOM | Comments by A | ECOM | | |
| Received by AECOW | Comments by P | | | |
| (Date) | | | | |
| | | | | |
| | | | | Accepted |
| | | | | Accepted as Noted |
| | | | | Rejected |
| | | | | Revise and Resubmit |
| | | | | |
| | I | | | |
| <u>Returned to</u> <u>Contractor</u> | AE | COM Representative | | AECOM Project Manager |
| (Date) | | (Signature) | | (Signature) |
| | | (Date) | | (Date) |

| FROM: M/s. Amana Contracting and Steel Building Co. W.LL REVISION NO: D1 ATTN: Mr. Ashraf Owaida (Project Manager) C/REF: I SUECONTRACTOR//SUPPLIER SUBMISSION/DESCRIPTION Discipline: Electrical/ELV C/REF: I Company Name M/s. Metric Technologies L.L.C. Que SA- Local Status Limited Liability Company 1 SA- Registered Address P.O. Box. 3155, Abu Dhabi, UAE P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV. Activity to be Undertaken Supply, Installation and Testing Commissioning of CCTV. Access Control, SMATV and Structured Cabling System SO Certification ISO 9001:2016, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II: Electrical Specifications Section 12.10; 17, 19.21 Description of Attachments Prequalification Documents Not Applicable Not Applicable Not Applicable Date 28 (99(19) Imme: | | AL MAFRAQ SQUARE DEVE | LOPMEN | T CONSTRUC | TION OF SHOP | PING MALL |
|--|-----------------------|---|-----------------------|--|--|--|
| Supply, Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System Do: IAJ-417-P-EN-PQL-5001-01 TITLE: SUBMITTAL SMATV and Structured Cabling System Do: DATE: 23.09.2019 TO: M/s. KEO International Consultants DATE: 23.09.2019 FROM: M/s. Amana Contracting and Steel Building Co. W.L.L REVISION NO: D11 ATTN: Mr. Ashraf Owaida (Project Manager) C/REF: I SUBCONTRACTION/SUPPLIER SUBMISSION/DESORIPTION Discipline: Electrical/ELV Company Name M/s. Metric Technologies L.L.C Gutu SAM Dead Office Address P.O. Box.3155, Abu Dhabi, UAE Peleed Office Address Eddition JSO Certification JSO SO 401/2016, ISO 45001/2018 and ISO: 14001/2015 SO Certification JSO 0001/2016, ISO 45001/2018 and ISO: 14001/2015 Volume 2, Part II: Electrical Specifications Section 12, 16, 17, 19, 21 Prequalification Documents Prequalification Documents Norparison in case of Alternative Submittal Not Applicable ubmitted By Contractor's Rep: [] Mr. Sami Yakan Project Manager Signature: Signature: Imme:] | | SUBCONTRACTO | OR SUBI | WITTAL / APP | PROVAL FORM | 1 |
| TITLE: Commissioning of CCTV, Access Control, SMO: SUBMITTAL INO: AL1417-P-EN-PQL-6001-01 TO: M/s. KEO International Consultants DATE: \$23.09.2019 TO: M/s. Amana Contracting and Steel Building Co. W.LL REVISION NO: D1 ATTN: Mr. Ashraf Owaida (Project Manager) C/REF: SUBCONTRACTORM/SUPPLIER SUBMISSION DESORIET/(ON) Discipline: Electrical/ELV Company Name M/s. Metric Technologies LLC Que SATC Limited Liability Company 1 SEP //W^2 P.O. Box. 3155, Abu Dhabi, UAE Bed Office Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV Access Control, SMATV and Structured Cabling System ISO 9001:2015, ISO 45001:2018 and ISO 14001:2015 SO Certification ISO 9001:2015, ISO 45001:2018 and ISO 14001:2015 Volume 2, Part II: Electrical Specifications Section 12, 12, 17, 17, 19, 21 Description of Attachments Prequelification Documents Not Applicabl | Contrac | t No: | | Work Packa | ige: | |
| TO: M/s. KEO International Consultants DATE: 23.09.2019 FROM: M/s. Amana Contracting and Steel Building Co. W.L.L. REVISION NO: 01 ATTN: Mr. Ashraf Owaida (Project Manager) C/REF: Image: Contracting and Steel Building Co. W.L.L. SUEGONTIFACTIOR://SUPPLIER_SUBMISSION DESCRIPTION Date: Electrical/ELV Company Name M/s. Metric Technologies L.L.C. .ocal Status Limited Liability Company Registered Address P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV Access Control, SMATV and Structured Cabling System SO Certification ISO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II: Electrical Specifications Section 12,16,17,19,21 Prequelification Documents Prequelification of Attachments Prequelification Documents Broger b Statu Address Signature: MOLEOF MANNAGEEMENT GONSULTANTING REVIEW Date 28 (09(19) ROUEOT MANNAGEEMENT GONSULTANTING REVIEW Date 28 (09(19) Areproved Marcenee Crewise & Resubmit. Denot Required MPLOVER'S GOMMENTS (optio | TITLE: | Commissioning of CCTV, Access | | | AJ-417-P-EN-P | QL-5001-01 |
| FROM: M/s. Amana Contracting and Steel Building Co. W.L.L. REVISION NO: b1 ATTN: Mr. Ashraf Owaida (Project Manager) C/REF: I SUBCONTRACTIOR///SUPPLIER_SUB/MISSION/DESORIP/ION Discipline: Electrical/ELV C/REF: I Company Name M/s. Metric Technologies L.L.C. Que SA- Local Status Limited Liability Company Que SA- Registered Address P.O. Box. 3155, Abu Dhabi, UAE P.O. Box. 3155, Abu Dhabi, UAE Segistered Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV. Activity to be Undertaken Supply, Installation and Testing Commissioning of CCTV. Access Control, SMATV and Structured Cabling System SO Certification JSO 9001:2016, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II : Electrical Specifications Section 12, 10, 71, 19, 21 Description of Attachments Prequalification Documents Not Applicable wubmitted By Contractor's Rep:: Mr. Sami Yakan Project Manager Signature: Signature: Date 28 (99(19) Iame: | TO: | | | | DATE: | 23.09.2019 |
| SUBGONTRACTOR://SUPPLIER_S | FROM: | M/s. Amana Contracting and Stee | Building (| Co. W.L.L | | 01 |
| SUBGONTIRACTOR SUPPLIER SUBMISSION DESCRIPTION Discipline: Electrical/ELV Company Name M/s. Metric Technologies L.L.C Local Status Limited Liability Company Registered Address P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE So Certification Supply, Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System So Certification ISO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II : Electrical Specifications Section 12, 12, 17, 19, 21 Prequalification Documents Somparison in case of Alternative Submittal Not Applicable Nubmitted By Contractor's Rep:: []Mr. Sami Yakan Project Manager Signature: [] Refer b bt: addocted Comment & Signature: Iarme: Signature: Date 28 (b9/l19) Iarme: Signature: Date 28 (b9/l19) Iarme: Signature: Iarme: IArteres & Resubmit. D-Not Required Areproved MP-Approved As Noted C-Revise & Re | ATTN: | Mr. Ashraf Owaida (Project Manag | ger) | TO HE P | C/REF: | - |
| Discipline: Electrical/ELV Company Name Local Status Registered Address P.O. Box. 3155, Abu Dhabi, UAE P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System SO Certification SO Certification So Certification So Certification Contract Document Reference Volume 2, Part II: Electrical Specifications Section 12,16,17,19,21 Description of Attachments Prequalification Documents Companison in case of Alternative Submittal Not Applicable Supply Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System ISO Certification So Certification So Certification So Certification So Certification Contract Document Reference Volume 2, Part II: Electrical Specifications Section 12,16,17,19,21 Description of Attachments Prequalification Documents Companison in case of Alternative Submittal Not Applicable Somparison in case of Alternative Submittal Not Applicable Comment & Meet Signature: Signature: Date 28 (DR/H) Signature: Date 28 (DR/H) Signature: Date 28 (DR/H) Signature: Comment & Resubmit. Date 28 (DR/H) Signature: | SUECON | NTRACTOR/SUPPLIER SUBMIS | SION DES | CRIPTION | | And the second second second |
| Local Status Limited Liability Company 1150 mms Registered Address P.O. Box. 3155, Abu Dhabi, UAE P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV. Access Control, SMATV and Structured Cabling System SO Certification ISO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II: Electrical Specifications Section Specification/Contract Document Reference Volume 2, Part II: Electrical Specifications Section 12, 16, 17, 19, 21 Description of Attachments Prequalification Documents Not Applicable Not Applicable Not Applicable Not Applicable Signature: Date Refer b bc adacched Refer b bc adacched Comment Sheet Iame: | And the second second | I. or holes and have been a second and the second | and the second second | | the second second second | South States |
| Local Status Limited Liability Company 1150 mms Registered Address P.O. Box. 3155, Abu Dhabi, UAE P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Supply, Installation and Testing Commissioning of CCTV. Access Control, SMATV and Structured Cabling System SO Certification ISO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Volume 2, Part II: Electrical Specifications Section Specification/Contract Document Reference Volume 2, Part II: Electrical Specifications Section 12, 16, 17, 19, 21 Description of Attachments Prequalification Documents Not Applicable Not Applicable Not Applicable Not Applicable Signature: Date Refer b bc adacched Refer b bc adacched Comment Sheet Iame: | Company | / Name | M/s. Met | ric Technologies | LLC | aut SA- |
| Registered Address P.O. Box. 3155, Abu Dhabi, UAE Head Office Address P.O. Box. 3155, Abu Dhabi, UAE Activity to be Undertaken Supply, Installation and Testing Commissioning of CCTV. Access Control, SMATV and Structured Cabling System SO Certification ISO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Specification/Contract Document Reference Volume 2, Part II: Electrical Specifications Section Soperification/Contract Document Reference Volume 2, Part II: Electrical Specifications Section Description of Attachments Prequalification Documents Comparison in case of Alternative Submittal Not Applicable Not Applicable Not Applicable Redeet by the attacched Comment Sheet Signature: Refere by the attacched Comment Sheet Date 28 (p9(19) Iame: | a Saad | | | | | 1 1 SEP 2015 |
| Head Office Address P.O. Box, 3155, Abu Dhabi, UAE Activity to be Undertaken Supply, Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System SO Certification JSO 9001:2016, ISO 45001:2018 and ISO : 14001:2015 Specification/Contract Document Reference Volume 2, Part II : Electrical Specifications Section 12, 16, 17, 19, 21 Description of Attachments Prequalification Documents Comparison in case of Alternative Submittal Not Applicable Submitted By Contractor's Rep:: []Mr. Sami Yakan Project Manager Signature: 1 Recient By the attached Comment Scheet Signature: 1 Recient By the attached Comment Scheet Date 28 (p?(1)) MPLOYER'S COMMENTIS (optional) Signature: 1 Date 28 (p?(1)) Are Received B- Approved As Noted Comment Scheet Date 1 Are ReceiveD: 1 Date 28 (p?(1)) Date 1 Are ReceiveD: 1 Date 28 (p?(1)) Date 1 Are ReceiveD: 1 Date 1 Date 1 | | | | | and the second sec | |
| Activity to be Undertaken Supply, Installation and Testing Commissioning of CCTV, Access Control, SMATV and Structured Cabling System SO Certification JSO 9001:2015, ISO 45001:2018 and ISO : 14001:2015 Specification/Contract Document Reference Volume 2, Part II : Electrical Specifications Section 12,16,17,19,21 Description of Attachments Prequalification Documents Comparison in case of Alternative Submittal Not Applicable Submitted By Contractor's Rep:: []Mr. Sami Yakan Project Manager Signature: 1 RROUEOT MANAGEMENT CONSULTANTI'S REVIEW Refer b the attached Comment Scheet Iame: Signature: Date 28 (p9/19) Iame: Signature: Date 28 (p9/19) Iame: Signature: Date 1000000000000000000000000000000000000 | | | | | | 200 AM |
| Access Control, Shart'v and Statem [SO Certification Specification/Contract Document Reference Description of Attachments Description of Attachments Comparison in case of Alternative Submittal Not Applicable isubmitted By Contractor's Rep.: [/Mr. Sami Yakan Project Manager Signature: Industry of the state of the | | | Supply, I | nstallation and T | esting Commissio | |
| Specification/Contract Document Reference Volume 2, Part II : Electrical Specifications Section Description of Attachments Comparison in case of Alternative Submittal Not Applicable Bubmitted By Contractor's Rep.: Image: Image: <t< td=""><td></td><td></td><td></td><td></td><td></td><td>Contraction of the state of the</td></t<> | | | | | | Contraction of the state of the |
| ame: 12,16,17,19,21 Prequalification Documents Prequalification Documents Not Applicable Not Applicable Signature: Signature: Refer b th A-Approved B-Approved As Noted A-Approved B-Approved As Noted A-Approved MB-Approved As Noted Are RECEIVED: | SO Certi | ncation | | and the local division of the local division of the | and the second second second second second | |
| Comparison in case of Alternative Submittal Not Applicable Submitted By Contractor's Rep.: []Mr. Sami Yakan Project Manager Signature: [] Report MANAGEMENT CONSULTANT'S REVIEW Refer to the attached Comment Sheet lame: [] Signature: [] Signature: [] Signature: [] Date 28 [09[19] D | Specificat | tion/Contract Document Reference | | | car opecifications | Section |
| A-Approved A-Approved Mereceived A-Approved Mereceived A-Approved Date A-Approved Date | Descriptio | on of Attachments | Prequalif | ication Documer | nts | 1 |
| ROJECT MANAGEMENT CONSULTANT'S REVIEW Refer b the attached commant sheet Iame: Imployer's comment sheet Imployer's comment sheet Imployer's comment sheet Date 28 (29/19) Imployer's comment sheet Imployer's comment sheet </td <td>Comparis</td> <td>on in case of Alternative Submittal</td> <td>Not Appli</td> <td>cable</td> <td></td> <td>DIC</td> | Comparis | on in case of Alternative Submittal | Not Appli | cable | | DIC |
| ROJECT MANAGEMENT CONSULTANT'S REVIEW Refer b the attached commant sheet Iame: Imployer's comment sheet Imployer's comment sheet Imployer's comment sheet Date 28 (29/19) Imployer's comment sheet Imployer's comment sheet </td <td>uhmitted</td> <td>By Contractor's Rep - [Mr. Sami)</td> <td>Vakan i Pr</td> <td>oject Manager</td> <td>Signati</td> <td></td> | uhmitted | By Contractor's Rep - [Mr. Sami) | Vakan i Pr | oject Manager | Signati | |
| Refer b the attached Command Sheet Iame: | DANK SCHOOL STOCK | No. | Contraction Party | the second state of the | | AAP |
| Iame: | | | | | | and the second second second |
| Iame: | Refer | n to the attached | Commo | unt shee | r | |
| Image: | | | | | | 00/20/19 |
| MPLOYER'S COMMENTIS (optional) ame: Date ame: Date | lame: | 1 | S | ignature: | Dat | |
| ame: | | ER'S COMMENTS (optional) | | | | CENTRAL CONTRACTOR |
| ame: | IMPRESSION | ALL | S. 199 | 1775 - Contraction - Contracti | and the second second | and the second second second |
| ame: | | E es | CENSED | (A | | |
| A-Approved B- Approved As Noted Consultants | | | 005 20 | 1 | Dat | e |
| ATE RECEIVED: DATE RETURNED: | ame: | 1 31 | ULI SI | gnature: | : | 1 |
| Consultants Consultants | ne: | 1 01 | OCT 20 | gnature: | Dat : | e |
| ATE RECEIVED: DATE RETURNED: | and the second | and the second | AT BARNER | 1 | | |
| or & On behalf of M/s KEO International Consultants | A-Appro | wed B- Approved As Noted | TIZTOZ | C-Rev | rise & Resubmit. | D-Not Required |
| 10/01-0 | ATE REC | EIVED: | DA | TE RETURNED |): | |
| 10/01-0 | | and the second | MARSING STREET | | | |
| 10/01-0 | r & On b | ehalf of M/s KEO International Con | sultants | | | |
| | | | | onature: | Date | 19 9 10 |
| | | | | | | 1085-PP-02-08-FM Rev.2 vision Date: 28-Jun-2011 |
| Document No: RAH-1085-PP-02-08-FM Rev.2 | | | | | De | 1000 and 90 takes 100 |

ł.

Prequalification Approval Request

| Project Titl | e: Construction of Silal's Whe | at Silo Project | Consultant : Cosmos Engineers & Consultants | | |
|--------------|--------------------------------|-----------------|---|--|--|
| Client | : Silal Food & Technology LL | С | Contractor : Amana Contracting & Steel Building Company WLL | | |
| | | | | | |
| | | 1 | | | |

| Submittal Ref No. | Revision | Date of Submittal |
|---------------------|----------|-------------------|
| 200-AMN-PREQ-E-0004 | 00 | 03/Nov/2022 |

| S/R # | Description of Document | No. of Copies |
|-------|---|---------------|
| 1 | M/s. Metric Technologies LLC | 1 |
| | Supply, Installation, Testing & Commissioning of CCTV, Access Control System & | |
| | Structured Cabling System and also Success hand over to All relevant authorities. | |
| | | |
| | | |
| | | |
| | | |
| | | |

| Prepared by Contr | actor DC: | Reviewed by SR. C | Coordinator | Received by Consultant |
|-------------------|--------------------|-------------------|--|------------------------------------|
| Date: 03-11-22 | Signature Wiwy | Date: 03-11-22 | Signature | Signature: |
| Reviewed by Proje | ect Engineer - MEP | Approved for Subr | nittal by Project Manager | RECEIVED |
| Name: Lotfy Mahe | | Name: Ehab Ghatt | مرابة للمقاولات العياني العديدية | By Angie at 12:24 pm, Nov 04, 2022 |
| - | | | A Contraction of the contraction | Signature: |
| Signature: | off Manal, | Signature: | * ANANA * | Stamp: |
| | IT Store C | | Contracting & Steel Bldg. Co. | |

| For Use By Consulta Comments: | ant: | | | | |
|--|-------------------------|--------------------|----------------------------------|--------------------|------------------------------|
| The proposed | contractor sha | all be comp | letely responsible fo | or handing | over to the authority as per |
| | | responsibl | e for handing over t | o the clien | t as a complete working |
| system as per | the contract | | | | aali |
| | | NI, 21, 4Y | | | and |
| | | Cost Cost | MOS PHILS - | | 7. |
| | | 3 Engineers & | Consultants | | |
| | | 33 Engineers & | eers & Consult | | |
| | | | | | |
| Approval Status | A - Accepted | B - Accepte | ed with Comments | C - Revise | & Resubmit 🔄 D - Rejected 📃 |
| Consultant Resid | ent Engineer: | | | | |
| Name: Tamer | Ali | | Signature: | Da | ^{ite:} 12/11/22 |
| Note: The above com | ments / or acceptance | does not relieve t | he Contractor from his obligatio | on in the contract | i. |
| CC: Client: 1 copy | (With All Attachme | ents) (Cove | er Page only) | | 23 00 01 02 |
| Received By the Attachment Name: | e Contractor – O | ne copy with | Signature: | | Date: RECEIVED |
| Subcontractor | | | Subcontractor Ref: | | Date |

SI 21 21 11 01

Section reserved for Contractor use only :



Project Silk

Prequalification Submittal

| Contractor | Amana Contracting & Steel Building Co. W.L.L | Document submittal no. | AJ-418-P-EN-PQL-5002-01 |
|--------------------|--|---------------------------|-------------------------|
| Contract no. | | Date | 03-Apr-19 |
| To the Engineer | Obermeyer Middle East | | |

| Document no. | Туре | Description | Rev no. | Action required | | |
|--------------------------|------|---|---------|-----------------|----------|--|
| AJ-418-P-EN- PQL-5002 | | Prequalification for Supply & Installation of ELV Systems (Telephone, Data, CCTV, Access Control, PA System & Audio Visual) – M/s Metric Technologies | 01 | Approval | Comments | |
| | | | | Approval | Comments | |
| | | | | Approval | Comments | |

Contractor authorized signatory

| Name | Abdul Rhman AlNajar | Litina Date | 03-Apr-19 | |
|------------|---------------------|---------------------------|-----------|--|
| Signature | Q1/ a | AMARIA SULI PROMICT | St. * | |
| Design Con | sultant's Review | Contracting & Steel Bldg. | Co. #1 | |

1. Approval is subject to receive all required BICSI certifications for the Key Personnel, as per the Contract Specification requirements.

2. The received resume for draftsman is not reflecting BIM (Revit) experience. AMANA to confirm acceptance for the same, since it is the Main Contractor's responsibility to provide ELV shop drawings as per the contract requirements.

| Status code | A. Approved | B. Approved as noted | C. Revise & resubmit | D. Review not required |
|--------------------|---------------|----------------------|----------------------|------------------------|
| Engineer's name | Michael Ramzy | and the second | 4.4 | 4.19 |
| Signature | Michael Ranzy | | 14 | |



SUBMITTAL TRANSMITTAL (SUB-CONTRACTOR)

| Project : RM01: REEM MALL | | |
|--|------------------------|--|
| rioject , Milvi, REDITIMALL | Package | : <u>RM3000</u> |
| Submittal No. : RM01-SCAR-3000-SP-380003 | Revision No | :_00 |
| Engineer's Project No.: A14-07 | Date | : 23rd October 2019 |
| TRANSMITTAL To (Engineer): <u>Dewan Architects and</u> A From (Contractor): <u>Itinera/Ghantoot JV</u> | | Date: 23 rd October 2019 Name/Sign : Eng. Helmi Rumahi |
| Discipline: D Architectural D Structural D A/C D Electrical | Plumbing [| Landscaping Civil Work Sound Patter |
| Subcontractor: SP – Metric Technology LLC – IT/AV System | | * |
| Enclosures/Attachments: Certificates Description Chart Others; | | Prequalification |
| Submitted for review and approval Resubmitted for review and approval Submitted for information only | 58 - 197 7 - 19 | er review time included in construction schedule nission-Comment reply sheet attached |
| TRANSMITTAL To (Contractor): Itinera/Ghantoot JV | Attn: | Date Rec'd by Engineer : |
| B From (Engineer): Dewan Architects and Engi | neers Name: | Luis Pereira Date Trnsmt'd by Engineer: |
| 2) Approved to forcered Subj and unater the Contractory A Approved A Approved as noted Revise / Resubmit | □ Submis | sion incomplete / Resubmit on required / for information only |
| Rejected / Resubmit Approved as noted / Resubmit | | |
| | | Date One copy retained by sender |
| Diher remarks on above submission/Comment Sheet Name: Luis Pereira Sign: | | 18 1. 119 |

| Clobal Sateway Reidential Development Procession Submittal Control of Procession Submittal Procession Submi | Employer: | | | Engineer/ | Architect: | arch | | | | |
|--|---|--|--------------------------|--|-------------------|-----------------------|---------------|-----------------------|-----------------|---|
| Procupatification Submittal 1 0x00 | C. | | | | | | | - I | | |
| Construct Programmethy lander Organization Construct (part lander) Co | | | | C | | | | | | |
| Code Grow ACC POS EL 039 1 13.Aug-20 The Overage matrix disponded to resource Pre-Qualification for CCTV, Access Control, Intercom & Structured Cabling System Pre-Qualification for CCTV, Access Control, Intercom & Structured Cabling System Terre-Qualification for CCTV, Access Control, Intercom & Structured Cabling System Trans Sequence Matrix Director Trans Quarter Control to Prescue: Trans Sequence Matrix Director Trans Quarter Control to Prescue: Trans Developments Trans Quarter Control to Prescue: Trans Developments Trans Quarter Control to Prescue: Trans Developments MA Montrols Matrix Trans MA Montrols Matrix Trans: MA Montrols Matrix Manuel Matrix Manuel Matrix Matrix Matrix Transcore Pre-Quartification Onter VMM Matrix Standard? Yee, 50 30001.0018 Yee, Sold Dirac Controls Matrix Manuel Matrix Matr | Prequair | fication Subr | nittai | | | | | | | |
| The Addensity and a second sec | Document | Project Name Or | rginator | Document Type | Discipline | Running No. | Rev. No | Date . | Remarks | ale and |
| Pre-Qualification for CCTV, Access Control, Intercom & Structured Cabling System | Code | GGW | ACC | PQS | EL | 0039 | 1 | 13-Aug-20 | | |
| tame) Description: | Ine following materi | ais/products are submitted for | raview: | | All officers | STRUCTURE OF | 100 | No La Civi | | Children . |
| Same: Methi Technologies Order Loparitance 2577, Alcasa Captrol, Interven B. Structured Cabling System Dearling Department 7 Taria Operation Rel Landon Termination 7 Taria Termination 7 Taria Termination 7 Taria Operation Rel Landon Termination 7 Taria Termination 7 Taria Termination 7 Taria Termination 7 Taria Termination Termination 7 Taria Constant Properties 7 Taria Termination Termination 7 Taria Constant Properties 7 Taria < | tam(s) Description | Pre-Qualification f | or CCTV, Acc | ess Control, | Intercom 8 | k Structured | Cabiin | ig System | | |
| anitoritor Adving Trade CoTV, Access Central, Interiori B. Structured Cabling System Predit Department | | | | | | | | | | |
| Several Experience. | Name: | | Metric T | echnologies | | | | | | |
| agerieres Rel sted to Project: | Construction Activity | /Trade: | 1 | | ercom & Structure | ed Cabling System | 1 | | | |
| ab-Costractor/Supplementationed in Vendor Usi2 address / Locations defines / Locations de | Overall Experience. | | 7 Years | | | | | | | _ |
| Meric Tachadopis: P. 0. 802: 235. Abs (That), U.A.E. Tel: 0. 2066057 Scalact Panan: Mr. All Mortade Market Panan: Mr. Scalastic Market Panan: Market Panant Panatter< | Experience Related to | o Project: | 7 Years | | | | | | | _ |
| Address / Location: P. 0. 6xx 2135, Abo Chabu, U.A.E. Trail: Info@metric loc.com Contact Perion: Mr. Al Wortziele Solation: Mr. Al Wortziele District Perion: Mr. Al Wortziele Solation: Mr. Al Wortziele Solation: Mr. Al Wortziele Web Cortified for sny: Duality Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? Yes. 150 9001.2015, 150 14001.2015 Web Cortified for sny: Standard? NiA Trans. Nume: No. Mohammed Tahsa, Maha Naclem: Signature: Signature: Trans/Date: Trans/Date: Trans/Date: Trans: No. Mohammed Tahsa Signature: Web Cortified for sny: Standard Ober Stan Signature: Signature: Signature: Date/Stange: Web Cor | Sub-Contractor/Supp | lier mentioned in Vendor List? | | es 🗌 Na | | licable | | | | |
| Address / Location: P. 0. Rev 2135, Abu Chaku, U.A.E. Termat: Info@metric-tec.com Contract Person: Mr. All Mortade Mailain Number 055-22843941 Vex. ISO 3001.2015, IO 14001.2015 Wester Certified for sny XLS Sandard? Yes. ISO 3001.2015, IO 14001.2015 Yes., ISO 3001.2015, IO 14001.2015 Yes. ISO 3001.2015, IO 14001.2015 Wester Certified for sny XLS Sandard? Yes. ISO 3001.2015, IO 14001.2015 Yes., ISO 3001.2015, IO 14001.2015 Yes. ISO 3001.2015, IO 14001.2015 Yes., ISO 3001.2015, IO 14001.2015 Yes. ISO 3001.2015, IO 14001.2015 Yes. NA Vex. NA Vex. Name: Nutrice of Commerce Yes. Yes. Yes. Name: Nutrice of Commerce Yes. Signature: Marker Mutaer / Ahmud Kobesison Signature: Yes. Signature: Yes. Signature: Yes. Yes. Yes. Signature: Yes. Signature: Yes. Signature: Yes. Signature: Yes. Signature: Yes. Sig | | | Metric 7 | achnologies | | | | | | |
| Fel: 02 deceases Contract Person: Wr. All Montrade Doctation Person: Wr. All Montrade DS-22A43941 Web. Notwhere: Web. Notwhere: Web. Notwhere: Web. Notwhere: Notwer: Other Valid Monetership of Commerce: Web. Notwer: Other Valid Uccrase: Section Name: | Address / Location: | | P. O. Bo | x: 3155, Abu Dhab | i, U.A.E. | | | | | |
| Modele Number: 055-2843941 Arc they conflict for any Quality Standard? Yes, ISO 9001.2015, SO 14001.2015 Yes, ISO 9001.2015 Yes, ISO 9001 Yes, ISO 9001.2015 Yes, ISO 9001 Yes, ISO 900 | | | | | IFU. | | | | | |
| Ave they Certified for any Quality Standard? Yee, ISO 9001.2015, ISO 14001.2015 Vee, ISO 9001.2015 Vee, ISO 9001 Vee, ISO 9001.2015 Vee, ISO 9001 Vee, ISO 9001 Vee, ISO 9001.2015 Vee, | Contact Person: | | Mr. All D | wortada | | | | | | |
| Types, peol/p. The SUMULADIS Sof HAUL/2015 Types, peol/p. Yes, ISO 45001.2018 Yes, ISO 45001.2018 Yes, ISO 45001.2018 Yes, ISO 45001.2018 N/A Statistimition Image: Specify Wald Membership of Clamber of Commerce Image: Valid Municipality Ucerse Other Valid Ucerses Specify Abu Dhabi Civit Defense Materia Registration Centricates Image: Centractor's Review Specifie Name: Mahammed Baha / Maha Nedeem Signature: Specifie Name: Mahammed Baha / Abia Nedeem Signature: Specifie Name: Mahammed Fater Signature: Specifie Name: Mahammed Fater Signature: Mame: Mahammed Fater Signature: The // Date: Mame: Mahammed Fater Signature: Date/Stamp: Marker Commercitis Signature: Date/Stamp: MCS Representative Signature: Date/Stamp: MCS Representative Sign | Mobile Number: | | 055-284 | 3941 | | | | | | |
| Twe, Bearly, we what comments is a search of the search of | | any Quality Standard? | Yes isn | 9001,3015 Kn 14 | 4001/3015 | | | | | |
| Pres. specify. Pres. DO-SADUL/D28 Watel Immersion Image: Value Manifership of Chammersice Image: Value Manifership of Cha | | any MSE Considered 2 | 1 22, 120 | THE REPORT OF THE A | 1010010101010 | | | | | |
| Statistimensol Image: Specify Ability Ucerse Image: Product/Rations Image: Valid Municipality Ucerse Image: Specify Ability Defense Material Registration Certificates Image: Specify Ability Defense Material Registration Certificates Image: Specify Ability Defense Material Registration Certificates Image: Specify Ability Ucerse Image: Specify Ability Ucerse Specify Ability Ucerse Name: Mohammed Bahaa / Maha Nederm Signature: Image: Data Specify Ability Ucerse Signature: Image: Data Image: Data Specify Ability Ucerse Signature: Image: Data Image: Data Specify Comment() Image: Data Image: Data Image: Data Image: Data Image: Data Image: Data Image: Data Image: Data Specify Comment() Image: Data Image: D | | any rise standard? | Yes, ISO | 45001:2018 | | | | | | |
| Vaid Membership of Chamber of Commerce Vender Male Connects | Remarks | | N/A | | | | | | | |
| Valid Membership of Chamber of Commerce Valid Memocrahip of Chamber of Commerce Valid Memocrahip of Chamber of Commerce Specify Abu Dhabi Chut Defense Material Registration Certificates Cantractor's Review Capacity Review Capacity Review Capacity Review Capacity Review Signature: Section Name: Name: Rohard Bagaaliong Signature: S | and the second se | | 1 | | _ | | _ | Concernant Providence | | |
| VQC Section Name: Richard Bagadiong Signature: Time/Date: E Section Name: Signature: Time/Date: PS Section Name: W. Matair / Ahmad Kobelssy Signature: Time/Date: piect Manager Name: Mohammed Faten Signature: Time/Date: Status Code: Time/Date: Time/Date: Time/Date: (N) Approved with Comments [C] Revise & Resubmit [D] Rejected Consultant's Comment(s) Signature: Date/Stemp: Affect Comment(s) Signature: Date/Stemp: Resident Engineer / Project Manager: Jume Hours Signature: Date/Stemp: PMC's Representative Signature: Date/Stemp: Date/Stemp: PMC's Representative Signature: | and the second se | 10 000 00000000000000000000000000000000 | Maha Nadeem | Signature | . (11) | F | - | Time/Date: | 55 | 13-Aug-20 |
| E section Name: View Matar / Ahmad Xobeisay Signature: Time/Date: | /QC Section | Name: Richard Bagadiong | | Signature | | 5-11- | A | | 0 31 | |
| sject Manager Name: Mohammed Faten Signature: Trine/Date: Status Code (A) Approved with Comments [(C] Revise & Resubmit [0] Rejected Consultant's Comment(s) Consultant's Comment(s) Consultant's Representative Resident Engineer / Project Manager: Almost High Michael Signature: Date/Stamp: 18.8.9.2020 PMC's Representative Signature: Date/Stamp: Comment Froject Signature: Date/Stamp: Comment Signature: Date/S | E Section | Name: | | Signature | * P | - 11 | | Time/Date: | 23/ | |
| Status Code (A) Approved with Comments Consultant's Comment(s) | P Section | Name: W. Matar / Ahmad Ka | obeissy | Signature | AT | T HI | | Time/Date: | 6/ | |
| (A) Approved (B) Approved with Comments [C] Revise & Resubmit [D] Rejected Consultant's Comment(s) Marger Comment(s) Consultant's Representative Signature: Date/Stamp: Resident Engineer / Project Manager: Ahm (Hohm) Signature: Date/Stamp: 18 · 8 · 2020 PMC's Comment(s) PMC's Representative Signature: Distribution on and the control of th | oject Manager | Name: Mohammed Faten | | Signature | 1M | - | e | Time/Date: | ~ | |
| Consultant's Comment(s) | Status Code | Standard and the | and the state | | | No and and | Carlo I | AND STREET | 15-3m211月10-45分 | 150 10 |
| Image: Comments on attached sheet 18/8/20 Consultant's Representative Signature: Date/Stemp: Resident Engineer / Project Manage: Mm Hohm Signature: Date/Stemp: 18.8.2020 PMC's Comment(s) Signature: Date/Stemp: 18.8.2020 PMC's Representative Clobal Galaway Revident data of comments Signature: Date/Stemp: 18.8.2020 PMC's Representative Clobal Galaway Revident data of comment Project Signature: Date/Stemp: 18.8.2020 PMC's Representative Clobal Galaway Revident data of comment Project Signature: Date/Stemp: 18.8.2020 PMC's Representative Clobal Galaway Revident data of comment Project Signature: Date/Stemp: BHM None: Date/Stemp: BHM Signature: Date/Stemp: BHM Signature: Date/Stemp: BHM Signature: Date/Stemp: Signature: Signature: Date/Stemp: Date/Stemp: BHM Signature: Date/Stemp: Signature: Date/Stemp: Signature: Date/Stemp: Signature: Date/Stemp: Signature: Date/Stemp: Signature: Signature: Signature: Signature: Signature: Signat | | ~ | proved with Comma | ints | [[[] R | evise & Resubmit | | (D) Rejected | | |
| Consultant's Representative Consultant's Representative Resident Engineer / Project Manager Amount of Consultant's Representative Resident Engineer / Project Manager Amount of Consultant's Representative Resident Engineer / Project Manager Amount of Consultant's Representative Resident Engineer / Project Manager Resident Engineer / Project Resident Eng | Consultant's Comme | mt(s) | | Sales and the | and the second | Section Section | don F | | 1/1 | |
| Consultant's Representative Signature: Date/Stamp: Resident Engineer / Project Manager: Mm Hohm Signature: Date/Stamp: 18.8.2020 PMCs Comment(s) architecturation of anerting PMC's RepresentativeSights Gateway Resident and an another mg PMC's RepresentativeSights Gateway Resident us Dev Apprend Project Signature: Directory BHH Solution of the second memory and the contract of the Control Comments accord of the Control | fifes | - Commen | á on | 9 \$ 90 | hed s | heet | | | | |
| Consultant's Representative Signature: Date/Stamp: Resident Engineer / Project Manager: Mind Hohuw Signature: Date/Stamp: 18.8.2020 PMC's Comment(s) Barchboorro Barchboor | | ingente till an and a second second | | | | | | All | 19 10 1. | |
| tesident Engineer / Project Manager: Amel Hohuw Signature: Date/Stamp: 18.8.2020 | Consultant's Represe | ntative | | Signati | are: | 2 | | Date/Stamp: | 10/8/20 | |
| PMC's Representative Global Galaway Resident and an analysis with the Control Garamette acept and the second an | | | 111 | 0.74 | | Number | - | | 10 0 00 | |
| archcoro anchie nurs or another ng PMC's Representative Global Galeway Resider us Dev Booment Project. Note: N | | Capity Manager Capity of | Moham | Signati | | Alteria | | oate/stamp: | 10.0.2010 | |
| Anchie führt für an der und Dev Appment Project signature: | ME's Comment(s) | OF STREET, STR | | Sec. al Part | | 210-225-3 | 12 | 13 | and the second | - 5 B. |
| Anchine chirak and an usi Dev Moontent Project. Signature: Directions: B+H Storms: B+H Sto | Γ | | | | | | | 1/3/ | 1211 | |
| PMC's Representative Global Galeway Result on the Devisionment Project. Signature: | | annie turaro | annie mg | | | | | 131 - | | |
| Instel 1). We zaitaly that the pressure of more with hus been reviewed is details and in complements with the Contract Goruments accept of the pressure of the | PMC's Representative | Slobal Gateway Residentia | a Devidopment | Project Signate | ure: | | | | | |
| | Vote: | | THE REAL PROPERTY. | and the second s | - 10-34 | 1 and a | 1000 | 18 | 131 | No. of Lot |
| | | | | | | ith the Contract C | Adutu manduta | averat a Catalour | 100 miles | and the second se |
| 13:0 10-28mm | ine strategy in the second | of Experimental International Academics | a dia mandria dia mandri | timesse (visual histos | sector allign | 8+H | (Company) | | | |
| 13 10-28mm | | | er Faller het niet | nt of our stand by | ane Goostaloon | 10 ME 1207 0 - 2007 1 | 142.0 | A MARINE C | | |
| 2) C 10:28mm | | | | | | 13 | 51 | 45.00 | | |
| and with man as white | | | | | | D | 10 | 10-2 mm | | |
| RECEIVED | | | | | | RE | CF | IVED | 66 | SW-FAG-ENG |



÷



| | SUBMIT | TAL F | ORM | | | | |
|---|---|---|---|-------------------------|-----------------|---|--|
| Project UAE Pavilion Refurbishment | Contractor / Package Scan Construction / Main | Works | Doc No. | TF-SC-0 | 06 | Revision 00 | |
| <u>To:</u> | Department of Culture & | Tourism | Submittal Is | ssue Date : | 21/01 | /19 | |
| Iype of Work | 🗆 Structural 🛛 Electrical 🗆 HVAC 🗆 Inte | | | | Design | 2. | |
| □ Infrastructure | 🗆 Landscape 🛛 Mec | hanical | □ Survey | Others (|) | | |
| Description:- | - | Submis | sion Type | | | | |
| | | D Mat | erial Submission | n 🗵 | Other (Prequali | fication) | |
| Company Pre-qualificat | | 🗆 Shop | Drawings | | | | |
| M/S Metric Techno | Cal | culation | | | | | |
| (ELV / IT Wo | 🗆 Rep | ort | | | | | |
| | | 🗆 Met | hod Statemen | ıt | | | |
| | | 🗆 As B | uilt Drawings | | | | |
| | | 🗆 Mar | nual | | | | |
| | | Contra | ct Specificatio | n Clause Rel | : N/A | | |
| Location of Use:- All Buildings | | Contract Drawing Ref: N/A | | | | | |
| PROPOSED [NB: For atternative material | PROPOSED [NB: For atternative materials a Compliance Report must be provided] | | | | | | |
| Consultant Review Comments | | | | 1 | Digital Stamp | oing | |
| Metric Technologies was ev criteria regarding the applica personnel and equipment ca Metric Technologies Scope control of the approved MER AV and SCS/telecom syster were not meet (essential for technologies should comply requirements. Metric Technologies fail to f as previously commented. M responsibility of the said reg | ant's general and part apabilities, and finance of Work shall be unde P contractor and Scar ms Supply of equipme the execution of the the full scope of work urnish a copy of ADC MEP contractor to tak | ticular e vial posi er the ir n as the ent/activ contrac ks as po D regis e charg | experience, tion. Influence or f main contr ve compone t). Metric er the contra tration certif e on the | full actor. ents act | | REVIEW TO COMPLIANCE MOTIFICATION COLLARSE HEAVISE AND FOLLOWS: HEAVISE AND FOLLOWS: HEAVISE AND FOLLOWS: HEAVISE AND FOLLOWS: HEAVISE AND FOLLOWS: HEAVISE AND FOLLOWS: HEAVISE AND DAYNESSES HEAVISE AND DAYNESSES HEAVISE AND DAYNESSES HEAVISE AND DAYNESSES HEAVISE AND DAYNESSES HEAVISE H | |
| | t | | | | (a) | | |
| | Signature | Da | e 29-Jan-20 | 019 | | | |
| Status Code: | əd as Noted 🛛 C - Revi | se & Resu | ıbmit 🗆 Fl - F | For Informati | on | | |

ŝ





REVIEW COMMENT SHEET

| Referen | ce. No. [Re | ev] | MPL-ANIC-NP-TX-PQ | -00001 | A0 | A0 01 March 2023 | | | | |
|---------------------|---|----------|--|------------------------------|------------------|-------------------------------|---------------------------|---------------|---------------------|-------------|
| Project | Name | | Masdar Park | | | anic-TRANSM | IIT-000273 | | | |
| Subject | | | Prequalification Docu Metric Technologies | | ns Integra | tion Security, E | LV, ICT, AV & Ho | me Autom | ation specialist (N | //s |
| Area | | | Project wide | | | Doc. Type: | Prequalifica | tion | | |
| RESPO | NSE SUMN | IARY | | | | | | | | |
| | <u>No obj</u> e | ectio | n in principle for th | e proposed IC | T specia | list M/s Met | ric Technologi | es LLC su | ibject to follow | <u>/:</u> |
| | | | | | | | | | | |
| | a) | Sub | contractor to Attac | h a detailed O | uality nla | n | | | | |
| | a) b) | | | | | | ncitaia BICS | | valent | |
| | c) | | | | | | | | | |
| | d) Subcontractor to list all site required qualified staff. | | | | | | | | | |
| | e) | | the details of key p | - | - | | ails | | | |
| | c, f) | | ll be ADMCC appro | | • | | | | | |
| | ., | ona | | | | | enced, | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| | | | | | | | | | | |
| Attachmen | ts (if any): | | List down attachments in orde | r and indicate the refere | ence number v | /here available. | | | | |
| | | | | | | | | Related Refer | ence | |
| PREPA | RED BY: | | | | REVIEW | ED AND RECO | MMENDED BY: | DOCUM | IENT STATUS | |
| | | | | | | | | A – APPR | OVED | |
| | | SHC | DAIB UL HASSAN | | | Thaer Jara | adat | B – APPR | OVED AS NOTED | \boxtimes |
| | | | | | | | | C – REVI | SE AND RESUBMIT | |
| Related | reference | | | | | | | D – OTH | ERS | |
| DRAFTER'S | NOTE <u>: APPROVE</u> | ED AS NC | TED means document is Approved, re | esubmission not required. Co | omments to be in | corporated into as-built / at | handover and final docume | ntation. | | |
| | | | o submittals during this review do not i onformance with the design concept o | | | | | | | |
| Distributio | | | | • | | | | | | |
| | Employer | | Project Mana | iger | Lead Cons | sultant | Contractor | | Others: | _ |
| DOCUMENT REV NO. | REVISION HISTO | ORY | DES | CRIPTION | | | DATE | | OUR TRANSMIT | TAL |
| | | | <u></u> | | | | VOL | | | |
| | | | | | | | | | | |



 \cap

0





| PROJECT: MASDAR C | ENTRAL | PARK PHASE 2- | PACKAGE 1 |
|---|-------------------|---|--|
| Sub-Contractor / | Supplier | Submittal Form | |
| Reference : CPK2A-ARC-AUH-PW-EX-PQ-00001 | | Rev: 00 | Date: 29-11-2020 |
| Project Name: Masdar Central Park Phase 2 – Packa Masdar City | ige 1 at | Contract Ref: SRE-PA | D-PD-COA-20-26103 |
| Client: Abu Dhabi Future Energy Company PJSC - M | IASDAR | Consultant: Parsons I | nternational Limited |
| Contractor: Al Ryum Cont. & Gen. Transp. LLC | | | |
| Discipline: Civil Architecture Mec | hanical | Electrical Other | S |
| Subject : Pre-Qualification of Metric Technologic Commissioning of Structured Cabling PA/BGM System and Building's Lightin | System, CC | TV System, Disable To | |
| Sub-Contractor / Supplier Detail: M/s. Metric Technologies LLC P.O Box.3155, Abu Dhabi, UAE. Tel. : 02-666 6587 Fax. : 02-622 4014 | Cha UAE | chment: Imber of Commerce: License: nicipal License: | Other Licenses : Pre-qualification: |
| CONTRACTOR CERTIFICATION: The Contractor hereby confirms that the submitted items have been revie otherwise stated. 29-11-2020 . Date ENGINEERS REVIEW ACTIONTCODES: | | Waseem Finianos | AL RYUM COM. & Gen Trans. co LLC AL RYUM GROUP OF COMPANIES C) PROJECT: RAL PARK AT MASDAR CITY |
| |] C- Revise an | d Resubmit 🔲 D- Rejec | PHASE 2 PACKAGE 1 |
| E- Incomplete F- Submit Specified Items | | Approval not Required | CN- Cancel |
| Comments By Consultant: | | | Juse University |
| Date | Er | ng. Kishore Gholap, Resi | |
| Note: The Engineer's approval shall not in any way relive the contractor he soundness and the correctness of the submitted materials and doc | of his obligation | - | _ |
| DISTRIBUTION: Client PM/Engine | Contract | File | |

| Co | onsultant | | Client | Contractor | F | ORM DT R | ev.0 |
|--------------------------|----------------------------|--------------------|--|---|------------------------------------|--------------------------------|---|
| | PARSONS | | دائرة البلديات والـــَــق PARTMENT OF MUNICIPALTIES | AL RYUM CONT. & GEN. TRANSPAR | Client | Departm Municipa Transpo | alities and |
| | | | AND TRANSPORT | HE RELINGRICH OF COMPANYS | Consultant | Parson LTD | s International |
| | | | ÅBU DHABI CITY MUNICIPALITY | | Contractor | Al Ryu | n Cont.& Gen ort L.L.C |
| Project | K | halifa City P | ublic Realm Phase 2A-Park 5 | -SE 35 | Contract No. | | R/010/2022 |
| Transmitta No. | al Ref. D | MT-KCA5-AF | RC-ELE-PQN-0008-02 | | Date | 21-07-2 | 022 |
| Transmitta Issued for | | 「Informatio | on Co-ordination | Review & C | omments | Appro | oval |
| Doc. Type | | | | PREQUALIFICATION | | | |
| ☐ Civil | Civil 🔽 Electrical | | \ | ☐ Stormwater I | Sewer | 🖵 Irriga | tion/ Land Scaping |
| I. Informa | ition | | | | | | |
| SN | | | Title | No. | Re | evision | Remarks |
| 1. | surveilla | nce system | Security video (CCTV) echnologies LLC. | DMT-KCA5-ARC-ELE-F | PQN-0008 | 02 | |
| 11 | <u> </u> | | | | | l | |
| II. For the | Contractor | | N. | | | | والمتقاولات والمتور |
| Eng. Emad Salam | | | fut | 21-07-2022 | | and the | A A A A A A A A A A A A A A A A A A A |
| | Name | | Signature | | Date | | ADU DI BACTING CONTRACTING CONTRACTING |
| III. Receive | ed By Consi | ultant | 1 | | | 1 | |
| | | | | | | | Stamp |
| | Name | | Signature | | Date | | |
| IV. Consul | tant Review | and Comme | ents | | | | |
| | al subject to | | y performance and complia | ance with ADMCC/ADI | VI specification, | approved | contract drawings, |
| Approva | al does not | relieve the | Contractor for their respons | sibility for conformity to | the Contract s | pecificatio | n and satisfactory p |
| | | | | | | | |
| | proval for p and approv | | tion of the subcontractor. M | aterial Submittal shou | ld be submitted | separatel | y for |
| | | | | Checked By:Saad I | /lutasimDate:23 | /07/22 Tir | me: |
| A | - Approved | | B – Approve As Noted | C - Result | 1 | Approved | |
| V. For Co | nsultant | | .1(| | | | انترناشيون |
| Khale | d AlSadeq | | (h) | | 26-7-22 | .].] | مكتب ايو ظبي |
| | nt Engineer | | Signature | 20 | Date | - (| الامارات العاربية المتحد Abu Dhabi Office U.A.E |
| | ed by Contr | | _ | ECEI | VED | 12 | HALIFA CITY PARKS AND |
| | | | | PROJECT. | | 915 | WTERNATIONAL |
| | epresentati | | Signature | 26 JUL | 2Date | | |
| Note: This Ap | proval does not | relieve the contra | | ons RECEIVING THIS DOCUMENT IS ON THE CONTENT ANI يس تأكيد:ا على الحتوى والقيمة RECEIVED NAME & SIGN: | THE VALUE ستلام هذه المستندات ل | | ber: FN-CN231-1-005 |
| | | | | Lander Link (Date of Orola | | | |

| ICON-OPS-F-46 Rev. 00 | | | Print | Submit by Email |
|--|--|---|--|------------------------------------|
| MAIN CONSULTANT INTELLIGENT CONSULT - CONSULTANT ENGINEERS P.O. Box: 51581 ABU DHABI, UAE T:+971 2 6724200 F:+971 2 6722515 EMAIL: INFO@I-CON,AE | PROJECT: LANDSCAPING WO (AL QALA Abu Dhabi, Unite | DONN DRKS TO VVIP AREA ID STREET) ed Arab Emirates | MAIN CONTRAC AL RYUM CONT P.O.Box 2842 UNITED ARAB E PH. +971 2 63 | RACTING 7, ABU DHABI MIRATES |
| | | TION SUBMITTAL | F | |
| Project No.: | | 1-00001-00-11-EL-ARC-PQ-000002 | Date Issued: 2 | 25-05-2022 |
| Herewith we submit Pre-qualification Description: | document for : 🔀 SUB-CONTRACTOR | TECHNICAL DOCUMENT Revision: Reason for Issue: | Disc | ipline: |
| PQ for M/s Metric Technologi | ies LLC. (CCTV and telecom | FOR APPROVAL | | Architectural |
| Manufacturer : | Country of Origin: | Local Supplier: | C | Structural |
| M/s Metric Technologies LLC | | M/s Metric Technologi | ies a | Landscape A. |
| General Notes: | | | H (| Mechanical |
| r | ies LLC. (CCTV and telecom subcontra | actor) | (• | Electrical |
| | | | C | Civil |
| Attachments: | | | C | Irrigation |
| X Company pro | | • | C | Interior |
| Organization | • | cts 🛛 📿 Quality Control Procedure ma | inual (| General |
| Resources / M | lanpower 🕅 Trade License | Al Ryum Cont. & Gen. Transp AL RYUM GROUP OF COMPAN | LLC | |
| Submitted By: | BB. | a straight a | | |
| () | ean Haddadin Mill | Al Qala-ID Street Improvement W | lorks | |
| Date Name | e Authorized | d Signature by Contractor's P.M. / R.E. | | |
| Consultant Comments: | | | | |
| Please refer to attached Consul | Itant Review Sheet | | | |
| | | | | |
| | | | Date | received: |
| | | | | |
| | | | Rece | ived By: |
| Reviewed By: | Л | | | , |
| | <u> </u> | 6 | Consultan Status / Co | it's Approval |
| 27-May-2022 Sinan Date Name | N Mahmood Signature by | ingineers / Architects / QS / LA | | ROVED |
| Approved By: | Signatore by | | | ROVED AS NOTED |
| , , , , , , , , , , , , , , , , , , , | $\langle \rangle \rangle$ | | ☐ REVI | SED AND RESUBMIT |
| | sein Habib | Intelligent Consult Consultant Engineer +1C | REJE | CTED |
| Date Name | Autionzed sig | | | |
| Client's Comments: | | | | |
| | | | | |
| | | | - | |
| | | | Da | te received: |
| 1 | | | | |
| | | | Re | ceived By: |
| | | | | |
| Date Name | Authorized | Signature by Client / Client's Representative | | |







cracknell

Submittal No.: Project Ref. Contractor: SID-CD-GLIS-SC-PQL-00014 SID-CD **Gulf Contracting & Landscaping LLC Submission Date:** To: M/s Cracknell 24-Nov-2021 Cc: M/s Parsons We are sending herewith under separate cover the drawings/ documents/ samples listed below: DESCRIPTION ITEM **DOCUMENT REF. NO.** REV. DATE Prequalification Documents of 1 -SID-CD-GLIS-SC-PQL-00014 00 24-11-21 M/s Metric Technologies LLC - Proposed Subcontractor/Specialist for CCTV Works) COMMENTS: APPROVED AS NOTED **1. REFER ATTACHED SHEET FOR COMMENTS** CONTRACTOR: **RETURNED TO CONTRACTOR – DOCUMENTS STATUS** C. Objection. Do not proceed with **Gulf Contracting & Landscaping LLC** A. No Objection fabrication/construction incorporate comments & re-submit BNo Objection: Proceed with fabrication DATE: 24-Nov-2021 / construction incorporating comments & D. For information only re-submit Corrections or comments made relative to submittals during this review do not relieve the contractor from the compliance with requirements of the Contract. This check is only for review of NAME & SIGNATURE: general conformance with the design concept of the project. CONSULTANT / ENGINEER'S REPRESENTATIVE SIGNATURE: 29.11.21. SIGNATURE: DATE: DAH HAZOURI Technical Manager Sr. Project Man DISTRIBUTION: FROM CONSULTANT TO THE CONTRACTOR

| DRAWING / |
|-----------|
| DOCUMENT |
| SUBMITTAL |









| Project Ref. Contractor: A322201/2020/C/022-B AL RYUM CONT. & GEN. TRA | | | GEN. TRANS. C | | Transmittal No. : SID-SW-ARY-AD-TML-00151[00] | | | |
|---|---|---------------|---------------|------------------|--|--|--|--|
| | nsultant / Engineer's Rej ent Representative | oresentative | (ORIGIN | IAL COPIES) | | Submission Date: 22-Nov-2021 | | |
| We ar | e sending herewith under s | separate cove | r the drav | wings/ document | ts/ samples listed below: | | | |
| ITEM | DRAWING / DOCUMEN | IT REF. NO. | REV. | DATE | DESCRIPTION | | | |
| 1 | 1 SID-SW-ARY-EL-PQL-00011 00 22-Nov | | | | -21 Prequalification for Metric Technologies (For ELV System) | | | |
| | | | | | Scope of Work: CCTV SYSTEM for Guard H District Telecom System Gate Barrier | louse & Parks in Beach & Marina | | |
| COMM | MENTS: APPROVED AS | NOTED | | | | | | |
| Refer | attached sheet for comm | ients | | | | | | |
| | | they | 2000 | sila | | | | |
| | | | / | 25-1- | 2.2 | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | | | | | | | | |
| | ACTOR: | | | RET | RETURNED TO CONTRACTOR – DOCUMENTS STATUS | | | |
| ALKYU | JM CONT. & GEN. TRAN | S. CO. LLC | | A . N | o Objection | C. Objection. Do not proceed with fabrication/construction incorporate comments & re-submit | | |
| DATE : 09-No | v-2021 | | | / cons re-sul | | D. For information only | | |
| | | | | contr | actor from the compliance with requi | submittals during this review do not relieve the rements of the Contract. This check is only for review of ept of the project. | | |
| 1 | (| | | CON | general conformance with the design concept of the project. CONSULTANT / ENGINEER'S REPRESENTATIVE SIGNATURE: SIGNATURE: DATE: 25.1.22. | | | |
| | D ABDUL MAJID / PROJ & SIGNATURE: | ECT DIRECTO | R | DIST | DISTRIBUTION: FROM CONSULTANT TO THE CONTRACTOR | | | |

B + G + 2 P+11 TYPICAL FLOORS +GYM LEVEL + ROOF 4 STAR HOTEL DEVELOPMENT

P1621- Plot No- D/P01, UMM HURAIR, HEALTHCARE CITY-PHASE-1, Dubai, UAE

| Client: | | | M/: | s. ACTIO | ON HOTELS | LLC | | |
|-----------------|----------------------------|------------------------|--|---|-----------------------------------|------------------------------|-----------------------------|--------------------|
| Consul | tant: | B | ف و بن طوق Arif <mark>&</mark> Binto consulting orchitects A | عارة Dak | Contractor: DH Developme | AFIR nt & Contracting LLC | فر ر سیة والسقاولات ذم م | ظ |
| 18 | | | TECHNICA | L DOCU | MENT SUB | /ITTAL | | |
| DOCUN | IENT CODE | PROJECT CODE P-365 | DOCUMENT TYPE TSUB | TRADE EL | RUNNING NUMBER 19 | rev. O | DATE 6-Nov-17 | INITIATED BY GE |
| DOC | UMENT | C |]Method State | ement [| Technical Datas | | Test Reports | |
| DESIG | NATION: | C |]Drawings | C | Guarantee/Certif | icates 🔳 | Other: Prequalific | ation |
| N* | | | Title | | Document | No. | Revision | Approval Status |
| 1 | ACS, A CCTV), system | V/PA/BGM structured | ocuments for (, GRMS, UPS cabling, Light ologies). | (For | P-365-TSUB- | EL-019 | o | |
| | | is a platech | APPROV WITH COMME Date:.I의((().7 | NTS | A | ABINTOCK V 2017 | | |
| Discipli | ne: | | | | REGE 18 | 21 | / | |
| | | REVI | EW & SIGNATURE | ain-Contractor | S FIG | RECEP | IENT'S SIGNATUR | <u>IE:</u> |
| Sign : CONSI | JLTANT'S | | Sign Sign Sign Sign Sign Sign Sign Sign | Pect: 4Star Ho Action Hotels OF. & Contri | | -1 | | |
| Ð | S No o | Is ter | - subjec | t to 1 | aval (| | 2017 | |
| Status | | | / | on site | gammi, | | | |
| | T App | ALL AND AND | | ients CNo | t Approved D Furth | er information | Required | or Record Only |
| For an | a on beh | alf of Arif & | BINTOak | | | | | |
| Name: | Moh | nd.Mosleh | | Sign: | Lold Mosley | ¥ | <u>Date: 9/11</u> | 117 |
| | | Main Co | ntractor | | | Sub Cor | tractor | |
| Name: | Georges I | | 114 | te:[9_11-1 | Name : Praveen Unn | 0.890.019.000 | |)ate : |
| | | | 0 | By | GEIVED 9 NOV 2017 DC - P365 | REC 19 | EIVED Form# | DD02/7 (PS), Rev |

| | The second se | and the second | and a state of the |
|---|--|--|---|
| 444 | ARCAN | A ENGINEERS | 5 Short |
| GULF PARADISE | The second state of the se | | San Street |
| | 가지 않고 사망에 가지 않는 것 같아. 이 것 같아. 가지 않는 것 같아. 가지 않는 것 같이 있는 것 같이 많이 많이 했다. | for M/S Gulf Paradise Reat Estate SDW4, Saudiyat Island | |
| EMPLOYER | : GULF PARADISE REAL ESTATE | | |
| PROJECT MANAGER CONSULTANT | : ARABIAN CANADIAN ENGINEERING PRO. : GA ARCHITECTS & ENGINEERS | JECT MANAGEMENT SERVICES DATE : 2 | 3-May-18 |
| CONTRACTOR | : SHIELD CONTRACTING CO. | | 158/EL /PRQ-017 - Rev.00 |
| | | SHEET : | 1 OF 1 |
| | SUB-CONTRACTOR PR | EQUALIFICATION SUBMITTAL | |
| We hereby submit | the following sub-contractor's preq | ualification for your approval / cor | nments: |
| AME OF PROPOSED SUB | -CONTRACTOR : M/S Metric Ter | chnologies - ELV Systems (LCS, | SCS, & CCTV) |
| - LIST OF ATTACHED DC | CUMENTS: | | |
| 1. Statement of | executed projects | Yes No | |
| 2. List of Huma | - | Yes No | |
| Management List of Equip | organization chart | Yes No | |
| List of Equip Brochures / I | 1142450 | Yes No | |
| 6. Registration | | V Yes No | |
| | | | |
| - FACTORY / WORKSH | OP ADDRESS: | | |
| | | | |
| Abu Dhabi - | UAE | | |
| - ANY OTHER INFORMATI | UAE ION Nassification of the second and the second | CT MANAGER (ARCAN) Received by: (Signature: | CONSERVATION ICAL GULF PARAPISE |
| - ANY OTHER INFORMATI | UAE ION Nasoff J School Dy: PROJE Signature: Stamp | | CONSCRIPTION (GAL GULF PARAPISE 2 3 MAY 2018 |
| - ANY OTHER INFORMATI | UAE ION Nasoff J School Dy: PROJE Signature: Stamp | Signature: Stamp | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CULF PARAPISE 2 3 MAY 2018 CULF PARAPISE CULF |
| - ANY OTHER INFORMATI ubmitted By : Nadia Abi N gnature: ate: 23-May-18 DNSULTANT'S COMMENT | UAE ION Received by: PROJE Signature: Stamp Date: | Signature: Stamp Date: Signa | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 RECEIVED BY FM |
| - ANY OTHER INFORMATI | UAE ION Received by: PROJE Signature: Stamp Date: TO COM MENT 5 | Signature: Stamp Date: | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 RECEIVED BY FIT |
| - ANY OTHER INFORMATI Submitted By : Nadia Abi N Ignature: A ate: 23-May-18 ONSULTANT'S COMMENT REFER | UAE ION Received by: PROJE Signature: Stamp Date: TO COM MENT 5 | Signature: Stamp Date: Signature: Stamp Signature: Signature: Stamp EGT · | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 RECEIVED BY FM |
| - ANY OTHER INFORMATI Submitted By : Nadia Abi N Ignature: A ate: 23-May-18 ONSULTANT'S COMMENT REFER | UAE ION Received by: PROJE Signature: Stamp Date: TO COM MENT 5 | Signature: Stamp Date: ON TTIE Stam | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CONSCRIPTION OF THE CONSCRIPTION OF THE C |
| - ANY OTHER INFORMATI Submitted By : Nadia Abi N Ignature: A ate: 23-May-18 ONSULTANT'S COMMENT REFER | UAE ION Received by: PROJE Signature: Stamp Date: TO COM MENT 5 | Signature: Stamp Date: Signature: Stamp Signature: Signature: Stamp EGT · | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CONSCRIPTION OF THE CONSCRIPTION OF THE C |
| - ANY OTHER INFORMATI ubmitted By : Nadia Abi N gnature: Ate: 23-May-18 DNSULTANT'S COMMENT REFER ATTEN Approved | UAE ION Nastru strate Signature: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp State: Stamp State: Stamp State: | Signature: Stamp Date: ON THE Stam EET. | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CULF PARAPISE CULF PAR |
| - ANY OTHER INFORMATI ubmitted By : Nadia Abi N gnature: Ate: 23-May-18 DNSULTANT'S COMMENT REFER ATTEN Approved | UAE ION Nastru strate Signature: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp State: Stamp State: Stamp State: | Signature: Stamp Date: ON THE Stam EET. | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CULF PARAPISE CULF PAR |
| - ANY OTHER INFORMATI ubmitted By : Nadia Abi N gnature: Ate: 23-May-18 DNSULTANT'S COMMENT REFER ATTEN Approved | UAE ION Nastru strate Signature: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp Date: Stamp State: Stamp State: Stamp State: Stamp State: Stamp State: | Signature: Stamp Date: ON THE Stam EET. | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CONSCRIPTION CONSCRIPTION CONSCRIPTION CULF PARAPISE 2 3 MAY 2018 CONSCRIPTION CONSCRIPTION CULF PARAPISE CULF PARA |
| - ANY OTHER INFORMATI submitted By : Nadia Abi N gnature: ate: 23-May-18 DNSULTANT'S COMMENT REFER ATTEN Approved | UAE ION Nastru strate Signature: Stamp Date: TO COM MENTS SH | Signature: Stamp Date: ON THE Stam EET. | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CULF PARAPISE CULF PAR |
| Submitted By : Nadia Abi N ignature: Abi N ate: 23-May-18 ONSULTANT'S COMMENT REFER ATTRA COJECT MANAGER'S COM | UAE ION Nastru strate Signature: Stamp Date: TO COM MENTS SH | Signature: Stamp Date: ON THE Stam EET. Jan Stan Signature: Signa | CONSCRIPTION (GA) CULF PARAPISE 2 3 MAY 2018 CONSCRIPTION OF THE CONSCRIPTION OF THE C |
| S-ANY OTHER INFORMATI Submitted By : Nadia Abi N ignature: A ate: 23-May-18 ONSULTANT'S COMMENT REFER ATTAC Approved ROJECT MANAGER'S COM | UAE NON Nashing Scheduler Nashing Scheduler Nas | Signature: Stamp Date: ON THE Stam EET. A STIOS 2048 Reviae & Resubmit A Rejected Received back by: CO | CONSULTAINT (GA) CULF PARAPISE 2 3 MAY 2018 AECEIVED BY CONSULT OF THE CONSULT ACCEIVED BY CONSULT ACCEIVED BY ACCEIVED BY CONSULT ACCEIVED BY ACCEIVED |
| S-ANY OTHER INFORMATI Submitted By : Nadia Abi N ignature: ate: 23-May-18 ONSULTANT'S COMMENT REFER ATTRA | UAE ION Nashing Scheduler Nashing Scheduler Nashing Scheduler Nashing Scheduler TO COM MENTS State TO COM MENTS State Approved as Noted MENTS: | Signature: Stamp Date: ON THE Stam EET. | CONSULTAINT (GA) CULF PARAPISE 2 3 MAY 2018 RECEIVED BY AUTRE 27/5/20 NTRACTOR |
| S-ANY OTHER INFORMATI Submitted By : Nadia Abi N ignature: A ate: 23-May-18 ONSULTANT'S COMMENT REFER ATTAC Approved ROJECT MANAGER'S COM | UAE ION Nashing Scheduler Nashing Scheduler Nashing Scheduler Nashing Scheduler TO COM MENTS State TO COM MENTS State Approved as Noted MENTS: | Signature: Stamp Date: ON THE Stam EET. | CONSULTAINT (GA) CULF PARAPISE 2 3 MAY 2018 RECEIVED BY AUTRE 27/5/20 NTRACTOR |

| العين للاستشارات الهندسية درم Al Ain Consulting Engineers الد | ADDEE ADDEE ADDEE ADDEE ADDEE ADDEE ADDEE ADDEE ADDEE |
|--|---|
| SUB CONTRACTORS APPROVAL | FORM |
| Project Name: Commercial Building for Mr. Saeed Mabkhout Al Ameri | File No. : 1168 |
| Consultant: Al Ain Consulting Engineers LLC | Ref No.: Sub-Con-013-Rev.0 |
| Contractor: Bildex Contracting Co. (off-shore) AD | Date : 21/11/2019 |
| Type of Work : ELV System, Voice & Data Communication, SMATV Syste System, Video Intercom & Access Control | em, Security System CCTV, Lighting Control |
| Sub Contractor Name : Metric Technologies LLC | |
| Company Profile Contents: | valid trade liceases north and the second MOH previous approvals |
| CONTRACTOR : This is to propose M/s . Metric Technologies to execute t Voice & Data Communication, SMATV System, Security Video Intercom & Access Control | |
| Originator of the submittal/ Engr.: Raef Mourtada Contractor Authorised signature: | Mob. No. : 050-642 6003 Date: 21/11/2019 |
| CONSULTANT COMMENTS: Fefer to the attached comm | ents sheet 9 5112/19 |
| Approval Status: A: Approved as noted B: Approved as noted C Reviewer of the submittal/ Engr Consultant Authorizes signature P.O.Box: 71297, Abu Dhabi-U.A.E. | C: Revise & Resubmit D: Not Approved Mob. No. Date: |
| ADCE (Abu Dhabi Commercial Engineering) Received | V 2.1/ 10 Apr 2014 |
| A: Approved B:Approved as noted C: Revise & Re | D: Not Approved |
| All the supportive documents must be presented and filed at project site. * (Approval does not relieve the Contractor from his contractual obligations and responsibilities) | |



Ref.: YAS-MZ-ALD-GEN-LTR-00007

Date: 29/08/2022

To : Metric Technologies LLC

Project : Media Zone Development / TF54 Campus

Consultant / PMC : AECOM / KBR

To whom it may concern,

We would like to extend our appreciation to Metric Technologies LLC for the outstanding success on the delivery of Media Zone, YAS Island.

Metric Technologies' scope of work encompassed all Security, Audio Visual, ELV and ICT Systems. Their professional conduct, technical know-how, quality of work and commissioning capabilities allowed for a timely and compliant execution of their scope.

We recommend Metric Technologies for any undertaking / project of a similar nature.

Sincerely,

Samir Nahas Senior Vice President – Project Management Abu Dhabi - UAE T: +9712 810 5555 F: +9712 810 5550

aldar.com

Aldar Properties PJSC P.O. Box 51133

الدار العقارية ش م ع



Ref: SC/22417/Nov/17

01st November 2017

| Project | : | ELV Systems for "AI Falah" Community" Complex |
|------------|---|--|
| Client | : | ALDAR PJSC |
| Consultant | : | Jacobs |
| Scope | : | Installation, Testing and Commissioning of ELV Systems |

Letter of Recommendation

In our capacity as the main contractor for the project described above, we would like to highlight that we have awarded M/S. Metric Technologies LLC the ELV scope, consisting of a comprehensive CCTV solution as per government standards, a village-wide Wireless solution, Communication Systems, Networking, Digital Signage Systems, Access Control and Structured Cabling, in addition to the scopes.

Metric Technologies LLC was successfully pre-qualified and selected by ALDAR PJSC and Jacobs.

Metric Technologies successfully executed their scope and handed over significantly ahead of schedule, to the full satisfaction of the client and the consultant.

We would like to congratulate Metric Technologies LLC for their quality of the work, execution capabilities, professionalism, safety standards and their documentation and submittal processes.

We highly recommend Metric Technologies for any large-scale ELV scope, no matter how complex.

Thanking you,





هاتف : ٦٢٦٨٧٥٣ – فاكس : ٦٢٧٢٣٥ – ص.ب : ٨٢١٢ – أبوظبي – الامارات العربية المتحدة Tel.: 6268753 - Fax : 6272351 - P.O. Box 8212 - Abu Dhabi - UNITED ARAB EMIRATES E.mail : scanco@emirates.net.ae





Ref. #: 350/2017 Date: Wednesday, November 1st 2017

Subject : Recommendation Letter

Centric Interiors LLC is a Fit-out specialist that engages in ultra high-end residences, offices and retail.

We have worked with Metric Technologies LLC on multiple projects that include highly complex GRMS solutions. Given the successes we have accomplished in partnership, we have selected Metric Technologies as our preferred GRMS / Home Automation Partner.

We have worked with Metric on potentially one of the largest Home-Automation Systems in the UAE, which was a palace for a member of the royal family of Dubai. The GRMS system in this scope consisted of a unified solution that controls more than 500+ lighting circuits, 80+ FCUs, IPTV systems consisting of 50+ Zones, 100+ Speakers and 30+ Audio Zones, 200+ Sensors, Complete Security installations, Energy Management Systems, Window Treatments, Actuation of all fans, exhausts, sprinklers, 60+ Wireless Access Points, Telephony, Networking and Structured Cabling. Given the complexity of the network topology, the interfacing and integration among systems, and the coordination required with the MEP and Fitout Scopes, we commend Metric Technologies LLC for their success.

As such, we hereby officially recommend Metric Technologies for their ability in the field of GRMS, AV, ELV and ICT, for any project, of any size.

For CENTRIC INTERIORS

aaba



Centric Interiors L.L.C.

سنترك لاعمال تلفيذ التصميم الداخلي ش، ذ، م، م

Thuraya Tower, 16th Floor, Unit 19 Tecom, Al Barsha P.O. Box 378049 Dubai - United Arab Emirates





: 543 / 2017 Ref. Date : Monday, 16th October 2017

TO WHOM IT MAY CONCERN

Dear Concerned,

This letter is drafted to highlight our recommendation of "Metric Technologies LLC " as contractor for all types of LCS / IT / ELV / Security systems based on multiple projects executed by them for our construction projects .

Based on our experience working with Metric Technologies L.L.C , we will not hesitate to recommend them to for any related works based on their technical competence and resources both financial and engineering wise in addition to adherence to QC / QA requirements and latest advances in IT Technology .

This certificate is issued upon the request of M/s Metric Technologies without any responsibility or engagement on our part or the administrator signing this letter .

Sincerely,

for Shield Contracting Co.



Ahmad Faress **Operations Manager**

ص.ب : ۲۹٦۰۰ أيوظبي، أ.ع.م | هاتف: ۱۹۰۰ ۲۹۲۲ (۱۷۹+) | فاکس: ۵۰۵ ۲۹۲۲ (۱۹۹+) Shield Contracting Co. | P.O.Box : 29600 , Abu Dhabi , U.A.E | Tel : (+971) 2 627 6900 | Fax : (+971) 2 627 4455 E-Mail : shield@emirates.net.ae , info@shielduae.com

شركة شيلد للمقاولات



| Date: | 04/10/2017 |
|------------------|--|
| Project: | Supply, Installation & Commissioning of CCTV System at Al Falah Villages |
| Ref. No: | S190/DAR/10, PR-2016-080-R2-S1 |
| Main Contractor: | M/S Scan Construction |
| Client: | Al Dar Properties PJSC |

This document is to officially certify that Metric Technologies LLC has handed over the project referenced above in complete working condition and as per the agreements referenced above.

As of today, (Date: 04/10/2017), The project is considered to be handed-over and as such:

1. Warranty period commenced as per the date stated above.

2. The 3-Year Maintenance Contract commences as per the date stated above.

3. This letter is considered to be the formal handover acceptance by SCAN Construction and by ALDAR PJSC.

All signatories hereby declare that above is formally and officially accepted.

For Metric Technologies L.L.C

For Al Dar Properties PJSC

For M/S Scan Construction

和和

METRIC TECHNOLOGIES LL.C.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2 622 4000 F: +971 2 622 4014 E: Info@metric-tec.com



شرکـــة **متـــرك** تکنولوجيـز هــهــــ

ص.ب، ١٥٥٥ | ابو ظبن – الامارات العربية المتحدة تلقون: ٢٦٢٢٤٠٠ الا٩٩ - فاكس، ١٤٤٢٢٢٤٠ البريد الإلكتروني: info@metric-tec.com

٤.



| Date | : 21/04/2020 |
|-------------------|--|
| Project Name | : Al Falah Retail – Supply and Installation of NVR |
| Contract/PO Ref | : PO Ref: 144 dated 01/03/2020 |
| Client | : M/s Aldar Properties PJSC |
| System Integrator | : M/s Metric Technologies LLC |
| Scope of Work | : Supply & Installation of NVR |

This is to inform you that as of 21/04/2020, Metric Technologies LLC has completed the Supply & Installation of NVR as per the agreement referenced above.

| Installation Details For NVR System | | | | |
|-------------------------------------|----------|----------------|----------|--------------|
| SN | Location | IP address | Username | Password |
| 1 | V4C | 192.168.20.233 | admin | Metrictec401 |
| 2 | V4NH1 | 192.168.20.234 | admin | Metrictec401 |
| 3 | V4NH2 | 192.168.20.235 | admin | Metrictec401 |
| 4 | V5C | 192.168.20.236 | admin | Metrictec401 |
| 5 | V5NH1 | 192.168.20.237 | admin | Metrictec401 |
| 6 | V5NH2 | 192.168.20.238 | admin | Metrictec401 |
| 7 | V3AC | 192.168.20.239 | admin | Metrictec401 |
| 8 | V3ANH1 | 192.168.20.240 | admin | Metrictec401 |
| 9 | V3ANH2 | 192.163.20.241 | admin | Metrictec401 |
| 10 | V2C | 192.168.20.242 | admin | Metrictec401 |
| 11 | V2NH1 | 192.168.20.243 | admin | Metrictec401 |
| 12 | V2NH2 | 192.168.20.244 | admin | Metrictec401 |
| 13 | V1C | 192.168.20.245 | admin | Metrictec401 |
| 14 | V1NH1 | 192.168.20.232 | admin | Metrictec401 |
| 15 | V1NH2 | 192,168,20,251 | admin | Metrictec401 |
| 16 | V3BC | 192.168.21.50 | admin | Metrictec401 |

METRIC TECHNOLOGIES LLC.



www.metric-tec.com

شركة مترك تكنولوجيز فمه

مريد، ١٩٥٥]. ايو ظين - الامارات العربية المنهمة بلغون، ١٨٨ (١١١ - ١٨٧- ماكس، ١٤٠٤ ١٤ (١٩٧ أياريد الإكبروني، info@metric-tec.com

K CAUDILLA 7-05-262.0



| | Installation | Details For New Came | ras |
|-----|--------------|----------------------|--------|
| S.N | Location | 1P address | Status |
| 1 | V4C | 192.168.20.59 | Online |
| 2 | V4C | 192.168.20.61 | Online |
| 3 | V4C | 192.168.20.66 | Online |
| 4 | V4C | 192.168.20.67 | Online |

For Metric Technologies LLC,



For M/S Aldar Properties PJSC, 07-05-2020

METRIC TECHNOLOGIES LLC.

P.O.BOXI 3155 | ABU DHABI - UAE T: +97126666587 E: +97126224014 E: info@metric-tec.com



شركة مترك تكلولوجيز شهي

صيبية Pioo | ابو طبن – الأمارات العربية المنحدة تلافرية Vi (11 - 1994 – متكس، 11 - 177 / 1994 الرويد الإنكتروني، info@metric-tec.com



| Date | * |
|-------------------|--|
| Project Name | : Garden Plaza Digital Screens Hardware & Management |
| Contract/PO Ref | : PO Ref: 43 dated 12/11/2019 |
| Client | : M/s Aldar Properties PJSC |
| System Integrator | : M/s Metric Technologies LLC |
| Scope of Work | : Garden Plaza Digital Screens Hardware & Management |

This is to inform you that as of 18/12/2019, Metric Technologies LLC has completed the Supply, Configuration & Testing of Media Player as per the agreement referenced above.

)hint.

For M/S Aldar Properties PJSC,

For Metric Technologies LLC,



METRIC TECHNOLOGIES L.L.C.





شركـــة متــرك تكنولوجيز شمم

ص.ب. ١٥٥٠ | ابو ظبي – الامارات العربية المتحدة



| Date | : 01/08/2019 |
|-------------------|---|
| Project Name | : ARB – Digital Screen Date Management AMC for One year (243) |
| Contract/PO Ref | : PO Ref. 148 dated 14/07/2019 |
| Client | : M/s Aldar Properties PJSC |
| System Integrator | : M/s Metric Technologies LLC |
| Scope of Work | : AMC for LED Screen Content Installation |

This is to inform you that Metric Technologies LLC has completed the maintenance and content changing for 3 screens at (Al Zeina, Al Bandar & Al Muneera) for August 2019 as per the agreement reference above.



P.O.BOX: 3155 ABU DHABI - UAE

T: +971 2 666 6587 F: +971 2 622 4014

E: info@metric-tec.com

For Aldar Properties PJSC

P

شركـــة متـــرك تكنولوجيـز سهم







| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : ARB – Digital Screen Date Management AMC for One year (243) |
| Contract/PO Ref | : PO Ref. 148 dated 14/07/2019 |
| Client | : M/s Aldar Properties PJSC |
| System Integrator | : M/s Metric Technologies LLC |
| Scope of Work | : AMC for LED Screen Content Installation |

This is to inform you that Metric Technologies LLC has completed the maintenance and content changing for 3 screens at (Al Zeina, Al Bandar & Al Muneera) for September 2019 as per the agreement reference above.



For Aldar Properties PJSC

METRIC TECHNOLOGIES L.L.C.

P.O.BOX: 3155 | ABU DHABI - UAE T: +97126666587 F: +97126224014 E: info@metric-tec.com



شركـــة متـــرك تكنولوجيز سمم

ص.ب.،١٥٥ | ابو ظيي – الامارات العربية المتحدة تلقون، ١٨٥ ٦٦٦ ١٩٧٠ ماكس، ١٩٧٤ ٩٧١ البريد الإلكتروني، info@metric-tec.com



| Date | : 01/10/2019 |
|-------------------|---|
| Project Name | : ARB – Digital Screen Date Management AMC for One year (243) |
| Contract/PO Ref | : PO Ref. 148 dated 14/07/2019 |
| Client | : M/s Aldar Properties PJSC |
| System Integrator | : M/s Metric Technologies LLC |
| Scope of Work | : AMC for LED Screen Content Installation |

This is to inform you that Metric Technologies LLC has completed the maintenance and content changing for 3 screens at (Al Zeina, Al Bandar & Al Muneera) for October 2019 as per the agreement reference above.



For Aldar Properties PJSC

شركـــة متـــرك تكنولوجيـز سمم

ص.ب.١٥٥٠ | ابو ظبي – الامارات العربية المتحدة تلفون، ١٨٥٧ ٢١٢ ١٩٢٠ - ماكس، ١٩٢٤ ٩٧٢ ٩٧٢ البريد الإلكتروني، info@metric-tec.com

METRIC TECHNOLOGIES LLC.

P.O.BOX: 3155 | ABU DHABI - UAE T: +97126666587 F: +97126224014 E: info@metric-tec.com





| Date | : 27/02/2020 |
|-------------------|---|
| Project Name | : UAE Pavilion Refurbishment Works |
| Contract/PO Ref. | : SC/S220/03 and Associated Variations |
| Address | : Plot No. SDN8, Plot P1, Manarat Al Saadiyat, Abu Dhabi, UAE |
| Client | : M/s Department Of Culture and Tourism (DCT) |
| Consultant | : M/s GHD Consultants |
| Main Contractor | : M/s Scan Construction |
| System Integrator | : M/s Metric Technologies LLC |

This document is to officially certify that Metric Technologies LLC has handed over the project referenced above in complete working condition and as per the agreement referenced above.

As of <u>27/02/2020</u>, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- 2. This letter is considered to be the formal handover acceptance by M/s Scan Construction
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



METRIC TECHNOLOGIES L.L.C.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2666 6587 F: +971 2622 4014 E: info@metric-tec.com



For M/s Scan Construction;



ص.ب.١٥٥٠ | ابو ظني – الامارات العربية المتحدة تلقون: ١٨٥٧ ٢٢٢ ١٩٢٠ – فاكس: ٩٧١٢ ٩٢٢ + info@metric-tec.com - البريد الإلكتروني:



| Date: | 16/08/2017 |
|----------|---|
| Project: | Supply, Installation & Commissioning of ICT & ELV Systems at Magna Office |
| Ref. No: | PR-2016-010-R4 |
| Client: | M/S Magna |

This is to certify that the above referenced Project have been successfully completed, trained and handed over to the Client with fully functioning System.



6



| Date | : 01/09/2019 |
|-------------------|--|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | :Access Control System (FoH & BoH)-(Assa Abloy)/Guest Door Locking System |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 2 years & 5 years Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



METRIC TECHNOLOGIES L.L.C.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2 666 6587 F: +971 2 622 4014 E: info@metric-tec.com





ص.ب.،١٥٥٣ | ابو ظبي – الامارات العربية المتحدة تلغون، ٨٨م٦ ٦٦٦ ١٧٢+ ماكس، ٩٧١٢ ٢٢٢٤+ البريد الإلكتروني، info@metric-tec.com



| Date | : 01/09/2019 | |
|-------------------|---|--|
| Project Name | : Novotel, DHCC, Bur Dubai | |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 | |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE | |
| Client | : M/s Action Hotels LLC | |
| System Integrator | : M/s Metric Technologies LLC | |
| System | : Background Music System (QSC) | |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

1. The 1-yr Warranty period commenced as per the date stated above.

CTECHNO

- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



For Action Hotels LLC

22 Dec-2000 Aver.S.

METRIC TECHNOLOGIES LLC.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2 666 6587 F: +971 2 622 4014 E: info@metric-tec.com



شركـــة **متـــرك** تكنولوجيـز شهم.

ص.ب.،١٥٥ | ابو ظبي – الامارات العربية المتحدة تلقون: ١٨٨ ٦٦٦ ١٧٩+ ماكس: ١٤٤٢ ٢٢٢ ٩٧٢ البريد الإنكتروني: info@metric-tec.com



| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | : CCTV System (Axis) |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 3 years Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



For Action Hotels LLC

MOHSIN

1 Dur. 5 e- 19 22-Dec-19

شرکــــة **متـــرك** تکنولوجيـز شــمــم

ص.ب.،١٥٥٥ | ابو ظيي – الامارات العربية المتحدة تلفون: ٨٧م٦ ٦٢٦ ١٩٢٠ – فاكس، ٩٧١٤ ٢٦٢٢ ١٩٧٠ البريد الإلكتروني، info@metric-tec.com

METRIC TECHNOLOGIES L.L.C.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2 666 6587 F: +971 2 622 4014 E: info@metric-tec.com





| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | : Disabled Toilet Alarm System (CTEC) |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



METRIC TECHNOLOGIES LLC.

P.O.BOX: 3155 | ABU DHABI - UAE T: +97126666587 F: +97126224014 E: info@metric-tec.com



شركـــة **متـــرك** تكنولوجيـز شـمم.

ص.ب.،١٥٥٥ | ابو ظبي – الامارات العربية المتحدة تلغون: ١٨٥٧ ٦٦٦ ١٩٧٠ ماكس: ١٩٢٤ ١٢ ١٢ البريد الإلكتروني: info@metric-tec.com



| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | : Energy Management System (Honeywell) |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



TECHNOL

For Action Hotels LLC

METRIC TECHNOLOGIES LLC.

P.O.BOX: 3155 | ABU DHABI - UAE T: +971 2 666 6587 F: +971 2 622 4014 E: info@metric-tec.com



Amr. S 22 - Dee-Zolg

شركـــة **متـــرك** تكنولوجيـز سهم

ص.ب.،١٥٥ | ابو ظبي – الامارات العربية المتحدة تلقون: ٨٧ه٦ ٦٦٦٦ ١٧٩+ فاخس: ٩٧١٢ ٢٢٢٢ + البريد الإلكتروني: info@metric-tec.com



| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC PO Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | : Lighting Control System (Eaton) |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



For Action Hotels LLC

Aur S.

METRIC TECHNOLOGIES L.L.C.

P.D.BDX: 3155 ABU DHABI - UAE T: +97126666587 F: +97126224014 E: :::fo@metric=tec.com



شركـــة **متـــرك** تكنولوجيز المم

ص.ت.٢٥٥٠ [- الوطني – الامارات العربية المنحدة يتقون: ١٩٨٧ (١١ - ١٩٧٠ - ماكس: ٤٠٤ ١٢٢ ٤٠٧٤ info@metric-tec.com - الاركتروني: info@metric-tec.com



T: +971 2 666 6587 F: +971 2 622 4014

E: info@metric-tec.com

Completion Certificate

| Date | : 01/09/2019 |
|-------------------|---|
| Project Name | : Novotel, DHCC, Bur Dubai |
| Contract/PO Ref | : PO Ref. DXPR-1139/SC/8600000994 Amend 01 dated 01.09.2018 |
| Address | : Universal Voltas LLC, P.O Box 87993, Dubai, UAE |
| Client | : M/s Action Hotels LLC |
| System Integrator | : M/s Metric Technologies LLC |
| System | : Structured Cabling System (Commscope) |

This document is to officially certify that Metric Technologies LLC has trained and handed over the system in complete working condition as per the agreement referenced above.

As of 01/09/2019, the project is considered to be handed over and as such:

- 1. The 15 years Warranty period commenced as per the date stated above.
- This letter is considered to be the formal handover acceptance and training completion, by Novotel.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



ص.ب.،١٥٥، | ابو ظبي – الامارات العربية المتحدة تلغون: ١٨٥٧ ٦٢٦ ١٧٩٠ – فاكس: ١٩٢٤ ٩٧١ البريد الإلكتروني: info@metric-tec.com

Pre-qualification Submission

Date: 10/8/2023

Request no: AD21088-0200S-SDN3P14-EL-PQ-0060-02

Project Contract No.: AD21088-02005

Project No. & Title: AD21088-200S / THE SAADIYAT ROYAL BEACH HOUSE AND RESORT SDN3 - PLOT 14

| Employer: | lain | Engineer: | dar | | Contractor: |
|--|---|--|----------------------|------------------------|--|
| 1. Name & Descrip | Pre-Qualification - M/ | | | - (Security, ELV, I | CT, AV and Home Automation) |
| 2. Manufacturer / S Company Name : Address : Tel. No. : Fax No. : | Supplier Scope: M/s Metric Technologie P.O Box 3155, Abu Dha 9712-2-666-6587 | | ELV Specialist | | |
| 3. List of Attachme Company Profi Organization C Trade License ISO Cerifcation QHSE Manage List of Previous List of Current I Client's Perform Others | hart s ment System s Project Projects | | | | |
| | that the material sources ind | licated above have bee | | | contract drawings and specifications except as the submitted items in conformity with the above the submitted items in conformity with the submitted items in conformity with the submitted items in conformation of the submitted items in conformation |
| 1. Contractor sha deliver the ELV so 2. Submit individu 3. Refer to Engine | Il deploy the required ar cope to achieve the pro- ial personnel NVX certificeer's letter AD21088-02 approval subject to the Depty Handasah Com- their and Pertners) Abu Dhabi - U.A.E. | ect requirements ication. 00S/SO/0408/23 d above. | ated 23 August 2023. | | CODE & - Approved (No Objection) CODE B - Approved as Noted Conditional Appr CODE C - Revised & Resubmit CODE C - Rejected CODE D - Rejected CODE E - For Information Sample Required Tests Required Additional information required Manufacturer's guarantee required |
| 5. Employer's cor Name/Signature: | nments: | | Date: | | |



Electrical Engineering & Contracting


| Project: | Residential and Commercial Building |
|-----------------|--|
| Building Owner: | Shaikha Amna Bint Saleh Bin Badwa AL Darmaki |
| Client: | ADCE |
| Location: | Plot No. C-4, Sector W-58 Abu Dhabi |
| Date: | June 05, 2017 |

This letter is to inform you that Metric Technologies LLC has successfully completed their scope of work on the project referenced above. Metric Technologies LLC handed over their LCS scope of work in full compliance with the specifications & requirements, and completed this on-time, without delay or additional cost.

This is a declaration that the scope has been successfully handed over.



For Arabian Electricians





4th Floor, Cl Tower Al Bateen St./6, Khalidiya, Abu Dhabi - UAE Tel: 971 2 6395999 Fax: 971 2 6395639 P.O. Box: 2732 Mohammed Al Yazouri Project Manager – Real Estate Projects Abu Dhabi 050-5468513 Mohammed.AlYazouri@Khatibalami.com

| Project | : | Residential and Commercial Building |
|--------------|------|--|
| Building Owr | ner: | Shaikha Amna Bint Saleh Bin Badwa AL Darmaki |
| Client | 1 | ADCE |
| Location | 4 | Plot No. C-4, Sector W-58 Abu Dhabi |
| Date | : | October 12, 2017 |

Dear Concerned,

This letter is to declare that Metric Technologies LLC has successfully completed their scope of work on the Shaikha Amna Bint Saleh Bin Badwa AL Darmaki Building, referenced above.

Metric Technologies LLC handed over their ELV scope of work in full compliance with the specifications & requirements, and completed this on-time, without incidence.

This letter has been given upon the request of Metric Technologies LLC, as does not carry any responsibility or liability.





| Client: | Advance Cure Diagnostic Center |
|----------------|---|
| General Scope: | Upgrade of ELV systems and CCTV as per ADMCC requirements |
| Working Scope: | Design, Supply, Installation and Maintenance of Systems |
| Date: | February 8, 2016 |

This letter is officially certifying that Metric Technologies LLC has completed their scope of work in comprehensive technical adherence to the specifications and requirements. Metric Technologies has successfully handed over the project to us in our capacity as the client, in addition the all related government authorities.

We would like to congratulate Metric Technologies for the successful delivery of this project on time and within cost.

Thanking you,

Hiba Alami Administration & Marketing Manager



Advanced Cure Diagnostic Centers P.O. BOX: 61887 | AL BATEEN - ABU DHABI, UAE | T: +971 2410 0900 | F: +971 2410 0914 | WWW.CURE.AE




Handover / Completion Certificate

| Date | : 05/05/2020 |
|------------------------------|--|
| Project Name | : Centro Barsha Hotel - Rotana |
| General Scope Description | Specialized AV and Automation Solutions for Meeting & Conference Room |
| Contract/PO Ref | : 22297 & 22990 |
| Address | : Road 329, Al Barsha 1, P.O Box 115060, Dubai, United Arab Emirates |
| Client | : Centro Barsha Hotel – Rotana |
| System Integrator | : M/s Metric Technologies LLC |
| | |

This is to certify, as per the details above, that Metric Technologies LLC have completed the scope of work in full compliance of Contract / PO Numbers: 22297 & 22990.

We further add that Metric Technologies completed this project to the highest levels of professional and quality standards.



P.O.BOX: 3155 | ASU DHABI - UAE T: +97126656587 F: +97126224014 E: info@metric-tec.com

www.metric-tec.com

ض.ب.،١٢٥٥] أبو ظبي – الإمارات العربية المتحدة تقون: ١٩٨٧ ٦٦٢ ١١٢ - فاكس: ١٩٩٤ ماركا البريد الإلكتروني: info@metric-tec.com

| Project Code: JTP- 19018 | | | the second s | of the local division of the local divisiono | |
|--|-----------------------|--|--|--|----------------------------------|
| | | Lid | | | |
| | | нас | d Al Saadiyat | | |
| Architectural and Engineering Consultant | Client: | ي الـعـهـد CROWN PRIN Emirate of Abu Dhabi | دیوان ول CE COURT | | R IalkThru Contracting l.l.c. |
| PARTNERS PARTNERS P.O. Box 413606 Dubai, UAE | | churate of Abu Dhabi | إمارة ابوظيي | | |
| PREQ | UALIFICATI | ON APP | ROVAL | Ref: Rev: Submission | JT-WTC-PQS-EL 00002 |
| CONTRACT No | | | | Date: | 12-Nov-2020 |
| SUB CONTRACTOR/SUPPLIER | Metric Technolog | loc | | | |
| Sub-contractor / supplier proposed for | Home Automation | Jies | | | |
| Enclosures | Y | N | Required Documents (| (as per Contract) | |
| Commercial Registration | √ | 10.0 | Performance Bond | , por wondacty | |
| Pre-Qualification Documents | V | | | | |
| Financial Status | 4 | | Mandatory Documents | , | |
| Compliance Statement | 1 | | Compliance Statement | | |
| Experience Contractor comments: | \checkmark | | Other (specify) | 1 | - |
| | | | | | 213 14 15/16/22 |
| Submitted by Contractor | Signature & stam | 2 | Received by Engineer | Signature | AMIRECENTER |
| Submitted by Contractor Name: Roy Audi | Signature & stam | | Received by Engineer | | AMIRECEIVED |
| Name: Roy Audi | Signature & stam | | | 611819 | AMPRECEIVED |
| Name: Roy Audi Date: 12/11/2020 RESPONSE FROM DESIGNER | | VISOR | Name: | 6 8 11 | AMPRECEIVED |
| Name: Roy Audi Date: 12/11/2020 | / ENGINEER/ SUPER | | Name: Date: | 6 8 11 9 6 | AMPRECEIVED |
| Vame: Roy Audi Date: 12/11/2020 RESPONSE FROM DESIGNER Approved as Noted: 1-Division of tasks and | / ENGINEER/ SUPER | th other su | Name: Date: | one through the | AMPRECEIVED |
| Vame: Roy Audi Date: 12/11/2020 RESPONSE FROM DESIGNER Approved as Noted: 1-Division of tasks and Approved - A Orthe Engineer: | ENGINEER/ SUPER | th other su | Name: Date: | one through the | main contractor. |
| Approved - A | ENGINEER/ SUPER | th other su | Name: Date: bcontractors to be do | one through the | main contractor. |
| Approved - A | Approved As Noted - B | th other su | Name: Date: bcontractors to be do | one through the | main contractor. |
| Vame: Roy Audi Date: 12/11/2020 RESPONSE FROM DESIGNER Approved as Noted: 1-Division of tasks and 1-Division of tasks and OApproved - A Or the Engineer: ame_Ralph Saad | Approved As Noted - B | th other su | Name: Date: bcontractors to be do | one through the | main contractor. |
| Approved - A Approved - A Approv | Approved As Noted - B | th other su | Name: Date: bcontractors to be do bcontractors to be do Revise & Resubmit - C Signature: | one through the | main contractor. |

JT+Partners Architectural Engineering Consultant



| | Sub | -Contract | tor / S | upplier Su | bmit | tal (SC) | |
|--------------------------------|-----------------------------------|--------------|--|------------------|------|---------------|------------------------|
| Project Name: | RESIDENTIAL VIL | LA FOR MISS | MEERA | OMEIR | | Project No: | 1721 |
| Client: | MEERA OMEIR YO | USEF YOUSE | PLOT NO. PJJPFG026A AT PALM JUMEIRAH, DUBAI | | | | |
| Consultant: | AL SUWEIDI ENGI CHAKIB RICHANI | | | NTS BUREAU L | LC / | Submittal No: | PPGC-26A-SC-EL-001 R00 |
| Contractor: | PLUS PALACE GE | NERAL CON | TRACTIN | IG LLC | | Date: | 23-Nov-22 |
| Discipline | Civil | Architecture | | Mechanical | | Electrical | Other |
| Description of work to be p | erformed : HOME A | UTOMATION | WORKS | | | | |
| Sub-Contractor /Supplier D | etail : | | | | | | Attachment |
| Name: METRIC TEC | HNOLOGIES LLC | | | | | | Chamber of Commerce |
| Trade: METRIC TEC | HNOLOGIES LLC | | | | | | UAE License. |
| Experience: | | | | | | | Municipal License |
| Location: | | | | | | | Other Licenses |
| Address: | | | | | | | Pre-qualification |
| Contact Name: | | | | | | | |
| Is the company certified agair | nst any quality standa | ards: | | | | | |
| Adherence to quality system: | 5 1 5 | | | | | | |
| Adherence to HSE: | | | | | | | |
| Is the company OHSAS 1800 | 1 (Health and Safety | Certified | Jan - | | | | |
| Contractor PM (Sign & Stamp | | | | PLUS PALAC | .L.C | Date : | 23-Nov-22 |
| UUBA - U.A.E. | | | | | | Date : | |
| Comments By Consultant: | | / | | | | | |
| | - Approved with Com | ments 🔲 | C : | = Revise & Resut | omit | | D = Rejected |
| | | | | | | | |

1- This approval of pre-qualification does not relieve the contractor from his responsibility to conformity to the contract specifications.

2- Materials should be submitted seperatly for review and approval.

Senior Engineer (Name & Sign): Imad Al-Lakis

Resident Engineer/PM (Name & Sign)

Note: Approval, Corrections or comments made by the Consultant on this submittal, shall not relieve the Contractor from any of his contractual responsibilities and obligations. Contractor shall be responsible for complying and coordinating with all other relevant Contract Documents requirements including but not limited to coordination with other trades and complying with safety regulations. Contractor shall be responsible for any delays due to submittals' non-conformity with the Contract Documents





MZ ARCHITECTS



CONTRACTOR SUBMITTAL

| PROJE | CT NAME: | T NAME: Nudra Private Villa | | | | | CLIENT: IMKAN I | | | l Properties | | |
|--------------------------------------|---|-----------------------------|-----------------|-----------------|--------------------|-------------------------|-----------------|-----------|---|--------------------------|--|--|
| PROJE | CT NO: | 20-1418 | | | ENGINEER | | MZ | ARG | RCHITECTS LLC | | | |
| | | | | | CONTRACTOR: JC Mac | | | 1acl | lean International Fzco. | | | |
| DATE: 07 July 2022 | | | | | SUBMIT | | | NP | V-JCM-ELE-PQS-00001-REV.00 | | | |
| SUBMITTAL DESCRIPTION STRUCTURAL MEG | | | | | CHANICAL | | ELECTRICAL | | CIVIL | ARCHITECTURAL | | |
| MAT | ERIAL | SHOP | PRE- | C | CLAUSE 14 | X SUBCONTRACT | | TEST | OTHER | | | |
| SUBM | 1ITTAL | DRAWINGS | | PR | OGRAMME | OR SI | JPPLIE | R | RESULTS | (Payment) | | |
| LOCA | TION: As de | er IFC Drawing | 21 | | | | | | | | | |
| | F SUBMITTI | | | | | | | | | | | |
| ltem | | | Description | | | No. of | Copie | s | R | emarks | | |
| ١. | | | & commissioning | g of | Systems | Soft C | ору | | | | | |
| | Integrat | ions | | | | | | | | | | |
| 1.1 | Security | | | | | | | | | | | |
| 1.2 | ELV & ICT | | | | | | | | | | | |
| 1.3 | | ne Automation | | | | - () | 1 | | | | | |
| REF. SP | PEC(s): | | | | REF. DRW | G(s): | | | | | | |
| Subco | ntractor | M/s. ME | TRIC TECHNOLOG | GIES I | L.L.C | | | | | | | |
| Name | | | | | | | | | | | | |
| For and | on behalf of t | the Contractor | | | | | | الشيو زين | معكمان الترذ | | | |
| Name: N | Mr. Fahad Mu Material E | | | | Sig | gnature: | i) Jalu | JC M | ACLEAN ACLEAN Deren John ternation | 07 July 2022 | | |
| ENG | INEER's | | OMMENTS | | | | | | | | | |
| | | | I – | 1 | | | | | | | | |
| | | X | |] | | | | | | | | |
| Code I Approve | ed | Code 2 Approve | | ode 3 vise A | And Resubmit | | de 4 ected | | Coo For | le 5 Information Only | | |
| | | I | | | | 1 ' | | | I | , | | |
| Refe | er to atta | ached con | nments sheet. | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | MZ ARCH | HITE | CTS | | | | | | | |
| | | | ABU DHAE | 31 - L.I | <u>C.</u> | _ | 7 | Com | nments Sheet Atta | ched Yesば No□ | | |
| Name: | Moutaz | z Nakhal | | | Signature: | | T & 2 | , | Date: 07 | 07.2022 | | |
| CLIE | NT's CO | MMENTS | | | | | | | | | | |
| | | | | | | | | | | | | |
| | | | | | - | | | | _ | | | |
| Name: | | | | | Signature: | | | | Date: | | | |
| Note: | Note: | | | | | | | | | | | |
| Distribu | Distribution: Client PM/Engineer QS/Cost Consultant Contractor File | | | | | | | | | | | |
| | | | | | | Ву | | | | | | |

| and the second second | 11 MAG I | | 1ITTAL | | DHABI-L | L.C. | - | 10 | MI ARCHITECTS LLC |
|--|---|---|---|---|------------------|------------------------------|-----------|---|---|
| PROJE | ECT NAME: | NAME: RR6-I-PRIVATE VILLA, REEM | | | CLIENT | | Ra | iha Khalifa A | ring and 210 |
| PROJE | PROJECT NO: 17-1271 | | | | ENGINE | EER: | | Architects I | |
| | | | | | CONTR | ACTOR: | | likThru Gene C | aral Contracting |
| D | ATE: 4 Ap | ril 2019 | SU | вміт | TALN | 10. | | | |
| SUB | MITTAL DES | CRIPTION | STRUCTURAL | MECH | ANICAL | ELECTRICA | IL | CIVIL | ARCHITECTURA |
| MA | TERIAL | SHOP DRAWINGS | METHOD | | USE 14 GRAMME | X SUBCONTRA TOR SUPPLI | | TEST RESULTS | OTHER (SPECIFY) |
| LOCA | TION: | | | | | | | | |
| _ | | | ITEM PER SHEET) | | | | | | |
| Item 1 | Mercic Tech | | escription e Automation Com | aaay | | No. of Cop | es | Re | emarks |
| | | | | Sand | | | - | | |
| _ | | | | | | | | | |
| REF. S | PEC(s): | | | | REF. DRW | | | | |
| COMF | PEC(s): PLIANCE EMENT | The Cont | ractor hereby confir | Frms th: | 6 | G(s): | ave br | ten reviewed in | n detail and are ise stated. |
| COMF STATE For and Name: | PLIANCE EMENT I on behalf of the Kareem Al | The Cont correct ar & Contractor sayed | ractor hereby confir Id in strict conforma Signat | rms the | 6 | G(s): | nents | ten reviewed ir except otherw Date: 14 April 2 | ise stated, |
| COMF STATE For and Name: | PLIANCE MENT I on behalf of the Kareem Al | The Cont correct ar contractor sayed EVIEW CC | ractor hereby confir nd in strict conforma Signat OMMENTS | rms thance w ance w aure: | Resubmit | G(s): | | except otherw Date: 14 April 2 Co For | de S Information Only Sheef |
| COMP STATE for and Name: Code I Approv R | PLIANCE MENT I on behalf of the Kareem Al INEER'S R red | The Cont correct ar correct ar sayed EVIEW CC Code 2 Approved Approved | ractor hereby confir nd in strict conforma Signat OMMENTS As Noted P Cod Revi A H A C | rms the ance w sure: te 3 ise And | Resubmit | G(s): | | except otherw Date: 14 April 2 Co For For ents Sheet Attac | de S Information Only Sheef thed Yes No |
| COMP STATE for and Name: Code I Approv R | PLIANCE MENT I on behalf of the Kareem Al INEER'S R red CR CR MOU | The Cont correct ar correct ar sayed EVIEW CC Code 2 Approved Approved | ractor hereby confir nd in strict conforma Signat OMMENTS As Noted P Cod Revi A H A C | rms the ance w sure: te 3 ise And | Resubmit | G(s): | | except otherw Date: 14 April 2 Co For For ents Sheet Attac | de S Information Only Sheef |
| COMP STATE for and Name: Code I Approv R | PLIANCE MENT I on behalf of the Kareem Al INEER'S R red CR CR MOU | The Cont correct ar correct ar sayed EVIEW CC Code 2 Approved Approved | ractor hereby confir nd in strict conforma Signat OMMENTS As Noted P Cod Revi A H A C | rms the ance w sure: te 3 ise And | Resubmit | G(s): Code 4 Rejected | Comm L | except otherw Date: 14 April 2 Co For For ents Sheet Attac | ise stated. 1019 de S Information Only [] Sheef tel Yes No 104/20 |







Submittal #MET-SW-ZZ-PQ-HA-0001.0 - Pre-Qualification for Home Automation Works by Metric Technologies

Distribution Summary

Distributed by Soori Sahib (SOLED Management Services LLC.) on Jun 13, 2023

Daniel Ghaleb (SOLED Management Services LLC.), Richu Thomas (SOLED Management Services LLC.), Samira Hawamleh (Maisam Architects & Engineers Co), Joseph Accad (WalkThru Contracting LLC), Khaled Al Khatib (WalkThru Contracting LLC), Al-Aman S.A. (WalkThru Contracting LLC), Eiad Ibrahim (WalkThru Contracting LLC), Soori Sahib (SOLED Management Services LLC.)

Message

То

Attachments MET-SW-ZZ-PQ-HA-0001.0.pdf

None

| Name | Response | Attachments | Comments |
|---|---------------------------------------|-------------|----------|
| Richu Thomas (SOLED Management Services LLC.) | For Record Only ent Services LLC.) | | |
| Samira Hawamleh (Maisam Architects & Engineers Co) | Approved | | |

| Revision | 0 | Submittal Manager | Soori Sahib (SOLED Management Services LLC.) |
|---------------------------|--|-----------------------|---|
| Status | Closed | Date Created | May 29, 2023 |
| Issue Date | | Spec Section | |
| Responsible Contractor | WalkThru Contracting LLC | Received From | |
| Received Date | | Submit By | |
| Final Due Date | Jun 13, 2023 | | |
| | | Туре | Pre-Qualification |
| Approvers | Daniel Ghaleb (SOLED Management Services LLC (Maisam Architects & Engineers Co) | .), Richu Thomas (SOL | ED Management Services LLC.), Samira Hawamleh |
| Distribution | Al-Aman S.A. (WalkThru Contracting LLC), Kareem Contracting LLC), Joseph Accad (WalkThru Contraction | | ontracting LLC), Khaled Al Khatib (WalkThru |


Contractor Logo WTC LOGO.jpg

Submittal Workflow

| Name | Sent Date | Due Date | Returned Date | Response | Attachments |
|------------------------------------|--------------|--------------|---------------|----------|----------------------------|
| General Information Attachments | | | | | MET-SW-ZZ-PQ-HA-0001.0.pdf |
| Daniel Ghaleb | May 29, 2023 | Jun 13, 2023 | | Pending | |

Submittal #MET-SW-ZZ-PQ-HA-0001.0 - Pre-Qualification for Home Automation Works by Metric Technologies

| Name | Sent Date | Due Date | Returned Date | Response | Attachments |
|-----------------|--------------|--------------|---------------|-----------------|-------------|
| Richu Thomas | May 29, 2023 | Jun 13, 2023 | Jun 5, 2023 | For Record Only | |
| Samira Hawamleh | Jun 5, 2023 | Jun 13, 2023 | Jun 13, 2023 | Approved | |









CONTRACTOR SUBMITTAL

| PROJECT NAM | NAME:NPV - Nudra Private Villa, Saadiyat Abu Dhabi-UAE | | | | | | ІМКА | IMKAN PROPERTIES | | |
|---|---|--------------------------------|---|-----------------------|-----------------------------|--------------------------------------|-------------------|---|----------------------------|--|
| PROJECT NO: | | 20-1418 | | | ENGINE | ER: | MZ A | RCHITEC | TS LLC | |
| Received via E-mail 10 January 2021 | | | | | CONTR | | | Walk Through General Contracting LLC | | |
| NZ Anchitacto I I C | | | | | UBMIT | JBMITTAL NO. | | | S-PQS-00002 V.00 | |
| SUBMITTAL DE | SUBMITTAL DESCRIPTION STRUCTURAL MECH | | | | IANICAL | ELECTRICA | L | CIVIL | ARCHITECTURAL | |
| MATERIAL SUBMITTAL | | SHOP VINGS/CL CS | METHOD STATEMENT | | USE 14 GRAMME | X SUBCONTRA OR SUPPLIE | 1000000 | TEST RESULTS | OTHER (SPECIFY) | |
| | | | | | | X | | | | |
| LOCATION: Vi | | TEM: (ONF | ITEM PER SHEET |) | | | | | | |
| ltem | | | escription |) | | No. of Copi | ies | R | emarks | |
| I Prequal Techno | | for Home | Automation Specia | alist (Me | tric | I | | Sc | oft Copy | |
| REF. SPEC(s): | -8) | | | R | EF. DRW | G(s): | | | | |
| COMPLIANCE | | The Cont | ractor hereby co | nfirms t | nat the su | Ibmitted items | have t | oeen reviewe | d in detail and are | |
| STATEMENT | | correct ar | nd in strict conform | mance wi | th the Co | ntract Docum | entsex | cept otherwis | se stated. | |
| For and on behalf | | | | | | E PRO | | at the | 5 | |
| Name: | | em Alsayed | | | Signature | e: 2.400 | S. | Date: I | 0-Jan-21 | |
| ENGINEER' | SKEN | | OMMENTS | | | X | E D'T'L N | 7 | | |
| | | | |] | | | | | | |
| Code I Approved | | Code 2 Approved / | 0.0323 | ode 3 evise And | Resubmit | Code 4 Rejected | | Cod For | e 5 Information Only | |
| - Telephone / SC | S will b | e under Mei | tric Tech. Please. n Letter for Supply | Clarify | ion 9 TC 4 | | u | 1 | , | |
| - Provide Trainin | g Certif | icate ISO for | Metric Technolog | ist specia | alist staff / | engineer relate | ed to the | be proposed sy | for each system. | |
| - Provide Method | Staten | nents for Ins | tallation and TC fo | r each. | | | | | | |
| | | | ST be interview fo shall be done onl | | | ified staff | | | | |
| - M/s. Metric Tecl | n. shall | be responsil | ole for the coordina | ation requ | ired in the | e site including | the prep | paration of co | ordination | |
| shop drawings a - Provide respons | and auth and and c | ority related | l approval such as o the above comm | Etisalat | and MCC | under the supe | rvision omment | of the Main C | ontractor No | |
| Name: Carlo Ma | | | | | ature: | | | Date: 12.01.2 | | |
| CLIENT's C | | ENTS | | | | | | Jacc. 12.01.2 | | |
| | | | _ | | 4- | | × | | - | |
| Name: | | | | Signa | ature: | MZA | RC | Date: EC | TS | |
| Note: The Enginee solely responsible f | r's appro | oval shall not oundness and | in any way relieve the correctness of | the Cont the submi | tractor of I tted Materi | nis obligation un ials and Docume | ter the | Bontract. The | Contractor shall be | |
| Distribution: | l Client | D PM/Er | ngineer 🗆 QS/0 | Cost Cor | sultant | Contractor | · 🗆 Fi | ile | | |
| File/Template MZA | -INT-KA7- | 16_ Contractor S | Submittal | | | Rev. | Da | ite | By | |



COMPLETION CERTIFICATE

Gemaco Interiors

P.O. Box 46995, Abu Dhabi, United Arab Emirates Tel. +971 2 633 9100 Fax +971 2 633 9200 Web http://www.gemacointeriors.com

| | | CERTIFICATE DATE: | |
|---|--|-----------------------------------|-------------|
| GEMACO JOB REF: | | GEMACO LPO NO.: | 1348 REV.2 |
| PROJECT NAME: | Khalifa Villa Abu Dhabi | | |
| SUBCONTRACTOR | Metric Technologies LLC | Mobilization Date on Site | 11/12/2018 |
| NAME | Menic recinologies LLC | Completion Date | 01/09/2019 |
| SCOPE OF WORKS (As described in the ourchase order) | Comprehensive Automatic AV, Security and Technolo | | , ICT, ELV, |
| IOB STATUS (%) | 100% | | |
| | | | |
| COMMENTS (IF ANY) | CO LPO Ref 1348 Pevision 2 formi | on the Agreement between | Gemaco and |
| (IF ANY) Pursuant to Gema | co LPO Ref. <u>1348 Revision 2</u> formin eby certify that Completion of th NOWLEDGED BY | | |
| (IF ANY) Pursuant to Gema The Client, we her | eby certify that Completion of the NOWLEDGED BY | | /09/2019 |
| (IF ANY) Pursuant to Gema The Client, we her CERTIFIED AND ACK GEMACO Rej | eby certify that Completion of the NOWLEDGED BY | he works was reached on <u>01</u> | /09/2019 |
| (IF ANY) Pursuant to Gema The Client, we her CERTIFIED AND ACK | eby certify that Completion of the NOWLEDGED BY | he works was reached on <u>01</u> | /09/2019 |
| (IF ANY) Pursuant to Gema The Client, we her CERTIFIED AND ACK GEMACO Rej | eby certify that Completion of the NOWLEDGED BY | he works was reached on <u>01</u> | /09/2019 |




| Date: | 19/10/2021 |
|--------------------|---|
| Project Name: | Supply, Installation and Maintenance of Home Automation Works for Private Residential Villa |
| Contract/PO Ref: | SCA1903/0403/2020 and Associated Variation(s) |
| Address: | Plot 3522380, Jumeirah Third, Dubai, U.A.E. |
| Contractor: | M/s Plus Palace General Contracting LLC |
| Client: | Mr. Mohamed Abu Ghazaleh |
| System Integrator: | M/s Metric Technologies LLC |

This document is to officially certify that Metric Technologies LLC has handed over the project referenced above in complete working condition and as per the agreement referenced above.

As of 31/10/2021, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- 2. This letter is considered to be the formal handover acceptance by M/s Plus Palace General Contracting LLC
- 3. Metric will undertake to execute all maintenance work during 1 year from DLP. AMC commencement Date is 12 months after Project handover (DLP).



For M/s Plus Palace General Contracting LLC,



ص.ب:3155 | أبوظبي – الإمارات العربية المتحدة تلفون:3156 666 276 فاكس: 4014 222 2 771 971 البريد الإلكتروني : www.metric-tec.com info@metric-tec.com



| Date | : 02/02/2020 |
|-------------------|---|
| Project Name | : Comprehensive Automation, Energy Management, ICT,ELV, AV, Security and Technology Solutions. |
| Contract/PO Ref | : SCA1702/0511/2018 |
| Address | : Palm Jumeirah, Dubai, UAE |
| Client | : Mr. Khalifa Omeir Yousef Ahmed Almheiri |
| Contractor | : M/s Plus Palace General Contracting LLC |
| System Integrator | : M/s Metric Technologies LLC |

This document is to officially certify that Metric Technologies LLC has handed over the project referenced above in complete working condition and as per the agreement referenced above.

As of 19/12/2019, the project is considered to be handed over and as such:

- 1. The 1-yr Warranty period commenced as per the date stated above.
- 2. This letter is considered to be the formal handover acceptance by M/s Plus Palace General Contracting LLC.
- 3. Metric will undertake to execute all maintenance work during 1 year from the DLP.



For M/s Plus Palace General Contracting LLC,

> Sahan 0410212020



METRIC TECHNOLOGIES L.L.C.

P.O.BOX: 3155 ABU DHABI - UAE T: +971 2666 6587 F: +971 2622 4014 E: info@metric-tec.com



ص.ب.،١٥٥٥ | ابو ظبي – الامارات العربية المتحدة تنفون، ١٨٥٧ ٦٦٦ ١٩٢+ فاكس، ١٩٤٤ ٩٧١٢ ٩٧٢ البريد الإنكتروني: info@metric-tec.com

Dealership Documents & Certifications

...... CISCO Partner Select Integrator Awarded to Metric Technologies LLC Valid Until Country January 24, 2025 UNITED ARAB EMIRATES Validate this certificate by searching company name and location at cisco.com/go/partnerlocator | Certificate generated on June 27, 2024

ılıılı cısco

Cisco Systems, Inc. 170 West Tasman Drive San Jose, CA 95134-1706

Direct: 408 526 4000 www.cisco.com

June 27, 2024

METRIC TECHNOLOGIES LLC Country: UNITED ARAB EMIRATES

To Whom It May Concern:

This letter is to confirm METRIC TECHNOLOGIES LLC in UNITED ARAB EMIRATES is an authorized Cisco Select Integrator. METRIC TECHNOLOGIES LLC has met all personnel, specialization, performance, support requirements and has demonstrated that it is qualified to sell, install, and support Cisco solutions in UNITED ARAB EMIRATES. METRIC TECHNOLOGIES LLC's Select Integrator designation is valid until January 24, 2025.

Cisco is a California corporation having its principal place of business at 170 West Tasman Drive, San Jose, CA 95134 USA. Cisco develops, manufactures, and provides services for networking equipment.

If you need any additional information, please do not hesitate to contact Jennifer Bishop at jbishop@cisco.com.

Sincerely,

Jennifer Bishop Leader, Business Operations Cisco Partner Program

The credentials in this letter can be validated by searching company name and location at cisco.com/go/partnerlocator/.



PANDUIT CORP. HEREBY RECOGNIZES

METRIC TECHNOLOGIES LLC ABU DHABI, Abu Dhabi (United Arab Emirates)

As a Registered Company, authorized to Deploy Panduit® Network Infrastructure Solutions and participate in the Certification PlusSM System Warranty Program for a specific pre-approved project only.

Partner Since: 7-26-2024

Date Printed: 8-21-2024

*This certificate is only valid, and a Certification Plus System Warranty will only be issued, if the required number of company employees are current in their Panduit trainings at all times. It is the responsibility of the company to ensure their employees renew their training certifications at the required intervals. The company has access to all employee training certifications and expiration dates. This certificate can extend no longer than 2 years from the date it is printed.





Date: March 06, 2024

CERT.24-0099

To whomsoever it may concern.

Subject: Authorized Installer / Reseller Certificate

We, **SAMCOM Electronics L.L.C**, distributor of Hanwha Vision-South Korea (Former Samsung Techwin) would like to confirm that <u>M/s METRIC TECHNOLOGIES LLC</u> is our authorized partner to install, test, commission, and maintain Wisenet Security products.

We hope the above meets your approval requirements and feel free to revert to the undersigned for any clarifications that you may need.

This certificate is valid for 90 days only from the date of issuance.

Thanks,



Sales Division Manager Samcom Electronics LLC Dubai, UAE



Certificate of Authorization

Zhejiang Dahua Technology Co., Ltd. (Dahua Technology) is a world-leading video-centric smart IoT solution and service provider, Dahua Technology Middle East FZE is its full subsidiary in the Middle East

We, Dahua Technology Middle East FZE ("Dahua""). Here by confirming that Metric Technologies LLC is an Authorized System integrator to supply, install, test and commission Dahua' s products (CCTV, Video Intercom, Access Control and etc.) to Residential, Governmental, industrial and Commercial sectors with in the United Arab Emirates.

This authorization shall be valid from the date below to 31st-Dec-2024 Metric Technologies LLC shall not assign this authorization to any other party.



Dahua Technology Middle East FZE Date :15-01-2024





Ref: Mena/Uae/0345 Date: 23/08/ 2023

Subject: Authorization to System Integrator

This is to certify that

Metric Technologies

UAE, Abu Dhabi Mina Road +971 2 666 6587 Abu Dhabi, UAE, PO Box: 3155 www.metric-tec.com

is an authorized system integrator for the installation, test, commissioning and maintenance of Hikvision products in the projects in the territory of United Arab Emirates

This authorization is valid until December 31, 2024.

Should you have any questions regarding this System Integrator Authorization Letter, please do not hesitate to contact us.

For and on behalf of HIKVISION FZCO

HIKVISION FZCO

Tel: +971 4 4432090 Fax: +971 4 8816057

-----HASSAN KHADER







To whomsoever it may concern

Ref : CT/SKM/2403/AUTH-02 Date : 08/03/2024

Subject : Authorization Letter

System : Bosch ELV System

Dear Sir/Madam

This is to inform that we, Consolidated Technology LLC is an authorized BOSCH Security/Building Technology systems distributer (BSSD) in UAE, engaged in the supply and distribution of Bosch Security, Communications, low voltage products and systems in UAE.

We hereby confirming that *M/s, Metric Technologies LLC* is our partner for Bosch Security & communications systems and had reference of various Security and Low voltage projects in the past. Hence, we authorize *M/s, Metric Technologies LLC* to supply, install the Bosch ELV System including PA/BGM system and Access Control System for their projects.

Furthermore, we confirm and vow to impart our full technical support to *M/s*, *Metric Technologies LLC* whenever needed based on our trade relationship.

Should you require any additional clarifications, please contact us.

For and on behalf of Consolidated Technology LLC

Yours Sincerely,

Prem Kumar Manager – LV systems



This letter is valid without a signature







To whomsoever it may concern

Ref : CT/SKM/2403/AUTH-01 Date : 06/03/2024

Subject : Authorization Letter

System : Bosch PA/BGM System

Dear Sir/Madam

This is to inform that we, Consolidated Technology LLC is an authorized BOSCH Security/Building Technology systems distributer (BSSD) in UAE, engaged in the supply and distribution of Bosch Security, Communications, low voltage products and systems in UAE.

We hereby confirming that **M/s**, **Metric Technologies LLC** is our partner for Bosch Security & communications systems and had reference of various Security and Low voltage projects in the past. Hence, we authorize **M/s**, **Metric Technologies LLC** to supply, install the BOSCH PA/BGM for their projects.

Furthermore, we confirm and vow to impart our full technical support to *M/s, Metric Technologies LLC* whenever needed based on our trade relationship.

Should you require any additional clarifications, please contact us.

For and on behalf of Consolidated Technology LLC

Yours Sincerely,

Prem Kumar Manager – LV systems



BOSCH Security Systems Dealer

This letter is valid without a signature



04-March-2024

To Whom It May Concern

Dear Sir/Madam,

We would like to confirm that M/s Metric Technologies LLC, is an Excel accredited partner and are trained exclusively by Excel to be an 'Excel Cabling Partner' (ECP). As a System Integrator, the company is entitled to receive optimal technical and product support from Excel Networking.

A 25-year product warranty will be issued by Excel Networking on successful completion of the project by M/s Metric Technologies LLC, as per the terms and conditions mentioned in the Excel Networking 25 year product warranty program. As an ECP, M/s Metric Technologies LLC, will get a whole host of benefits including pre sales support, toolbox training, Excel audits, project price support, branded Excel literature and free product literature. Excel Networking will also provide the required support to ensure end-user satisfaction and ensure standards compliance.

25 Year Warranty Details:

The Excel system warranty which covers the end to end solution, provides assurance of fibre and/or copper link performance, covering patch panel to outlet and/or patch panel to patch panel links. The warranty covers components and applications. This means that if a component in any link fails, or the structured cabling fails to support an application that it has been tested to carry (such as 10 Gigabit Ethernet), then a claim can be made on the warranty.

All links must be installed and tested to Excel and industry guidelines to qualify for the warranty. (Refer to 'Warranty procedure' and Installation Guidelines section detailed on the Excel website). The following, if tested and included in the warranty registration form are covered: Copper and Fibre versions of

Horizontal links (Patch Panel to Outlet)

- Rack links (Patch Panel to Patch Panel)
- Backbone links (Patch Panel to Patch Panel between communications room or area)
- MTP Optical Fibre installations (Test in accordance with the details of the Fibre Optic Links Section)
- Copper harness or Switch Links (comprising of patch panel and solid or stranded patch leads)
- Patch leads (must be Excel and detailed on the application)

Head Office

Excel House Junction Six Industrial Park Electric Avenue Birmingham B6 7.JJ England

7:++44 (0) 121 326 7557 F:++44(0) 121 327 1537 E:sales@excel-networking.com



- Consolidation Points and Cables when installed and tested in accordance with Installation Guidelines
- Environ Racks (when installed as part of a complete Excel solution)
- Intelligent, Modular and Standard PDUs (the warranty is for 3 years on PDUs included in the Registration)

Should you require any further information or clarification please do not hesitate to contact me.

Yours faithfully,

Near

Krishna Thangavelu

Director of Sales - MEA

E-mail: Krishna@excel-networking.com

Tel: +9714 421 4352 | Mobile: +971 555 29 5958

Head Office

Excel House Junction Six Industrial Park Electric Avenue Birmingham B6 7.JJ England

T: +44 (0) 121 326 7557 F: +44(0) 121 327 1537 E: sales@excel-networking.com

Excell is a registered trade name of Mayflex Holdings Ltd



Date: 18th July 2023 Ref: PPC/SLS/2023/182

TO WHOMSOEVER IT MAY CONCERN

This is to certify that **M/s. Metric Technologies LLC** based in Abu Dhabi, United Arab Emirates is a Certified Integrator for the PPC Broadband range of Structured Cabling Solutions (OPTERNA).

As a Certified Integrator, the company is entitled to receive optimal technical and product support from PPC Broadband to carry out the necessary sales, marketing and project related activity to promote PPC Broadband products in United Arab Emirates.

A 25-year product warranty will be issued by PPC Broadband on successful completion of the project by **M/s. Metric Technologies LLC** as per the terms and conditions mentioned in the PPC Broadband Structured Cabling Solutions 25-year product warranty program.

We are pleased to support the above-mentioned integrator to supply, install, test and commission the PPC Broadband range of Structured Cabling Solutions (OPTERNA).

Thanking you,

For PPC Broadband Middle East FZCO,



Ravi M Business Development Manager





Ref.No : BN.05.03.2024GA Date : 05-03-2024

TO WHOM IT MAY CONCERN

This is to certify that **METRIC TECHNOLOGIES** is an Authorized re- seller for **HARMAN** products which include JBL, CROWN, SOUNDCRAFT, BSS, AKG, DBX & LEXICON and also well trained in all the Harman products. They are well qualified to install and program Harman Products.

We MASTERPIECE LLC will be supporting **METRIC TECHNOLOGIES** with Technical support, Warranty and Training periodically.

Best Regards,

SIMON DANIEL

GENERAL MANAGER



Tel: +971 (4) 294 3777, Fax: +971 (4) 294 3778, Showroom No# 2, Makeen Building - Saeed Ahmad Saeed Ghobash, Airport Road P.O Box: 34845, Dubai, U.A.E. Email: info@masterpieceproav.com www.masterpieceproav.com







Our Ref: ISA0010/GL/2024

Date: 4th March 2024

To Whom It May Concern

We, Telectron, the authorized partners of ELVOX, for the Audio / Video Door Entry, Video Surveillance, Gate Barrier Systems, and doorbell in the UAE, hereby confirm that **M/s. METRIC TECHNOLOGIES LLC**, PO Box 3155, Abu Dhabi, UAE are our authorized resellers and installers of ELVOX Systems and Equipment.

M/s. METRIC TECHNOLOGIES LLC have sufficient experience in this field and do possess the required expertise, tools, and skilled manpower, to professionally handle the installation and servicing of the above said systems and equipment.

We also undertake to extend to **M/s. METRIC TECHNOLOGIES LLC** the technical support and supply them with the spare parts for their projects related to the equipment of our principals VIMAR Group (ELVOX's Mother Company), whenever they require.

This letter is given to **M/s. METRIC TECHNOLOGIES LLC** upon their request and can be presented to any concerned party with regards to the Installation and Servicing of the above stated products.

This letter is valid up to 03/03/2025.





TO WHOM IT MAY CONERN

Triax is a world leader in the design, manufacture and assembly of Satellite Master Antenna (SMATV) system for use in Television Entertainment Industry.

For more than 73 years, TRIAX has continued to lead the industry in the development of IPTV, Digital Signage, Wi-Fi Solutions, SMATV products including Multiswitchers, Amplifiers, Head End Systems, LNBFs, Dishes, SMATV & CATV equipment, Cables, Splitters, Taps, Fiber Optic splitters, Fiber Converter, all Fiber Products and Distribution Accessories etc. Triax products are tested in accordance with the industry's highest quality standards.

This is to hereby confirm and certify that M/S **"METRIC TECHNOLOGIES L.L.C."** is an authorized System Integrator to install Triax Products in the UAE. The technical team is well trained and capable of installing & commissioning Triax Solutions.

Reliability, Dependability and performance are an integral part of our ongoing pledge to provide 100% customer satisfaction.

This Letter Valid only for 1 Year form the issuance date.

Best Regards / Triax Middle East



TRIAX Middle East

P.O.Box 18351 Dubai United Arab Emirates Phone: +971-4-8870600 Fax: +971-4-8876123 License No. 4210 Bank: HSBC e-mail: triax@triax.ae www: triax.com



26 April 2020

Addressed to: Metric Technologies LLC Abu Dhabi, UAE

Subject: Authorized Reseller

GSL Professional is a company based in Dubai, United Arab Emirates, which specialized in the Professional fields of Audio, Lighting, Video and Control supplies products and system solutions across the GCC region.

Specifically, GSL is the official distributor of L-Acoustics, QSC, Calrec, Community Pro, DTS lighting, Cameo Lighting, DiGiCo, Celestion, Tascam, Klotz, and an Approved supplier of Harman Professional brands such as AKG, BSS, Crown, dbx, JBL, Lexicon and Soundcraft.

This letter is to confirm that Metric Technologies LLC, located in Abu Dhabi, UAE is one of our Authorized Resellers and System Integrator for above mentioned brands and products. Along with this, we will provide technical support and assistance in after sales service including the provision of spare parts as may be needed to complement local support.

Our reseller agreements are reviewed and renewed periodically; This letter is valid until 31st of December 2020.


For and on behalf of GSL Professional LLC, + 04-295287 . 04-29525 Adrian Curtis Managing Director

Tel: +971 4 295 2876 Email: info@gslprofessional.com

Fax: +971 4 295 2875

P.O. Box: 40297 website: www.gslprofessional.com

Address: Office no. M-06, Al Nisf Building, Airport road, Al Garhoud, Dubai, United Arab Emirates



May 3'd 2020

To Whom it may concern:

Subject: Authorized Reseller letter

Dear Sir/Madam,

"Nicolas Kyvernitis Electronics Ent. (NMK Electronics Ent.)" are the official distributors of SHURE products in Oman, Bahrain, Kuwait and the United Arab Emirates

This is to inform you that M/S. Metric Technologies LLC, is an authorized reseller of Shure products with the following details:

> M/S. Metric Technologies LLC P.O.BOX 3155-Abu Dhabi-UAE Tel: +971 2 6666587 Fax: +971 2 6224014 www.metric-tec.com

This letter is valid only for one calendar year from its issue date.

If any other information is required, you may contact the undersigned.

Yours sincerely,

Ms.Christina Kyvernitis **General Manager** Nicolas M Kyvernitis Electronics Ent.



www.nmkelectronics.com

BO BOX 3191

3 www.ennkelectenesici.com



PARTNER CERTIFICATION

We hereby 7 Hertz Trading LLC. Dubai, United Arab Emirates certify that

METRIC TECHNOLOGIES L.L.C.

Etihad Tower, Al Manara Pharmacy Building Khalifa Street Abu Dhabi, United Arab Emirates (UAE)

Is our preferred partner for



and authorized to install, operate and train all of the manufacturer's products, they will be supported by 7 Hertz Trading LLC. with all aspects like design, supply, technical support, service and warranty to make sure that the products are deployed to the highest standards possible to achieve the best performance out of the equipment.

> CHADI EL MASRI CEO 7 Hertz Trading L.L.C.

P.O.Box 487177, DUBAI - U.A.E.



is pleased to recognize

Metric Technologies

as an



Authorized Partner

in the Axis Channel Partner Program

on 24 day of November , 2015

Marwan Khoury Marketing Manager Middle East & Africa



HIKVISION FZE 2022 52nd Floor, Almas Tower, JLT, Dubai Date: October 26th,

Subject: Authorization Letter

Project: ATLP Service Centre Client: Abu Dhabi Ports Consultant: Baynuna Contractor: Freidburg SI Partner: Metric Technologies LLC

This is to certify that **Metric Technologies LLC** PO Box: 3155, Abu Dhabi, UAE is an authorized SI Partner of **HIKVISION FZE** in the territory of the United Arab Emirates and are fully supported and qualified to Supply/Install/Testing/Commissioning HIKVISION CCTV systems for the above projects details.

This authorization is valid until October 30th , 2023 under renewable basis.

Should you have any questions regarding this Authorization Letter, please do not hesitate to contact us.

For and on behalf of HIKVISION FZE

Aliyath Pramod Director of Project Sales

Tel: +971 4 4432090 Fax: +971 4 8816057



LEGRAND SNC FZE, License No. 01425

MAIN REGIONAL REPRESENTATIVE OFFICE – GULF COUNTRIES DSO wing B & C - Office 701 Dubai Silicon Oasis P.O. Box 341068 – Dubai, UAE Tel: (+971) 4 382 18 21 - Fax: (+971) 4 382 18 22 www.legrand.ae

> Date: October 27, 2022 Ref.: LPL8/AE/1022/A/036

Subject: Legrand Structure Cabling System Authorization Letter

To Whom It May Concern

| PROJECT: | ATLP SERVICE CENTRE, AD PORTS |
|-------------|-------------------------------------|
| CONSULTANT: | M/s BAYNUNA ENGINEERING CONSULTANCY |
| CONTRACTOR: | M/s FREIBURG |

Dear Sir,

We are glad to inform that **M/s Metric Technologies LLC** is keen to use our (**Legrand Structured Cabling System**) products in their system for the project mentioned above. They are purchasing original and genuine components through our local authorized distributor.

The standard Legrand **Structured Cabling** warranty is applicable for all components against any manufacturing defects purchased from our product range through our authorized distributors provided they are selected and installed as per electrical regulations and Legrand instruction manuals.

As a System Integrator **M/s Metric Technologies LLC** is responsible for the design, installation, testing & commissioning, and quality of the final product.

We wish M/s Metric Technologies LLC all the success for this project.

Thank you for considering Legrand for your development projects.

For LEGRAND SNC FZE

Davish PUTHEN Country Sales Manager – U.A.E





Ref: Hik/Uae/0176

Hikvision FZE 52nd Floor, Almas Tower, JLT, Dubai

Date: 26, Jan 2020

Subject: Authorization Letter To: Metric Technologies LLC Phone: +971 50 9015110

Address: PO Box: 3155, UAE

This is to certify that Metric Technologies LLC

is authorized to supply, install, commissioning of HIKVISION video & non-video products for

Media Zone Plot 40 & 41, AbuDhabi Project.

This authorization is valid until December 31, 2020.

Should you have any questions regarding this Authorization Letter, please do not hesitate to contact us.

For and on behalf of Hikvision FZE

Thanking You

Pramod Aliyath Director Project Sales-Dubai

Yours sincerely, Pramod Aliyath Project Sales Director+Dobuision FZ

For and On Behalf of HIKVISION FZE





Ref: AR-ME-030320-PS

03rd March 2020


Sub: - Authorized Partner

To, whomsoever it may concern.

We, Hanwha Techwin (Former Samsung Techwin), manufacturer for Wisenet CCTV and ACS systems, would like to confirm that Metric Technologies LLC is an authorized partner to install, test, commission and maintain Wisenet Security products. Metric Technologies LLC is having their design team trained on Wisenet security systems and we assure you of their services.

Sincerely,

Mohamad Arab, Business Development Manager, AUH. Hanwha Techwin Middle East FZE. Security Solution Division Mohamad@hanwha.com , T +971-(0)4-8709318, M +971-(0)52-7155755, http://hanwha-security.com/











Date: 16th January, 2019

Our Ref: ISA004/GL/2019



To Whom It May Concern

We, Telectron, the authorized partners of GRUNDIG, Germany, for the CCTV and Surveillance Systems in the UAE, hereby confirm that **M/s Metric Technologies L.L.C**., P.O. Box 3155, Abu Dhabi, UAE, are our authorized resellers and installers of GRUNDIG Systems and Equipment.

M/s Metric Technologies L.L.C. have sufficient experience in this field and do possess the required expertise, tools and skilled manpower, to professionally handle the installation and servicing of the above said systems and equipments.

We also undertake to extend to **M/s Metric Technologies L.L.C**. the technical support, and supply them with the spare parts for their projects related to the equipments of our principals GRUNDIG, whenever they require.

This letter is given to **M/s Metric Technologies L.L.C**. upon their request, and can be presented to any concerned party with regards to the Installation and Servicing of the above stated products.



TELECTRON





March 5, 2020

METRIC TECHNOLOGIES LLC P.O. Box: 3155. Abu Dhabi, UAE

This letter is to confirm our acceptance of Metric Technologies as an authorized official IDIS partner for UAE market. As a certified partner, Metric Technologies will be entitled to take full advantage of all the partnership benefits listed below.

- Marketing support with product literature & case studies
- Free Software Update
- Free training & technical support
- IDIS Sales leads for your region
- Discounted demonstration equipment
- Supplying Spare parts for 5 years

Going forward, we all look forward to building a lucrative and positive business relationship between our companies.

Best regards

Harry Kwon General Manager IDIS Middle East





VALUE ADDED RESELLER CERTIFICATE VAR



candid

group of companies




This is to certify that

Metric Techologies L.L.C.,

located in P.O. Box 3155 Abu Dhabi, United Arab Emirates

Is an official value added reseller and authorized ANPR Installer by Candid Security Solutions LLC.

Certificate No.: 1543 Certificate Issue Date: January 1, 2020



Mr. Tawfiq Alijaja GENERAL MANAGER -



Validity: 1 year from issuance date Internet: sales@candid-ss.com | www.candid-ss.com, www.candid-protrac.com

Germany - HQ

Hochendry IIIA, 40075 hotelegen Phones = 49 2002 - 529 676 Hungary - R & D 1181 bucapeor, Jabéhutov 1-5 Phone + 3-1730 5317 Dubai - MENA

Sill Tower, Office # 22:10, Apdd Hesse Street Dubel Silleon Desis, United Arab Emirates Thome: + 971:4353-2070, Fee, (\$71:4343-2075)



Metric Technologies LLC

IS A DELL TECHNOLOGIES AUTHORIZED SOLUTION PROVIDER PARTNER

Rola Dagher Global Channel Chief, Dell Technologies 29 January 2022 – 3 February 2023



Dubai, 19th March 2017

AUTHORIZATION LETTER

Promise Technology, located at Sciencepark 5228, 5692 EG SON, The Netherland and having a worldwide network of offices including an office located in the DSO HQ Building – Icon 705, Dubai UAE.

This letter is to confirm that Metric Technologies L.L.C is an Authorized Promise Technology Partner in UAE.

Metric Technologies L.L.C is qualified to do the installation and configuration of Promise Technology Storage Solutions.

Promise Technology as a Manufacturer warrants the after sales support and service for all her products as well.

With kind regards,

Promise Technology Science Park Eindho Son The Netherla 5692 EG (0)40 235 2600 (0)40 256 9463

Promise Technology

John van den Elzen (john.van.den.elzen@eu.promise.com)

Managing Director EMEAR/GM WW Surevillance BU



07 June 2020

LETTER OF PARTNERSHIP

To: Whom it may concern

Dear Sir/Madam

We Milestone Systems ME a branch of Milestone Systems A/S© a stand-alone company in Canon Group, world-leading provider of Milestone XProtect® Video Management Software, having Headquarter and development centre at Banemarksvej 50 C DK-2605, Brondby, Denmark do hereby certify that, **Metric Technologies LLC** is a **Gold** Registered Milestone channel partner and that Milestone Systems and **Metric Technologies LLC** have entered into an agreement for the purchase, resell and support of Advanced family products and/or Services in **United Arab Emirates**.

This means that **Metric Technologies LLC** is duly authorized to purchase and resell Milestone Advanced family products in **United Arab Emirates**.

Should you require further information, do not hesitate to contact us.

Regards, Milestone Systems Hani Al-Hindi Business Channel Man





7 June, 2020

Subject: Authorization Letter

TO WHOM IT MAY CONCERN

Dear Sir(s),

We, Paxton Access Ltd hereby confirm that Metric Technologies, L.L.C, with a head office PO Box 3155, Abu Dhabi, United Arab Emirates, is authorised to purchase, supply and install our products in the United Arab Emirates.

Accordingly, Metric Technologies, L.L.C will get the necessary support from us to ensure end-user satisfaction and proper implementation of our products on site.

Regards,

David Sodergren Regional Manager Paxton UK FZE +971 54 301 6289



Certified Opterna[®] Integrator Structured Cabling Solutions

Certificate No: OME/PRE/19/027

Awarded to :

Metric Technologies LLC

Office No. 401, Abdullah Bin Shiban Building Khalifa Street, Abu Dhabi,, U.A.E Tel: +971 2 666 6587

Date of original certification : August 29th 2019 Certificate Validity: August 28th 2021

ERNA International icon Place, Suite-116, OPT

Presented by:

Dontado

Derek Furtado Director - Products & Solutions





17-May-2019

To Whom It May Concern

Dear Sir/Madam,

We would like to confirm that M/s Metric Technologies LLC, is an Excel accredited partner and are trained exclusively by Excel to be an 'Excel Cabling Partner' (ECP). As a System Integrator, the company is entitled to receive optimal technical and product support from Excel Networking.

A 25-year product warranty will be issued by Excel Networking on successful completion of the project by M/s Metric Technologies LLC, as per the terms and conditions mentioned in the Excel Networking 25 year product warranty program. As an ECP, M/s Metric Technologies LLC, will get a whole host of benefits including pre sales support, toolbox training, Excel audits, project price support, branded Excel literature and free product literature. Excel Networking will also provide the required support to ensure end-user satisfaction and ensure standards compliance.

25 Year Warranty Details:

The Excel system warranty which covers the end to end solution, provides assurance of fibre and/or copper link performance, covering patch panel to outlet and/or patch panel to patch panel links. The warranty covers components and applications. This means that if a component in any link fails, or the structured cabling fails to support an application that it has been tested to carry (such as 10 Gigabit Ethernet), then a claim can be made on the warranty.

All links must be installed and tested to Excel and industry guidelines to qualify for the warranty. (Refer to 'Warranty procedure' and Installation Guidelines section detailed on the Excel website). The following, if tested and included in the warranty registration form are covered: Copper and Fibre versions of

- Horizontal links (Patch Panel to Outlet)
- Rack links (Patch Panel to Patch Panel)
- Backbone links (Patch Panel to Patch Panel between communications room or area)
- MTP Optical Fibre installations (Test in accordance with the details of the Fibre Optic Links Section)
- Copper harness or Switch Links (comprising of patch panel and solid or stranded patch leads)
- Patch leads (must be Excel and detailed on the application)

Head Office

Excel House Junction Six Industrial Park Electric Avenue Birmingham 86 733 England

T: +44 (0) 121 326 7557 F: +44(0) 121 327 1537 E: sales@excel.networking.com





TO WHOMSOEVER IT MAY CONCERN

This is to confirm that **Metric Technologies LLC**, **UAE** is an approved partner of Avalon Products in the UAE. Metric Technologies have their design team trained on the Avalon Products and we assure you of their services.

Metric Telecom is thus authorized to design, install, test and commission Avalon Products and cabling systems as per our guidelines and compliance with International standards.

25 years performance warranty shall be provided on successful installation of Avalon Cabling Systems by Metric Telecom on the basis of 100% review of the test results by Avalon.

Avalon Networks is a UK based company and we specialize in providing IT, Networking, Telecom products and services.

We hope the above meets with your approval requirements and feel free to revert to the undersigned for any clarifications that you may need.

Best regards,

Karan Mannar Managing Director

















Date: 16th January, 2019

Our Ref: ISA003/GL/2019



To Whom It May Concern

We, Telectron, the authorized partners of WISI, Germany, for the SMATV, IPTV and Cable TV Systems in the UAE, hereby confirm that **M/s Metric Technologies L.L.C**., P.O. Box 3155, Abu Dhabi, UAE, are our authorized resellers and installers of WISI Systems and Equipment.

M/s Metric Technologies L.L.C. have sufficient experience in this field and do possess the required expertise, tools and skilled manpower, to professionally handle the installation and servicing of the above said systems and equipments.

We also undertake to extend to **M/s Metric Technologies L.L.C.** the technical support, and supply them with the spare parts for their projects related to the equipments of our principals WISI, whenever they require.

This letter is given to **M/s. Metric Technologies L.L.C.** upon their request, and can be presented to any concerned party with regards to the Installation and Servicing of the above stated products.



TELECTRON

Date: 19-09-2019



TO WHOM IT MAY CONCERN

Subject : Authorisation Letter

This Letter is to certify that **TELEVES MIDDLE EAST FZE**, subsidiary Company of TELEVES S.A. Spain with business address on this Cover Letter dedicated to the Design, the Production and After Sales Service of: Electronic and mechanical devices for reception, Broadcasting and Distribution of Radiofrequency signals (Television, Radio and Data) and **METRIC TECHNOLOGIES LLC**, Abdullah Bin Shiban Bldg Office no. 401, P.O Box 3155, Khalifa Street, AbuDhabi, UAE, have direct business cooperation for the Distribution of TELEVES products in UAE.

METRIC TECHNOLOGIES LLC is authorized to Install TELEVES products.

Regards,

Rino Raj Sales And Technical Engineer

Televes Middle East FZE P.O Box 17199.Jebel Ali Free Zone Dubai.U.A.E.





Formed putneest to law No.9 of 1992 with limited liability

Televés, S.A. Rúa B. de Conso, 17 - 15706 Santiago de Compostela (Spain) - T +34 981 522 900 F +34 981 522 262 - Email: televes@televes.com Televés Middle East FZE. R.O. Box 17169 Jebel All Free Zone, Dubai (U.A.E.) - T +971 4 8834 344 F +971 4 8834 844 - Email: televes.mel/beleves.com - www.televes.com



To whom it may concern

Dubai, 14th July 2020

Subject: Authorization letter

While confirming that M/s TELECTRON (Electronic Services Co. WLL), P.O. Box 2946 Abu Dhabi, is a VIMAR authorized dealer in the UAE,

We hereby confirm that

M/s Metric Technologies LLC, P.O. Box 3155 Abu Dhabi, are TELECTRON's authorized resellers and installers for our ELVOX branded Door Entry, CCTV, Gate Automation.

M/s Metric Technologies operates in coordination with and through M/s TELECTRON, as detailed in the here attached related TELCTRON's letter.

The present letter is given to M/s Metric Technologies upon their request with the full awareness and acceptance of our authorized dealer M/s TELECTRON, and can be presented to any concerned party with regards to the installation and servicing of the above stated products.

Validity: up to 31/12/2021.

Yours sincerely,

Vimar Middle East (branch) Ivano Roman Middle East & India Regional Manager

P.O. Box: 54580, Dafza DUBAI - U.A.E.



| Ref | : | PRS-L 01/2020 |
|---------|----|--|
| Dated | : | 06/06/2019 |
| То | : | Metric Technologies LLC P.O.BOX: Abu Dhabi, UAE |
| Atten | : | Mr. Ali R. Mourtada |
| Project | • | Media Zone- Yas island, Abu Dhabi, UAE |
| System | : | HVM PAS 68 Bollards- Fixed & Rising Bollards |
| Subject | t: | Authorization for Bollards Installation |
| Dear Si | r, | |

Good day!

We are hereby authorizing **on behalf of M/s Frontier Pitts as Authorized distributor to M/s Metric Technologies** for Installing the HVM Bollards in our Supervision for **Media Zone –Yas Island Project**, we pass on all rights to M/s Metric Technologies and have no objection for M/s Metric Technologies to Handle Project

This authorization letter will be valid from date of 06/06/2020 until any further notice.

Thank you for your cooperation

Best Regards,

Dima Awada General Manager dima@prosecure.ae

Frontier Pitts ME FZ LLE



Office 1002, C34 Building Abu Dhabi United Arab Emirates Sales Hotline: 00971 502356478



sales@frontierpitts.ae www.frontierpitts.com

Date:20/09/2020

Subject: Confirmation Letter

To whom it may concern,

This is a confirmation letter that Frontier Pitts Ltd are supporting Metric Technologies LLC in Abu Dhabi for the Media Zone Development Project through our local distributor "Prosecure" and our local office in Abu Dhabi.

Prosecure and our local office in Abu Dhabi will support Metric Technologies LLC for the technical aspect of the system including but not limited to installation, design, and commission.

If you require any further information, please don't hesitate to contact me

Kind regards

Ali Al-Sohaini *BEng (Hons)* General Manager (Frontier pitts Middle East) Office: 00971 502356478 Mobile: +44 (0) 7970677641 Email: sales@frontierpitts.ae Website: www.frontierpitts.com





Nexans Cabling Solutions Middle East Regional Office Post Box No. 634339 Dubai – United Arab Emirates Tel.: +971 4 3697007 Fax: +971 4 3697008

Date: April 14, 2021 Ref.: DXB.21/7188

TO WHOM IT MAY CONCERN

Project : Al Aryam Villa

Dear Sirs,

We NEXANS CABLING SOLUTIONS hereby confirm that **METRIC TECHNOLOGIES** is an Authorized Reseller for us in United Arab Emirates.

Accordingly, **METRIC TECHNOLOGIES** will be able to provide end-users with Nexans Cabling Solutions 25 years warranty certification, provided that the implementation is executed in accordance with our field installation procedures and the final testing results meet the respective International Standards.

ade

This letter is considered valid for one calendar year from its date.

Sincerely,

Arafat Ghaleb Yousef Managing Director, Middle East & Africa



This is to certify that the Company

Metric Technologies LLC

is an official partner of TiSO-PRODUCTION LLC on the territory of:

United Arab Emirates

TICO T

This certificate gives rights to Promote, Sell, Install and Maintain all TiSO Production products Validity up to 1st January 2021



بول وارك ديستريبيوشن ش.م.ح. BULWARK Distribution FZCO

Date: April 2, 2017

To: M/S. Metric Technologies LLC

Subject: Official Dealership Status

The following document is to verify that **Metric Technologies LLC**, located in Abu Dhabi, operating under commercial license: CN-1674035, is a certified re-seller and installer of the following product lines:

EnGenius

Metric Technologies LLC are qualified, capable and trained installers of the products above.

We further attest to the fact that **Bulwark** is the official authorized distributor for the products outlined above.

for Bulwark Distribution FZCO





To: M/S. Metric Technologies LLC

Date: April 2, 2017

Subject:Authorization letter

The following document is to verify that Metric Technologies LLC, located in Abu Dhabi, operating under commercial license: CN-1674035, is a certified re-seller and installer of the following product lines:

Firetide

Ruckus

Cambium

Metric Technologies LLC are qualified, capable and trained installers of the products above.

We further attest to the fact that Minerva Technologies is the official authorized distributor for the products outlined above.

For Minerva Technologies

Finance Manager Authorized Signatory





infogminerva-me.com
 www.minerva.ae

Preversa Technologies (IMCC) is registered 5. Accessed as a TRU-TUNE Company under the Robert 5. Regulations of DMCCA.

Minerva Technologies DMCC Office 804 - 805 Swiss Tower Cluster Y Jumeirah Lake Towers P.O. Box 336930 Dubal UAE

REDWOOD GENERAL TRADING

203 AI Asmawi Building Dubai Investment Park DUBAI, POBox 440346 UNITED ARAB EMIRATES Phone: +971 48829779 Email: Nathan@redwood-tech.com Website: www.redwood-tech.com

Redwoo

From: Redwood General Trading LLC (Commercial License 653807)

To:

Metric Technologies LLC (CN-1674035)

Date: Jan 5, 2015

Redwood General Trading LLC (Commercial License 653807) hereby declares that Metric Technologies LLC (CN-1674035) is an official dealer/installer of the following products:









NorStone



On behalf of Redwood General Trading LLC (Commercial License 653807),

Name:

DAVID FELL Operations Manager



Company Stamp:

REDWOOD GENERAL TRADING 203 AI Asmawi Building Dubai Investment Park DUBAI, NA POBox 446346 UNITED ARAB EMIRATES Phone : 4971 44825779 Email: Nathan@redwoodtech.com Website: www.redwoodtech.com



To:M/S. Metric Technologies LLCDate:April 2, 2017Subject:Official Dealership Status

The following document is to verify that Metric Technologies LLC, located in Abu Dhabi, operating under commercial license: CN-1674035, is a certified re-seller and installer of the following product lines:

Suprema (All Devices)

Metric Technologies LLC are qualified, capable and trained installers of the products above.

We further attest to the fact that ScreenCheck Middle East FZC is the official authorized distributor for the products outlined above.



ScreenCheck Middle East FZ LLC

P.O.Box : 502151, Office # 1712, Grosvenor Business Tower, Dubai, U.A.E., Tel.: +971 4 3910707, +971 4 4548459

Fax: +971 4 3245107, E-mail: info@screencheckme.com, Website : www.screencheckme.com

UAE | QATAR | OMAN | KUWAIT | SAUDIARABIA | INDIA





Super General Trading Co. LL.C.

Tel : +971 4 - 2137880 Fax : +971 4 - 2684406 P.O. Box : 322, Dubai, U.A.E. E-mail : info@sgtcpro.com Website : www.sgtcpro.com



السوبر للتجارة العامة ش.ذ،م.م. هاتف ۲۱۳۷۸۸ ۲۱۳۷۹۰، فاكس ۲۱۸۴۶۹۲ ۲۱۷۱+ صب. ۲۲۳، دبسي، الاماران العربية المتحدة البريد إلكتروني info@sgtcpro.com الموقع الإنترنت www.sgtcpro.com

08th Jan 2018

TO WHOM IT MAY CONCERN

We SUPER GENERAL TRADING COMPANY (SGTC PRO) are the distributors of QSC products, and dealers of TOA, DENON Audio products in UAE.

SUPER GENERAL TARDING COMPANY is pleased to appoint M/s Metric Technologies LLC as an Authorized Integrator for doing the installation, testing and commissioning for all of our products.

Yours Sincerely,

SIMON DANIE

DIVISIONAL MANAGER. Super General Trading Company L.L.C..



Showroom Tel : +971 (4) 227 39 16 Qatar Branch Mob : +974 (55) 01 3491 Oman Branch Tel : +968 9436 9172

Scanned by CamScanner

Control

15

Star

GCC Control4 Dealer of the Year

is awarded to

METRIC TECHNOLOGIES





BRODIE CLEMENT Regional Director

Dealership CERTIFICATE



We hereby certify that **Metric Technologies** *Abu Dhabi, United Arab Emirates*

is an authorized dealer for Leaf Connect from 2014

Julien Meylé General Miniger FZS1 AHOS Jebel Ali Free Zone DUBAI, UN TED ARAB FMIRATES





A Leaf FZCO

FZS1 AH05, Jebel Ali Free Zone Dubai, United Arab Emirates P.O. 80x : 261431 T+971 4 880 7999 F+971 4 880 9997 www.leaf-connect.com

Wednesday, 24th June 2020

Subject: Authorized Dealer & Installer.

To whom it may concern,

In our capacity of distributor, we supply for over a decade automation and audio-visual solutions for residential applications to systems integrator in the GCC region.

We solely represent several brands/manufacturers in the Gulf region to strategically offer smart home solutions via a network of experienced and professional dealers' installers. Our products portfolio comprises the following vendors/manufacturers:

- Control4
- Pakedge Networking
- Triad
- Lithe Audio
- Binary
- Ekinex
- Episode
- Araknis
- Anthem
- Paradigm
- Intesis

In that respect and without any liability, this is to confirm that Metric Technologies, our trusted dealer installer is authorized to supply, install, and commission all the products/solutions we carry in our products portfolio.

Should you need any further information, we remain at your disposal.

Yours sincerely Julien Meyle **Regional Sal**





AUTHORIZED DEALER CERTIFICATE

CERTIFIES THAT:

Metric Technologies

is an authorized **Crestron** Dealer for the Crestron product line in good standings.

As an authorized CRESTRON Dealer, this dealer may represent themselves as such and is entitled to supply, install and service our products and have full warranty privileges as per Crestron's Standard Terms and Conditions & Warranties*.

Annelies Kampert General Manager Crestron Europe

Signature

16/08/2023

Date

Crestron Europe Oude Keerbergsebaan 2 B-2820 Rijmenam

Customer Number: 1032045



Date: June 30, 2020

Subject: Authorized Dealership

To: Whom it may concern

GR Media Solutions LTD (GRMS) hereby attests that Metric Technologies, located at Etihad Tower, Al Manara Pharmacy Building Khalifa Street, Abu Dhabi, United Arab Emirates (UAE), is an authorized dealer & reseller for the below manufacturers.

GRMS warrants that all products supplied via partner Metric Technologies is in new condition and is guarded via International Warranties, as per the policies of each brand.

GRMS hereby confirms that Metric is capable of handling full supply, installation, and after-sales services of the products, having completed the required training workshops.

This attestation is made possible on behalf of GR Media Solutions regional distribution agreements with the below companies.

| Manufacturer | Headquarters | Manufacturer | Headquarters |
|----------------------|----------------|--------------------|----------------|
| Amina | United Kingdom | Fonestar | Spain |
| Artcoustic | Denmark | Future Automation | United Kingdom |
| Artnovion | Portugal | Kaleidescape | United States |
| Audio Control | United States | Kauber | Poland |
| Autonomic | United States | Kordz | Australia |
| Barco (Residential) | Belgium | Palliser | Canada |
| Black Nova | Hong Kong | Sonance | United States |
| Bowers & Wilkins | United Kingdom | Sonos | United States |
| Bel Air Cinema | Spain | Stewart Filmscreen | United States |
| Digital Projection | United Kingdom | Trinnov Audio | France |
| Display Technologies | United Kingdom | WyreStorm | United States |
| Elac | Germany | | |

This letter is valid for one year from date of issue, and can be renewed upon request.



1EMBER

Best Regards,

Michael Milad GR Media Solutions LTD

HDS Business Centre, Jumeirah Lake Towers - Cluster M, Dubai, U.A.E. T +971 4457 2188/7 F +971 44572187 www.grmediasolutions.com





Swindon, 30 June 2020

To Whom It May Concern:

Hereby we declare that Metric Technologies, located at Etihad Tower, Al Manara Pharmacy Building, Khalifa Street, Abu Dhabi, United Arab Emirates (UAE), has applied for and met all the requirements for the Authorized WyreStorm dealership for the year 2020, and they are certified to sell, program and install the full WyreStorm product line and software.

Please feel free to contact us in case you have any questions.

Yours truly,

Vincent Philippo Vice President International Sales





01/03/2024

AUTHORIZATION LETTER

Subject: Metric Technologies LLC

We M/s Lutron GL Ltd. confirm that Metric Technologies LLC is an authorized integrator in UAE having a certified team to design, sell and program Lutron Residential systems.

Lutron team shall provide full technical support to Metric Technologies LLC in any project if requested.

For any further information please contact us at any time. Best Regards

RESIDENTIAL HEAD – Middle East & Central Asia Omar Tabbara



DUBAI DESIGN DISTRICT, BUILDING 4 #A107, PO BOX 333017 DUBAI, UNITED ARAB EMIRATES TELEPHONE FAX +971 4 299 1224 +971 4 299 1223

ISO & ICV Certification

CERTIFICATE

of Registration



This is to certify that The Quality Management System of:

METRIC TECHNOLOGIES L.L.C.

P.O. BOX 3155, OFFICE NO. 604, SILVER WAVE TOWER, PLOT NO. C51, E14, AL ZAHIYAH, ABU DHABI, UAE

Has been assessed and found to be in accordance with the requirements of

ISO 9001:2015

Hold Certificate No.: AE.07.100.9001.970.0422

IN RESPECT OF SECURITY & SURVEILLANCE SYSTEMS INSTALLATION & MAINTENANCE, TELECOMMUNICATION SYSTEMS EQUIPMENT INSTALLATION AND MAINTENANCE, INFORMATION TECHNOLOGY NETWORK SERVICES, COMPUTER INFRASTRUCTURE ESTABLISHMENT, INSTITUTION AND MAINTENANCE, WHOLESALE OF PRECISE ELECTRONIC DEVICES TRADING, WHOLESALE OF ALARM AND MONITOR DEVICES AND EQUIPMENT TRADING, EXTRA LOW VOLTAGE (ELV) CONTRACTING, INFORMATION & COMMUNICATIONS TECHNOLOGY (ICT) CONTRACTING AND AUDIO VISUAL (AV) INSTALLATIONS.

Certificate Issued On: June 13, 2022 Certificate Expire On: June 12, 2025

This Certificate is the property of IMCD Certification and remains valid Subject to satisfactory annual surveillance audit. Recertification Audit before *June 12, 2025*

Certification Director



LIST OF THE COUNTRIES WHERE IMCD CERTIFICATION CAN ISSUE USCB ACCREDITATION CERTIFICATES: Offices in Argentina, Australia, Brazil, China, Colombia, Denmark, Finland, Greece, Japan, Lesotho,Qatar, Malaysia, Mexico, Netherlands, New Zealand, Philippines, Poland, Singapore, Spain, Sweden, Thailand, US, UK, UAE & Vietnam Address: West Midlands, England, UK. Web: <u>www.imcdcert.com</u>



No. 418,9001.AE

CERTIFICATE

of Registration



This is to certify that The Environmental Management System of:

METRIC TECHNOLOGIES L.L.C.

P.O. BOX 3155, OFFICE NO. 604, SILVER WAVE TOWER, PLOT NO. C51, E14, AL ZAHIYAH, ABU DHABI, UAE

Has been assessed and found to be in accordance

with the requirements of

ISO 14001:2015

Hold Certificate No.: AE.30.200.14001.971.0422

IN RESPECT OF SECURITY & SURVEILLANCE SYSTEMS INSTALLATION & MAINTENANCE, TELECOMMUNICATION SYSTEMS EQUIPMENT INSTALLATION AND MAINTENANCE, INFORMATION TECHNOLOGY NETWORK SERVICES, COMPUTER INFRASTRUCTURE ESTABLISHMENT, INSTITUTION AND MAINTENANCE, WHOLESALE OF PRECISE ELECTRONIC DEVICES TRADING, WHOLESALE OF ALARM AND MONITOR DEVICES AND EQUIPMENT TRADING, EXTRA LOW VOLTAGE (ELV) CONTRACTING, INFORMATION & COMMUNICATIONS TECHNOLOGY (ICT) CONTRACTING AND AUDIO VISUAL (AV) INSTALLATIONS.

Certificate Issued On: June 13, 2022 Certificate Expire On: June 12, 2025

This Certificate is the property of IMCD Certification and remains valid Subject to satisfactory annual surveillance audit. Recertification Audit before *June 12, 2025*

Certification Director



LIST OF THE COUNTRIES WHERE IMCD CERTIFICATION CAN ISSUE USCB ACCREDITATION CERTIFICATES: Offices in Argentina, Australia, Brazil, China, Colombia, Denmark, Finland, Greece, Japan, Lesotho,Qatar, Malaysia, Mexico, Netherlands, New Zealand, Philippines, Poland, Singapore, Spain, Sweden, Thailand, US, UK, UAE & Vietnam Address: West Midlands, England, UK. Web: <u>www.imcdcert.com</u>



No. 347.14001.AE



of Registration



This is to certify that The Occupational Health & Safety Management System of:

METRIC TECHNOLOGIES L.L.C.

P.O. BOX 3155, OFFICE NO. 604, SILVER WAVE TOWER, PLOT NO. C51, E14, AL ZAHIYAH, ABU DHABI, UAE

Has been assessed and found to be in accordance

with the requirements of

ISO 45001:2018

Hold Certificate No.: AE.07.100.45001.972.0422

IN RESPECT OF SECURITY & SURVEILLANCE SYSTEMS INSTALLATION & MAINTENANCE, TELECOMMUNICATION SYSTEMS EQUIPMENT INSTALLATION AND MAINTENANCE, INFORMATION TECHNOLOGY NETWORK SERVICES, COMPUTER INFRASTRUCTURE ESTABLISHMENT, INSTITUTION AND MAINTENANCE, WHOLESALE OF PRECISE ELECTRONIC DEVICES TRADING, WHOLESALE OF ALARM AND MONITOR DEVICES AND EQUIPMENT TRADING, EXTRA LOW VOLTAGE (ELV) CONTRACTING, INFORMATION & COMMUNICATIONS TECHNOLOGY (ICT) CONTRACTING AND AUDIO VISUAL (AV) INSTALLATIONS.

Certificate Issued On: June 13, 2022 Certificate Expire On: June 12, 2025

This Certificate is the property of IMCD Certification and remains valid Subject to satisfactory annual surveillance audit. Recertification Audit before *June 12, 2025*

Certification Director





No. 371.45001.AE



Level 11, Suite 1107 Millennium Tower, Hamdan Street P.O. Box 29236, Abu Dhabi United Arab Emirates T: +971 2 626 0480 / F: +971 2 626 0490 E-mail: info@bakertillyjfc.com URL: www.bakertillymkm.com



مستوى ١١، جناح ١١٠٧ برج الميلينيوم، شارع حمدان ص.ب: ٢٩٢٣٦، أبو ظبي الإمارات العربية المتحدة هاتف: ١٩٢٠ ٢٦٢٦ ٢١٧٠+، فاكس: ١٩٤٠ ٢٦٢٦ ٢٩٧٠+ البريد الإلكتروني: info@bakertillyjfc.com الموقع الإلكتروني: www.bakertillymkm.com

22 July 2024

Mr. Ali Mourtada General Manager Metric Technologies L.L.C. P.O Box 3155, Office 604, Silverwave Tower Al Zahiya / Mina St., Abu Dhabi, UAE

Dear Mr. Ali Mourtada,

Sub: Acknowledgement of ICV fieldwork in progress

This is to certify that **METRIC TECHNOLOGIES L.L.C.** has entered a Letter of Engagement dated 26 June 2024 with Baker Tilly MKM Chartered Accountants to conduct the Agreed Upon Procedures relating to the National In-Country Value (ICV) Score Certification.

We have already commenced the fieldwork, and the task will be completed upon the submission of all relevant information and documents in accordance with the ICV Committee guidelines.

This letter is issued at the request of Metric Technologies L.L.C. without any risk and responsibility on the Baker Tilly MKM Chartered Accountants.

Regards

Shopen

Baker Tilly MKM Chartered Accountants United Arab Emirates

Baker Tilly is trading in UAE under the name of Baker Tilly MKM Chartered Accountants.

Registered as Licensed Auditors, Tax Agents and Advisors with DED in Dubai, Abu Dhabi UAE, Ministry of Economy #65.

Corporate HQ: Level 18, Suite 1801-10, Jumeirah Bay Tower X2, Cluster X, P.O. Box 115915, Jumeirah Lakes Towers, Dubai, United Arab Emirates T: + 971 4 369 7248 / F: +971 4 369 7193 l E-mail: info@bakertillyjfc.com l URL: www.bakertillymkm.com مستوى ١٨، جناح ١٨٠١ - ١٠, جميرا باي تاور X2, مجمع X , صب: ١١٥٩١٥، أبراج بحيرات جميرا , دي، الإمارات العربية المتحدة , هاتف: ٢٢٩ ٧٢٤ ، فاكس: ٢٦٩ ٧١٦ ٤



IN-COUNTRY VALUE CERTIFICATE

Certificate ID: **127238** Issue Date: **22.11.2023** Valid Until: **27.05.2024**

Metric Technologies LLC



Company General Information License No.: CN-1674035 Company Type: SME in UAE Financial Year End Date: 31.12.2022 Company based in: Within UAE Company Business: SERVICE PROVIDER

For Cases of Re-Certification Re-Certification (*) No.:

القيمة الوطنية المضاف N-COUNTRY VALUE

Reason for this Re-Certification

Signed By On behalf of Supplier

Name: Ali R. Mourtada

Designation: General Manager Verified as per ICV Agreed Upon Procedures (AUP) On behalf of Certification Body

Name: Salman Sajid

Designation: Executive Director Electronically signed by Salman Sajid

Company: Baker Tilly MKM Chartered Accountants

Certificate Issued Based on ICV Version: 3.0



HEALTH, SAFETY AND ENVIRONMENTAL POLICY AND PROCEDURE



 P.O.BOX: 3155
 Abu Dhabi, UAE

 T: +971 2 666 6587
 F: +971 2 622 4014

 E: info@metric-tec.com





صب: 3155 أبوظبي – الإمارات العربية المتحدة تلفون: 6586 6666 9712 فاكس: 4014 622 9712+ البريد الإلكتروني: info@metric-tec.com

www.metric-tec.com



HEALTH, SAFETY AND ENVIRONMENTAL POLICY AND PROCEDURE

Table Description

| Section Description | | Page No. | |
|---------------------|---|--|--|
| 1. | General | | |
| | Introduction Abbreviation Distribution List | 4 5 5 | |
| 2. | Company HSE Policy Statement | 6 | |
| 3. | Site Responsibilities | | |
| | Responsibility Project manager Responsibility Project/ Site Engineer Responsibilities Safety Engineer/ Officer Responsibilities Foreman and other Supervisory Staff Administration officer | 10 12 12 12 13 | |
| 4. | Safety Management | | |
| | Safety Implementation Procedure- General Responsibilities- General Authority Co-ordination Reports Tool-Box-Talk Risk Assessment Training | 15 15 16 16 16 17 18 18 | |
| 5. | Site Cleanliness and Security | | |
| | General Site Cleanliness Waste Minimization / Disposal Site Security Employees Rules and Regulations Site First Aid Facility Fire Protection and Prevention | 21 21 21 22 22 22 23 | |



| Section Description | | Page No. |
|---------------------|---|--|
| 6. | General Information and Requirement | |
| | General Basic Safety and Environmental Rules Safety Discipline Hygiene | 27 27 28 29 |
| 7. | Specific Requirements | |
| | Electrical Wiring and Apparatus Hand and power Tools Ropes, Slings, chains and Hooks Machinery and Mechanized Equipment Ramps, Runways, Platforms and Scaffolds Ladders Backfilling Working in Confined Spaces Noise Pollution Control Use of Tower Crane Working at Height Using Ladders Using Scaffolds Modular System Scaffolds Mobiles/ Rolling Scaffolds Fall Protection System | 31 31 32 32 33 33 33 34 34 35 35 35 35 35 36 37 37 |
| 8. | Material Storage and Handling | |
| | General Material Handling Hazardous Materials | 39 39 39 |

 9. Emergency Plan
 42

| 10. | Check list for site personnel | 45 |
|-----|-------------------------------|----|
| | | |



Section 1 GENERAL



1. GENERAL

Introduction

- □ The objectives of this HSE Project Manual is to provide all the necessary safeguards to protect the lives and health of the employees and other persons involved on site; to cover the prevention of damage to property, materials, supplies and equipment; and to avoid interruptions to site operations.
- □ The Manual as presented here is intended to indicate the specific approach to safety system to be adopted, and to clear definition of individual responsibility in matters of safety on site.
- □ It is the Project Manager, as ultimate organizer and controller of all site operations, who is responsible for all the safety of all persons and works, and who is responsible for safety and adherence to the HSE Project Manual. The Project Engineer is assigned the duty for leading, instructing and supervising on safety matters. This does not remove the obligation of others to advise and take corrective action at their respective levels of authority. As with all good HSE Project Manuals, each and every individual, including the client's staff, has a duty to actively participate in the site safety, for the wellbeing of all.
- □ Fundamental to the success will be the encouragement of awareness and education at all levels. From strict disciplinary action where necessary, to the compilation of accurate records of exposure date, the concern for safety will be manifested in a highly visible manner. In the following sections general procedures and responsibilities will be explained.
- □ All supervisory personnel, including foremen, shall read the HSE Project Manual and each individual shall sign to the effect that the document has been read and is fully understood.
- Sub-Contractors shall be subject to the same HSE Project Manual, procedures and disciplinary measures as the direct employees of the contractors. A senior representative of the sub-contractor on site is personally responsible for his organization's strict adherence in this respect.



Abbreviations

| HSE | Health, Safety and Environment | |
|----------|--------------------------------|--|
| TBT | Tool Box Talk Safety Meeting | |
| MT | Metric Technologies LLC | |
| P. Mgr | Project Manager | |
| P. Engr. | Project Engineer | |
| S. Engr. | Site Engineer | |
| PPE | Personal Protective Equipment | |
| MSDS | Material Safety Data Sheet | |

Distribution List

| Copy No. | Issued to |
|----------|-----------------|
| 1 | HSE Engineer |
| 2 | Project Manager |
| 3 | Site Reference |



Section 2 HEALTH, SAFETY AND ENVIRONMENTAL POLICY



2. <u>COMPANY HSE POLICY STATEMENT</u>

HEALTH, SAFETY & ENVIRONMENT POLICY

Metric Technologies LLC is committed to achieving the best practical standards of Safety and Environmental protection in all spheres of the company.

The promotion of HSE measures as the prime objective for management and employees at all levels.

HSE plan of our company to achieve worker safety and health through the following

- □ Using a qualified safety person.
- □ Making regular job site safety inspection
- □ Identify and access hazards
- Plan to control hazards
- □ Enforcing the use of safety equipment
- □ Following safety procedure and rules
- Providing on-going safety training
- □ Enforcing safety rules and using appropriate discipline

It is company policy that accident prevention be a prime concern of all employees. This includes the safety and wellbeing of our employees, sub-contractor and clients, as well as the prevention of inefficient operation and damage to property and equipment.

In particular the management has the following responsibilities:

To provide and maintain Safe and Healthy working condition in it's working areas. To provide the required training to enable employees to perform his work safely and efficiently.

To make available all necessary safety devices and personal protective equipments (P.P.E's) for employees and supervise they are use.

To provide documented and approved HSE Engineer system procedure and implement same in order to prevent adverse effects on employees, equipment, property and the natural environment in working areas.

To maintain a constant and continuing interest in health, safety & environmental issues that are applicable to the company's activities, in particular, by consulting and involving employees whenever possible.

The employee's responsibilities in maintaining this policy are:

To understand they are role in fulfilling this policy and follow the safety instructions and guidelines for the overall safety and welfare of all.



To work safely and efficiently To use the protective equipments provided.

To report incidents that has led or may lead to injury, damage or loss, and avoid reoccurrence. To adhere to company's procedures and systems of work at all times.

The company sees this policy as a key element of our day to day operations and our success in the future. We shall therefore continually purse this policy through strong management commitment to health, safety and environmental issues in all of our activities.



Section 3

SITE RESPONSIBLITES



3. SITE RESPONSIBILITIES

3.1 Responsibility

As stated in the introduction to this manual, the overall responsibility for Safety matters rest with the Project Manager with duties assigned to the Project' Site Engineer to lead, instruct, and supervise on safety matters. They together with assigned Safety engineer/ Officer will be held responsible for the implementation and maintenance of the HSE Project Manual and for the control and discipline of staff, labor force and subcontractors in this respect. In accordance with good site management Engineer who in return co-ordinates with Project/ Site Engineers to execute the on-site site particulars on a day-to-day basis. Organization Chart shall be submitted separately.

3.2 Project Manager Responsibilities

The responsibilities of the Project Manager include but are not limited to the following:

- □ Ensuring that due consideration is given to all safety factors during preplanning prior to the commencement of any new work on site.
- □ Ensuring that all construction procedures/ method statements incorporate appropriate safety requirements and that the methods are safe and practical.
- □ Compliance with the Company HSE Project Manual, Client requirements and other applicable laws and regulations, when applicable.
- □ Ensuring that all new employees are given induction and safety orientation instruction Site Safety Induction Form.
- □ Promoting total job safety to employees, subcontractors and all people in the job vicinity in accordance to the Company's HSE Project Manual.
- Ensuring that the appropriate medical and first aid equipment is available and that appropriate qualified personnel are available to administer first aid and medical attention.
- Ensuring that appropriate firefighting equipment is available in good working condition and that established emergency procedures are in place in the event of a fire or other emergency.(See Emergency Plan)
- □ Providing properly guarded and maintained tools, machinery, and equipment.
- □ Ensuring that proper safe access and lighting is provided with all the necessary barricades and signs around excavations, openings, and hazardous areas.
- □ Ensuring and maintaining good housekeeping conditions.
- □ Ensuring that fire hazards are eliminated.
- □ Advising employees regarding the hazards of their jobs and instruct them on how to do their work safely
- □ Ensuring regular TBT meeting is held and that all employees participate as appropriate.



- □ Maintain necessary register and accident records and promptly file reports as required by the company HSE Project Manual.
- □ Promptly investigate any accident, which causes injury or damage to property.
- □ Complete the Company accident Investigation Report and forward copies to the head office.
- □ Advise the head office as soon as possible of any serious accident or incident.

3.3 Project/ Site Engineer Responsibilities

The Project/ Site Engineer shall be responsible for the following:

- □ Site and work areas are organized in such a manner that work is carried out to the required standard with minimum risk to men, equipment, and materials.
- □ All relevant safety laws and client safety regulations are observed.
- □ All tradesmen are given precise instructions on their working responsibilities.
- The delivery, transfer and storage of material and equipment are carried out in a safe manner and that all electrical supplies are installed and maintained safely.
- □ The work site is maintained in a safe, tidy condition at all times, and that debris is removed on a daily basis.
- □ All machinery and plant, including hand tools ad powered tools, are maintained in a safe and serviceable condition.
- □ Adequate protective clothing and equipment is issued to each person within his control, and that the protective equipment is adequately available.
- □ Arrangements are made to investigate all accidents and incidents, which occur to discover their causes and eliminate re-occurrence.
- The Site/ Project Engineer are expected to set a personal example for the personnel within their control by working safely and encouraging others to do the same.

3.4 Safety Engineer/ Officer Responsibilities

The Safety Engineer/ Officer shall be responsible for the following:

- Regular as well as impromptu inspections of the site in association with the line of supervision to ensure that only safe methods of works are in operation and that all safety requirements including statutory regulations are being observed. The safety Engineer/ Officer will take action to rectify all violations.
- Preparing accident/ injury reports and investigates to determine the cause of accidents and dangerous occurrences, and recommends measures to prevent recurrence of incidents.



- Providing the Project Manager and the Project Engineer with consultations and discussions concerning safe working practices, injuries or dangerous occurrence.
- Keeping an up to date record of all information connected with accident prevention, including accident/ injury reports and an analysis of accidents trends.
- □ Setting up and enforcing implementation of the HSE Project Manual.
- □ Arranging site Safety Tool-Box-talk before starting of every critical activity and whenever required by site Management.
- □ Supervising Critical works like hoisting of equipments, pressure testing, etc.
- □ Communicating directly with on-site supervisors, engineers, and Subcontractors regarding Safety issues.
- Prepares monthly safety reports.
- □ Conduct weekly/ monthly safety meeting to discuss on safety performance, identify hazards in activities, and plan to mitigate.
- Weekly site safety toolbox talk to remind the workers on unsafe acts, conditions, and activities to follow the safety regulations
- □ Conduct fortnightly safety site joint tour with the Project Manager and the consultant to0 review the safety implementations at site.

3.5 Foreman and Other Supervisory Staff

All supervisory staff shall be aware of and perform the following:

- □ That they are themselves fully aware of the Company HSE Project Manual.
- □ Those personnel for whom they are responsible have been adequately trained in the use of all machinery and equipment and are fully aware of the potential hazards associated with such equipment.
- □ That adequate supervision is provided at all times for the personnel and the works within their control.
- □ That potential safety hazards are reported and rectified immediately.
- That good housekeeping is maintained at all times within their areas of control and that all machinery and equipment is properly maintained and inspected, and that efficient safety devices are fitted, working properly and used effectively.
- □ Instruct other personnel in the relevant safe working practices and procedure for their work.

3.6 Store keeper

- □ Ensure that the stores layout provided meet the needs of the Project.
- Monitoring receipt of materials especially potentially dangerous ones. Ensure correct storage is provided.



- □ Ensure all personal safety equipment stocked / issued is within the safe working life period
- □ To ensure that power tools and equipment are in a safe condition when issued to site.
- □ Any suspect items to be inspected and required prior to replacing in stock.

3.7 Administration officer

Ensure all labor and operatives reporting for work are equipped with head, eye protection and safety footwear. Maintain attendance records of all METRIC CONTRACTING CO(Offshore) site operatives.

3.8 Security Guard/ Watchman

- □ Restrict the unauthorized entry into company premises like workshop, offices.
- □ Ensuring outsiders not entering into workshop or offices.
- □ Keeping the visitors book and security or gate passes.
- □ Issue and verification of entry passes to the visitors



Section 4

SAFETY MANAGEMENT



4. SAFETY MANAGEMENT

4.1 Safety Implementation Procedure- general

- It is the general responsibilities of the Safety engineer / Officer to ensure that all staff as laid down in the HSE Project Manual follows safety requirements of site.
- □ If the Safety Engineer/ Officer observes that work is carried out under unsafe conditions with a high risk that an accident may imminently occur he will be authorized to stop works immediately until remedial measures are undertaken to his satisfaction. Such incidents shall be reported on a standard safety nonconformance report form stating type of non-compliance, whether occurred for the first time or repeatedly etc.
- □ The Safety Engineer/ Officer will conduct safety training for the contractor's Site Engineers/ foremen and for subcontractor's supervisory staff. Supervisors of subcontractors will be responsible for training their own staff.
- □ A first aid station shall be available on site with basic first aid equipment/ medical supplies. If further equipment of supplies is required, the Safety engineer through the Project Engineer shall request this.
- □ All safety measures shall be seen in the light of the Contractor striving to perform under safe conditions and to meet up to their excellent reputation in this country.

4.2 Responsibilities – General

- □ The Construction Team shall be responsible for adopting, applying and enforcing the implementation of all the safety measures on site in accordance with the HSE Project Manual
- The Safety Engineer/ Officer will carry out surveillance inspections to ensure that HSE Project Manual is promptly implemented and there for e all works are being carried out in a safe manner.
- □ If the Safety Engineer/ Officer, and during his surveillance checks regulations as per the HSE Project Manual, he shall issue a safety nonconformance report directly to that party or subcontractor with a copy to the concerned Project Engineer.
- □ If the Safety Engineer/Officer, during his surveillance inspections notices any safety discrepancies, he shall inform the responsible Site Engineer who shall take immediate action to correct such discrepancies.

4.3 Authority



- In case the Safety Engineer/ Officer notices any deficiency or non-compliance to a requirement of HSE Project Manual, he will issue a "Non-Conformance Report" stating the type of non-compliance, the corrective and preventive measures to be taken and a follow-up date/time.
- □ The Safety Engineer/ Officer are authorized to communicate directly with all Managers, personnel and Subcontractor regarding on-site safety issues.
- □ Project and Site Engineers/ Safety Engineer/ Officer shall keep track of safety records showing all verbal and written warnings given to people on site.

4.4 Co-ordination

- □ The Safety Engineers/ Officer will hold, on a weekly basis, coordination meeting with Project and Site Engineers and Subcontractors Engineers to discuss safety issues and to enhance the safe working condition.
- Co-ordination with the Insurance Company In case of any material or equipment damage on site covered under the insurance policy, the insurance company shall be immediately notified by the commercial department prior to any cleaning, removing or modification that may take place on site allowing the time for further investigations.

In case of Personal injuries covered under the insurance policy, proper medical attention shall be proceeded with, and the insurance company shall be notified immediately so as to consider the claim under workers compensation in addition to medical coverage.

4.5 Reports

- □ In the event that an incident (injury, accident) occurs, the Project Engineer and / or Safety Engineer will fill an injury safety report form describing the accident, the causes and the corrective measures taken by the site personnel to control such hazards. This report will be forwarded to the Project Manager as soon as possible on the same day (if possible) of the incident occurrence.
- □ The Safety Engineer shall prepare weekly, Monthly injury reports to the Project manager along with safety statistics.
- □ The safety Engineer shall investigate and prepare a report to the Construction Manager after the occurrence of each reportable accident at the construction areas on site.
- □ The safety Engineer / Officer, and if requested, shall prepare monthly safety non-conformance report registers to the project Manager.



- □ The Safety Engineer/ Officer shall coordinate with the Construction Team to know daily activities on site.
- □ The Safety Engineer/ Officer will prepare the weekly, Monthly Site Safety Statistics and Monthly Safety report together, the site safety Statistics will be displayed at site.

4.6 Safety Meetings

<u>Frequency</u>: Once in a month; will be chaired by the Project Manager.

Objective:

- □ To find solutions for any safety issues remaining unresolved during the previous month.
- □ To identify the problem areas and to work out suggestions for the same,
- □ To investigate accidents occurred during the previous month, if any, to learn lessons and to plan ways to prevent recurrence of the same in the future.
- □ To decide any special safety requirements to be taken during the next month arising out of the new activities to be taken up during that period.
- □ To review the implementation of the HSE plan

<u>Participants</u>: All Engineers and foremen shall be invited to attend as per the requirement.

4.7 Tool box talk

This will be conducted every week by Safety Engineer to workmen. Subjects, which will be covered in the toolbox talks, are given below. In addition to this, depending upon the site activities currently in progress, job specific hazards and the precautions to be taken will be highlighted whenever required:

- □ Unsafe conditions and unsafe acts noticed at site during the previous week
- □ Lessons learnt from the accidents / near misses, if any
- □ Safety precautions to be taken in the next week's work
- □ Safety systems and procedures to be followed at site
- □ Role of workmen in preventing accidents

Activity related safety precautions such as

- □ Fire precautions to be taken at site
- □ Safe usage of hand tools
- □ Procedures of manual handling of materials.
- □ Safety rules related to housekeeping and site tidiness
- Material storage requirements



- Health hazards
- □ Emergency evacuation procedures
- Personal protective appliances

4.8 Risk Assessment

- □ Based on the activities the Hazards will be identified to access the risk Associated.
- Accordingly Risk Assessment analysis will be made along with a team involving
 P. Mgr. of the site, P. Eng., S. Eng., Foremen and the Site Safety Officer
- □ This shall be covered in the Method statement and the Control measures will be accordingly been addressed.
- Sample of the risk assessment Hazard Check list for structural steel work is attached
- □ The Control Measures will be discussed and analyzed in the form of Task Sheet.
- □ The Sample of Task sheet for Structural erection, welding and cutting is attached.
- □ Before starting of the critical activities TBT- Safety meeting and the control measure.

4.9 Training

- □ Identified employees shall undergo courses like First aid and Fire Fighting which will be conducted by External agencies.
- □ All employees involved in the project will go through a safety induction program before their deployment at site.
- □ This will be given by the Safety Engineer and a record will be maintained to this effect.
- □ Subjects to be covered during the induction sessions will be:
 - □ Commitment of Metric to prevent accidents
 - □ Supervisor's responsibilities
 - □ Safety rules to be followed at site
 - □ Safety appliances to be used with reference to various activities
 - □ Fire prevention, No smoking regulations.
 - House keeping
 - Emergency plan
 - □ What to do in case of accident?



The daily work instruction will include the hazards likely to be encountered and the precautions to be taken.

Toolbox talk will be organized once in a week in the morning before starting the work. Unsafe conditions and unsafe acts noticed at site, lessons learnt from the accidents, safety precautions to be taken in the next week's works etc. will be the focus of discussion during the tool box talks.



Section 5
SITE CLEANLINESS AND SECURITY



5. SITE CLEANLINESS AND SECURITY

5.1 General

The basis of any good HSE Project Manual is the early development and strict maintenance of positive awareness on the part of each person of the contract. This starts with the initial perception of all newly arriving personnel as to management's attitude to safety. It is intended that attention will be given to the following:

- □ Site Cleanliness
- □ Site Security
- □ Fire Prevention and Requirements.

5.2 Site Cleanliness

The cleanliness of a site is a direct indication to all of the pride, which a professional construction organization takes in its work. The following procedure shall apply:

- □ All personnel shall undertake their assigned tasks in such a manner so as to minimize spoil and trash creation.
- □ All workstations shall be maintained in as state as possible, and any spoil/ trash shall be collected at the end of each day.
- □ A central collection area for spoil, trash and garbage shall be designated.
- □ The elating of meats and snacks at workstations shall be discouraged and all general-catering arrangements will be centralized wherever possible.
- □ The project manager shall introduce wherever steps are necessary to ensure that the above procedures are implemented.

5.3 Waste Minimization/ Disposal

Waste minimization, a good industry practice, involves procedure for:

- □ Process control, Recycling, Treatment, Re-use
- Proper Maintenance and good housekeeping practice are the key aspects in keeping waste minimization program to success.
- □ Waste minimization is a sound environment practice.
- □ A dust control program will be implemented to control the dust dispersal from the vehicle movement and natural wind forces.
- Clean-up debris and rubbish removal will be handling by chute and / or by buggies or containers transported by hoist. Containers are to be covered by tarpaulin, or have a closable to prevent dispersal from the building to the site/ or surrounding areas.



5.4 Site Security

The following procedures shall apply:

- □ Erection of a security fence as required by the contract documents.
- All workstation shall be properly secured and protected as appropriate in each case. The use of barriers, lights, signs, flags, ribbons, diversions, etc. shall be in accordance with the general legal safety requirements on such matters.
- □ Adequate lighting shall be provided for implementing the works and for safety and security as required.
- □ The main gate shall ensure the orderly control of visitors to the site.
- □ Visitor will not be allowed on the premised without security clearance.
- □ Visitor will be issued visitor helmets whenever entering the site.
- □ Visitor shall be escorted by the security guard and delivered to their visited destination.
- □ All entrances and exits to the premises must remain clear at all times without any exceptions.

5.5 Employees Rules and Regulations

As part of BCC (Offshore)'s working rules and regulations, the following shall be applied and enforced by the construction team at the project.

- □ **Identification:** BCC (Offshore) and all subcontractors' personnel entering the project premises will wear identification badges at all times if provided by the Employer, visibly shown above the waist. Badges will be used in gate clearance and identification.
- □ **Checking In and out:** All SSC and subcontractors employees will be requested to check in and out at starting and quitting time. Infractions of this rule will be treated with proper disciplinary measures. Employees authorized by their supervisor to leave the project during regular working hours must check out with their timekeeper.

5.6 Use of First Aid Facilities

- The first aid facility will be set-up at site as per Abu Dhabi Municipality Regulation. The site safety personnel and designated "First Aid" personnel will be trained in administering of routine and emergency first aid treatment.
- □ The first aid box and kits will be checked frequently by site safety personnel to ensure they6 are fully stocked and all items are in a usable condition.
- First aid facility will be available at the job site including trained first Aider. Direct contacts will be established with local doctors, Abu Dhabi Hospitals and emergency crews for accidents of serious nature. A list of all addresses and emergency telephone numbers will be displayed within the First Aid Facility



- All injuries, regardless of severity, will be reported to the employee's supervisor and the assigned safety engineer /Officer immediately upon occurrence. All injuries and accidents will be logged in Accident/ injury report form and will be handed for project manager for further action, as per BCC(Offshore) established procedures.
- The first Aid register will contain the following records: Name of the injured person, date and time of injury, Type of injury/ illness, First Aid given, and Preventive action if required refer to Hospital etc.

5.7 Fire Protection and Prevention

Fire Protection

- □ Adequate fire notices, warnings and barriers shall be installed on site to cover the full range of operations, materials, and facilities. Particular signage shall be agreed with the client's site representative.
- □ Fire extinguisher as required by Civil Defense shall be provided and maintained at all times at the work site, officers and yards
- The fire extinguisher equipment shall be conveniently located in the vicinity of potential fire hazards and shall be inspected by a competent person on a regular basis.
- □ The location of fire extinguishing equipment shall be clearly indicated on site and employees shall be made familiar with the locations.
- □ Water based fire extinguishing equipment shall not be positioned close to, or used on electrical equipment.
- The quantity and type of extinguishers installed will be appropriate to the work area. They will be installed so that they will not be exposed to the danger of damage by heat, corrosion, objects or materials and will not be quickly accessible.

Fire Prevention Requirement

- □ Suitable fire extinguishing shall be available in the work areas and be maintained in a state of readiness for instant use.
- □ Areas where cutting and welding are performed shall be kept clean and all accumulated of trash, rags, etc. shall be removed. Consideration must always be given to the distance that sparks or slag can travel.
- Whenever possible, objects to be welded, cut or heated should be removed to a designated safe area. If this cannot be accomplished and if all the fire hazards cannot be removed, then positive steps must be taken to contain and confine the heat, sparks and slag.



- All machinery, equipment, materials or other items subject to damage or possible ignition by sparks or slays from cutting and welding operations must be covered with suitable non-combustible material. Special attention should be directed toward gas hosed and electrical cables.
- Care will be taken not to direct the slag stream from cutting operations through nearby openings. Particular care will be taken that large pieces of hot slag are not allowed to remain on surfaces long enough to cause combustion of damage.
- Direct penetration of sparks or heat may introduce a fire hazard to an adjacent area. If this is a possibility, then the same precautions shall be taken on the opposite side as are taken on the side which the welding or cutting is being performed.
- □ No welding, cutting or heating will be performed where the application of flammable compounds creates a hazard.
- Drums, pails and other containers that contain or have contained flammable substances will be kept closed except when the contents are being removed or transferred. Empty containers will be removed to a safe area away from hot work operations or open flames.
- Hoses, fittings, torches, regulators and welding cables, will be inspected daily by the user of the equipment. Defective equipment will be removed from site and taken out of service.

Fire Prevention Housekeeping

- □ Cigarette smoking is one of the most common causes of fire. Therefore a "NO SMOKING" policy (Except in the designated smoking areas, open air an offices) will be strictly enforced within the project building, and in marked areas. Firm disciplinary measures will be taken against anyone found in breach of this rule.
- All combustible waste must be removed as soon as possible from office and work site.
- All combustible material should be removed from area of welding. If this is not possible, then frequent checks must be made and especially at the end of shift to ensure that hot slag, etc. has not fallen on the material. It must be remembered that scaffold planks can smolder for hours before catching fire.
- □ Inflammable canvas or other materials must not be used as sun shades for welding locations.
- All flammable materials must be kept in securely capped containers on which the contents are clearly marked. Gasoline, acetone, spirits or any flammable liquid with a flash point below 90 degree F. must be kept in a locked store. The store must be well ventilated and at least 10m from other buildings.



- $\hfill\square$ Generators may only be re-fuelled after stopping and cold.
- □ Hand pumps for fuel must use a grounded hose.
- □ Flame arrestors will be fitted to all gas cylinder hoses.



Section 6

GENERAL INFORMATION AND REQUIREMENTS



6. GENERAL INFORMATION AND REQUIREMENTS

6.1 General

- □ The work site shall be fenced off to prevent access of the public onto the project.
- □ All underground works shall comply and be executed in accordance with the underground service policies.
- □ Solid goalposts shall be erected whenever overhead power cables exist above or adjacent to accesses.
- The work site is to be kept in tidy conditions at all times. No stockpiling of material, products and equipment or tool is allowed in front of the work accesses.
- □ Under no circumstances, people under the age of 18 years (legal age) will be allowed to access and or work on the construction site.
- □ Safety posters will be displayed whenever they are required. These posters will be changed on regular basis.

6.2 Basic Safety and Environmental Rules

This Safety Rules applies to all employees of **Metric Technologies LLC** regardless of position within the company. The Safety Rules contained herein apply to all subcontractors and anyone who is on a company project site.

- □ Keep your mind on your work at all times. No horseplay on the job. Injury or termination or both can be the result.
- Personal safety equipment must be worn as prescribed for each job, such as: safety glasses for eye protection, hard hats potential for falling materials or tools, gloves when handling materials and safety shoes are necessary for protection against foot injuries.
- Precautions are necessary to prevent sunburn and to protect against burns from hot materials.
- If any part of your body should come in contact with an acid or caustic substance, rush to the nearest water available and flush the affected part. Secure medical aid immediately.
- □ Watch where you are walking. Don't run.
- □ The use of illegal drugs or alcohol or being under the influence of the same on the project shall be cause for termination. Inform your supervisor if taking strong prescription drugs that warn against driving or using machinery.
- Do not distract the attention of fellow workers. Do no engage in any act which would endanger another employee.
- □ A clean job is the start of a safe job. So keep your working area free from rubbish and debris.
- Do not use a compressor to blow dust or dirt from your clothes, hair, or hands.



- Never move an injured person unless it is absolutely necessary. Further injury may result. Keep the injured as comfortable as possible and utilize job site first-aid equipment until an ambulance arrives.
- □ Know where firefighting equipment is located and be trained on how to use it.
- □ Lift correctly with legs, not the back. If the load is too heavy GET HELP. Stay fit. Control your weight. Do stretching exercises. Approximately twenty percent of all construction related injuries result from lifting materials
- Do not use power tools and equipment until you have been properly instructed in the safe work methods and become authorized to use them.
- □ Be sure that all guards are in place. Do not remove, displace, damage, or destroy any safety device or safeguard furnished or provided for use on the job, nor interfere with the use thereof.
- □ Do not enter an area which has been barricade.
- □ Before servicing, repairing, or adjusting any powered tool or piece of equipment, disconnect it, lock out the source of power, and tag it out.
- □ Barricade danger areas. Guard rails or perimeter cables may be required.
- □ Trenches over five feet deep must be shored or sloped as required. Keep out of trenches or cuts that have not been properly shored or sloped. Excavated or other material shall not be stored nearer than two feet from the edge of the excavation. Excavations less than 5 ft may also require cave in protection in some instances.
- □ Use the "four and one" rule when using a ladder. One foot of base for every four feet of height.
- Portable ladders in use shall be equipped with safety feet unless ladder is tied, blocked or otherwise secured. Step ladders shall not be used as a straight ladder.
- □ Ladders must extend three feet above landing on roof for proper use.
- □ Defective ladders must be properly tagged and removed from service.
- □ Keep ladder bases free of debris, hoses, wires, materials, etc.
- □ The use of harnesses with safety lines when working from unprotected high places is mandatory. Always keep your line as tight as possible.
- □ Never throw anything "overboard." Someone passing below may be seriously injured.
- Know what emergency procedures have been established for your job site. (Location of emergency phone, first aid kit, stretcher location, fire extinguisher locations, evacuation plan)

6.3 Safety Discipline

All of our safety rules must be obeyed. Failure to do so will result in strict disciplinary action taken.

□ <u>Three-Step System</u>

First violation:

Written warning; copies to employee and employee's file.



| Second violation: | Written warning; suspension for 1/2 or full day without pay. | |
|-------------------|--|--|
| Third violation: | Written report for file and immediate report to Administration or termination. | |
| Four-Step System | | |
| First violation: | Oral warning; notation for personnel file. | |
| Second violation: | Written warning; copy for file or Personnel Office. | |
| Third violation: | Written warning; one day suspension without pay. | |
| Fourth violation: | Written warning and one-week suspension, or termination if warranted. | |

□ A record will be maintained of all discipline.

6.4 Hygiene

- □ All personnel shall use the designated washrooms and toilets without exception. Site nuisance will be considered a serious breach of discipline and offending persons will be dealt with accordingly.
- □ All personnel must report all personal illnesses of a contagious nature (i.e. influenza, etc.) and shall obey the Project Manager's request to withdraw from work for recuperation as required.
- □ Should on-site catering facilities be provided, these shall be staffed and maintained as per statutory requirements in such matters.



Section 7

SPECIFIC REQUIREMENTS



7. SPECIFIC REQUIREMENTS

7.1 Electrical Wiring and Apparatus

- □ Live parts of wiring or equipment shall be guarded to protect all persons or objects from harm.
- □ Gates or doors to enclosures for electrical equipment shall swing outward or provide clearance from installed equipment.
- Electrical wire passing through work areas shall be covered or elevated to protect it from damage by foot traffic, vehicles, sharp corners, projections or pinching
- □ All circuits shall be guarded, buried, or isolated by elevation to prevent accidental contact by workers or equipment.

7.2 Hand and Power Tools

- □ All hand tools shall be in good condition and used only for the purpose for which they are designed.
- □ Tolls having defects that will impair their strength or render them unsafe shall be removed from service.
- □ When work is being performed overhead, tools not in use shall be secured or placed in holders.
- □ Throwing tools or materials from one location to another, from one person to another, or dropping them to lower levels shall not be permitted.
- Power tools shall be inspected, tested and determined to be in safe Operational conditions prior to use.

7.3 Rope, Slings, Chains and Hooks

- □ The use of ropes, slings, and chains shall be in accordance with the safe recommendations of their manufacturer and the equipment manufacture when used in conjunction therewith. Rigging equipment shall not be loaded in excess of its recommended safe working load.
- □ Slings, their fitting and fastenings, shall be inspected prior to use on each shift and as necessary during its use by a competent craft person for evidence of overloading, excessive wear, or damage.
- Defective slings shall be removed from service.
- □ A competent person shall inspect wire rope at the time of installation and at scheduled intervals thereafter. Wire rope shall not be used if, in any length of eight diameters, the total number of visible broken wires exceeds 10 percent of the total number of wires or if the rope shows other signs of excessive wear, corrosion of defect.
- □ Connections, fittings, fastenings, parts, etc., used in connection with ropes shall be of good quality and of proper size and strength, and shall be installed in accordance with recommendations of the manufacture.
- □ Chains shall be normalized or annealed periodically as recommended by the manufacture.



- Chains shall be removed from service when showing of cracks, nicks, lifting of any link weld, more than 10 percent elongation of any link or section, or when wear of 20 percent of the diameter of any link has occurred.
- □ All the lifting Equipment will be clearly marked with SWL and will be checked by 3rd party inspector's at 6th Month interval.

7.4 Machinery and Mechanized Equipment

- Preventative maintenance procedures recommended by the manufacture shall be followed.
- □ Any machinery or equipment found by the contractor or designated authority to be unsafe shall be headlined and its use prohibited until conditions have been corrected.
- □ Where operator of a mobile machine cannot see the area all around his machine, an attendant will be in a position to direct and assist the operator.
- □ Inspections or determinations of road conditions and structures shall be made in advance to assure that clearances and load capacities are safe for the passage or placing of any machinery or equipment.
- Only designated personnel shall operate machinery and mechanized equipment. Equipment deficiencies observed at any time that affect their safe operation shall be corrected before continuing operation.
- All machinery or equipment shall be shut down and positive means taken to prevent its operation while repairs or manual lubrications are being done.
 Exemption: equipment designed to be serviced while running.

7.5 Ramps, Runways, Platforms and Scaffolds

- All temporary trestles, ramps, scaffolds and similar load-bearing structures shall be adequately designed, constructed, and maintained. If these structures, including such accessories as braces, brackets, trusses, screw legs, and ladders, are damaged or weakened form any cause they shall be repaired or replaced immediately.
- Scaffolds, platforms, or temporary floors shall be provided for all work except that which can be done safely from ground or similar footing. Erection, moving, dismantling, or altering shall be under the supervision of a competent person.
- □ Scaffolds, platforms, runways, floors, etc. shall be kept free of grease, mud, or any other material or equipment, which render them unsafe or hazardous to persons using them.
- □ The width of all scaffolds, ramps, runways, and platforms shall be determined by the purpose for which built. They shall be sufficient width to eliminate congestion of passageway for supplying materials and movement of personnel.
- □ **Guard Rail or Safety Rail** Should be at height of 115cm with mid rail. The handrail shall be smooth and **free** splinters and protruding nails. Other material or construction (such as steel pipes) may be used provided the assembly assures equivalent safety.
- □ Scaffold tubing must be free from cracks and surface flaws excessive rust and other defects. The ends must be cut "square" and cleanly. A tube shall not



deviate much from a straight line of its length. Where necessary, boards shall be secured in position to prevent displacement by high wind. Adequate space for men to pass safely will be provided and maintained wherever materials are placed on decking.

Decking shall be kept free of unnecessary obstruction. Materials and projecting nails. Decking which has become slippery with oil, mud, etc. will be sanded and cleaned as soon as possible.

7.6 Ladders

- □ Ladders will be the correct length for the job to be done.
- □ Each ladder should be examined before use.
- Damaged ladders will be discarded and not used.
- □ Ladders will be placed on a firm and level surface.
- □ Ladders, if over 3m in length, will be secured by tying or stacking.
- □ Ladders will not be supported by their rungs.
- □ Ladders should be set, where possible, at an angle of 70 degrees.
- □ Landing places must be provided at every 10m in height.
- □ Stepladders must be used fully extended.
- □ Ladders will not be painted except for color-coding purpose.

7.7 Backfilling

- □ When working on backfilling, proper safety equipment like hand gloves,
- □ Safety glasses, dust mask & safety shoes shall be worn at all times.
- □ Equipment operators should be trained and qualified.
- □ Inspect equipment before use.
- □ When left unattended, the equipment should be turned off and the Bucket lowered onto the ground.
- □ Equipment buckets should never be used to transport people or as work platforms.
- □ All access ways/passageways shall be kept free of materials and Obstructions at all times.
- □ Waste materials and rubbish shall be placed in proper waste containers.

7.8 working in Confined Spaces

- □ Confined spaces, including tanks, vessels, containers, pits, bins, shafts, trenches, ventilation ducts, or other enclosures where known or potential hazards may exist, shall not be entered without prior inspection by and authorization from site safety Engineer/ Officer.
- Prior to entering the confined space, there shall be completely isolated to prevent the entry of any hazardous substances or material that could cause an oxygen deficient atmosphere.
- A qualified attendant(s), trained and knowledgeable in job-related emergency procedures, shall be present at all times while persons are working within a confined space. The attendant shall be capable of affecting a rescue, have



necessary rescue equipment immediately available, and be equipped with at least the same protective equipment as the person making the entry.

□ Adequate ventilation shall be provided to ensure the atmosphere is maintained within acceptable limits.

7.9 Noise Pollution Control

Construction or demolition activities even if only for relatively short periods generate high levels of noise that can cause disturbances to adjacent buildings.

- Noise level reduction will be considered during the preparation of site layout, planning and execution phases. Site Engineer will be involved in the process.
- □ As construction noise is predominantly impulsive in nature the Abu Dhabi Municipality guidelines will be followed to reduce the level.
- □ The site access roads will be positioned such that vehicular movements cause minimum disturbances to next buildings.
- □ The heavy vehicle movements to and from the site will be during the scheduled normal working hours unless approval has been granted by Abu Municipality & traffic Department.
- □ Where possible minimize the movement of heavy earth moving vehicles/ heavy equipment adjacent to the next building off normal hours.
- Prior approval will be obtained to work beyond the schedule working hours from Abu Dhabi Municipality.
- □ In case the approval obtained to work extended, the noise of such activity will impact in an adjacent residential area, then the affected premises should be notified of the intended work, its duration and times of occurrence.

7.10 Use of Tower Cranes

- □ Foundation shall be made as per approved design
- □ The tower crane will be inspected and tested by the Abu Dhabi Municipality approved agency after the crane is erected.
- □ The test certificates shall be submitted to consultant.
- Re inspection and tests will be conducted before the due date of expire of the certificates.
- □ Electrical connection will be checked after installation.
- Only authorized & experienced operator will be allowed to operate tower crane.
- □ Only identified trained riggers to give signals to crane operator.
- □ Before critical erection or shifting of material toolbox talk to be conducted.
- □ The safety officer will give regular toolbox talk and specific toolbox will be give during identified critical erection.
- Walky-talky shall be used for communication between tower crane and rigger.
- □ Lights will be installed on boom & section for clear visibility of crane operator.
- □ Limit switches and other safety devices shall be installed.
- □ The supervision in charge will frequently check all lifting gears.



7.11 Working at Height

7.11.1 Using ladder

A ladder is used for gaining access to areas above or below the ground or other levels not provided with permanent access.

- □ Correct ladder shall be used for the job.
- Only industrial type ladders shall be used.
- □ Ladders shall be checked for defects and damage before use.
- □ Ladders should be adequately supported at the base.
- □ Ladder should be set at a slope of 4 in 1 ladders must be angled one out and four up.
- □ Ladders should be firmly secured or tied off or held firmly by another person.
- □ Ladders should be extended at least one meter above the access level.
- □ The ties should be attached to the stiles of the ladder and not the rungs.
- □ A ladder should not be walked by the person standing on the ladder.
- Only one person on a ladder at a time with three body limbs on the ladder at all times.
- □ Do not climb higher than the third rung from the top of the ladder.
- □ Only work on a job within easy arm's reach from the ladder.
- □ Ladders (other than trestle ladders) should not be used to support planks as a work platform.
- Metal ladders or wire reinforced ladders must not be used where electrical hazards exist.
- □ Climb and descend facing the ladder maintaining three points of contact with the hands gripping the stiles or each rung.
- □ Do not carry anything in your hands when climbing or descending.
- Do not place ladders in vehicle or pedestrian traffic areas.
- □ Long and heavy ladders (greater than 20kg) should be handled by at least two people.
- □ Stepladders should only be used in the fully open position.
- □ Wear slip resistant footwear when using ladders.
- □ Clean off footwear and ladder rungs before using the ladder.

7.11.2 Scaffolds

A temporary elevated or suspended work unit and its supporting structure used for supporting workers, materials or both.

Types of Scaffolds Used at Site: Fabricated tubular frame scaffolds (Toyo type):

Scaffolding consisting of a platform supported on fabricated end frames with integral posts, horizontal bearers and intermediate members.

Modular System Scaffolds (Cup-lock type/ Giffin type):



A two-point or multi-point adjustable suspension scaffold constructed using a series of inter-connected braced scaffold members or supporting structure erected to form a continuous scaffold.

Mobile Scaffolds:

Portable castor or wheel mounted supported scaffold.

Scaffolding Erection Procedure

7.11.2.1 Modular System Scaffolds (Cup-lock type/ Giffin type)

- □ Wooden planks will be used to provide a base support along with screw jack levelers properly set on the planks.
- □ Footings must be sound, rigid and capable of supporting the weight of the maximum intended load.
- □ The scaffolds constructed and erected shall support four times the maximum intended loads.
- □ Standard and ledger will be locked with cup-lock system.
- □ Freestanding scaffolds will be used up to a height and base ratio of 3:1.
- □ Vertical ties at the 3:1 elevation point and every 26 feet thereafter will be tied.
- □ Longitudinal ties at each end at 30 foot intervals.
- □ For uplifts panel will be secured by spigot pins or other equivalent means.
- □ Working platform will be fully planked.
- □ Working platform should not be less than 18".
- All planking or platforms shall be overlapped (minimum 12 inches) or secured from movement.
- □ Scaffold planks shall extend over their end supports not less than 6 inches and not more than 18 inches.
- □ Platform shall not deflect more than 1/60 of the span when loaded.
- □ Toe board will be placed on working platforms and will be a minimum 4" height.
- □ The maximum distance from scaffolding to working surface shall not exceed 18 inches.
- □ Access ladders will be installed for safe access & egress to platforms.
- □ The ladder legs shall be secured to prevent them from slipping or being pushed off the platform.
- □ Guard rail will be installed for the platforms with top and mid rails.
- □ Scaffolding exceeding height of 2 meter. Guard rail should be installed.
- □ Each end of the platform greater than 10 feet in length shall not extend over its support more than 12 inches.
- Each platform greater than 10 feet in length shall not extend over its support more than 18 inches unless it is designed and installed so that the cantilever portion of the platform is able to support workmen without tipping.
- Distance of 10 feet will be maintained between power lines and scaffolds (if any).
- □ Employees shall not work on scaffolds during storms or high winds.



- Tools, materials, and debris shall not be allowed to accumulate in quantities to cause hazard.
- Debris shall not be allowed to accumulate on platforms.

7.11.2.2 Mobile/ Rolling Scaffolds:

- □ Unstable (or crushable) objects such as barrels, loose brick or concrete block should not be used to support the scaffold or planks.
- Rolling scaffolds shall be used on level, firm surfaces. The brakes will be checked for proper working condition and will be used whenever scaffold is in place.
- □ Screw jack and castor shall be in good condition, rigid and capable of supporting the weight of the maximum intended load.
- □ Free standing scaffolds will be used up to a height and base ratio of 3:1.
- □ Stabilizers may be used with castors or adjustable screws with base plates while scaffolding used on ramp areas.
- □ Cross bracing must be used with the stabilizer legs.
- □ Scaffolding exceeding height of 2 meter, guard rail should be installed.
- □ In case any overhead object obstructing guard rails, full body harness can be used in place of guard rails to prevent any fall.
- The maximum distance from scaffolding to working surface shall not exceed 18 inches.
- □ Makeshift devices, such as boxes and barrels, shall not be used on top of scaffold platforms to increase the working level height of workmen.
- Stabilizer legs rotate 90 degrees to facilitate use for moving through narrow areas.
- Distance of 10 feet will be maintained between power lines and scaffolds (if any).
- Debris shall not be allowed to accumulate on platforms.

7.11.2.3 Fall Protection System:

Fall protection system includes guardrail system and personnel fall arrest systems.



Section 8

MATERIAL STORAGE AND HANDLING



8. MATERIAL STORAGE AND HANDLING

8.1 General

The following safety procedures shall apply where there is operation involving storage of materials:

- Designate and secure a section of the lay-down-area for storage of materials.
- □ Ensure that an experienced storekeeper only is in charge of the storage yard.
- □ Layout and provide such temporary foundations, rack and covers as required for the different materials and the prefabricated elements to be stored.
- □ Allow correct access for personnel and transport to all parts of the storage yard. This applies both vertically and horizontally.
- Designate an area for spoil, trash and garbage and ensure proper vermin control is implemented.
- □ Hazardous and /or short-life substances are to be stored in accordance with the manufacture's own directions.

8.2 Material Handling

The following safety procedures shall apply where there are operations involving handling of materials;

- □ Appoint one on-the spot person to control operations in the storage yard. All other personnel will obey his instructions.
- □ Ensure that no obstructions prevent the placing or removal of required materials or pre-fabricated elements.
- Provide adequate lighting to cover those storage areas as required for security and ease of handling.
- □ Ensure lifting devices and accessories are used, maintained and stored in a proper fashion.
- □ Hazardous substances are to be handled in accordance with the manufacturer's directions.

8.3 Hazardous Materials

Special precautions are to be taken in connection with the storage and handling of flammable and combustible liquids and gases:

- □ Flammable and combustible liquids are to be stored separately from other combustible materials and gas cylinders. Gas cylinders should always be kept in an upright position. Special precautions should be taken while handling and/or transporting such material.
- All causes of ignition shall be prohibited in areas where flammable and combustible liquids and gases are stored and handled. Suitable no smoking signs shall be posted in such areas.
- Enough fire extinguishers of adequate capacities shall be made available in stores, offices, caravans, etc. and where an LPG/ HFL material is present or where any welding or cutting is being carried out.
- □ Adequate ventilation shall be provided.



- □ Containers shall be kept tightly capped.
- □ Access shall only be available to authorized persons.
- □ Gas cylinders are to be protected from extremes of temperature and damage.
- All gas cylinders shall be kept outside where applicable and all gas crimped fittings shall be used for properly securing the connections with the gas pipes or tubes.
- □ All gas cylinders should be fitted with adequate safety guards.
- Color gas warnings notices should be displayed on al caravans, huts, etc., which are equipped with gas appliances especially when these appliances are in use.
- □ All oxygen and acetylene regulators shall be fitted with flashback arrestors.
- MSDS (material Safety data sheets) should be always made readily available at site store.



Section 9

EMERGENCY PLAN



Emergency plan

A) In case of accidents:

Always follow the procedures set out hereunder:

- □ "First Aid" for injured person
- Send to clinic or hospital for further treatment if needed
- In case of serious accidents, call ambulance and give the following information: Number of injured persons Direction to location

B) In case of fire

Step 1: Inform the project/ site engineer or the project foreman during daytime or the person in charge during nighttime that all have access to the firefighting extinguishers installed on site.

Step 2: If none of the above mentioned in step 1 is available or if the fire is out of control, then call the fire department and give the following information:

- □ Type of fire (e.g. : Electrical fire, etc.)
- □ Location of fire (e.g.: caravan or section of site)
- Describe approach route for fire engines if appropriate

C) Important Contacts:

In case of accidents or unusual situations (even out of regular working hours), one of the following persons has to be contacted in the following order:

| , <u>,</u> | Mr. Ahmad Almawed Mr. Edward Chua | 056 - 1808259 050 - 7071248 |
|------------|--|--------------------------------|
| | Mr. Abdul Jabbar Mohamed Akkram | 050 - 9015110 |
| | | |

□ Project Engineer - Mr. Nithin Koduvalli 050 - 5237587

All of the above persons should be contacted In case of accidents or unusual situation.

D) Emergency Services:

| Police Department: | 999 |
|----------------------|-----|
| Fire Department: | 997 |
| Emergency Ambulance: | 998 |

E) Hospitals:



- LLH Hospital, Abu Dhabi
- Al Ahliya. Hospital, Abu DhabiAl Noor Hospital, Abu Dhabi
- New Medical Center, Abu Dhabi
- 02 6335522
- 02 6267267 02 6265265
- 02 6332255



Section 10

CHECKLIST FOR SITE PERSONNEL



Checklist for Site Personnel

This is not an exhaustive list of your duties. It aims to highlight some of the more important aspects of accident prevention on site. You must also familiarize yourselves fully with these requirements and satisfy yourselves that management is aware of these requirements and of the duty to take responsible care not to subject any employees to unnecessary risks. This extends to providing.

- □ Safe premises and place of work
- □ Safe system of work
- □ Safe equipment and plant
- □ Safe fellow employees and competent supervision

1. General

- □ Is the site properly fenced off to prevent access to public? Special thought must be given to children.
- □ Is project policy regarding underground services being fully complied with?
- Are monthly site safety meeting being established in accordance with project policy?
- □ Are you reporting all accidents in accordance with project policy?
- □ Are you complying with all statutory tests, examinations and inspections?
- □ Is the site kept in a tidy condition? Is safe access provided for all on site to reach their place of work?
- □ Are safety posters displayed in the site area? Do you check on these regularly?
- □ Is adequate lighting available for when work has to continue after dark?

2. Protective Clothing and Equipment

- □ Are sufficient safety helmets available for all men on site, including visitors, and have men been made aware of the need to wear them?
- □ Is eye protection issued to all persons involved in, or where they are sufficiently close to processes that specifically endanger the eyes?
- □ Are earmuffs available?
- □ Are the correct boots held in store?
- □ Are dust masks or respirations available? (Applicable only where dust is liable to be a nuisance or injurious to health).
- □ Are protective gloves available?

3. Transport

- □ Have you checked to ensure that all drivers and operators on site hold current driving licenses, as required by project policy?
- □ Have you taken steps to prevent men from riding as passengers on dumpers, scrapers, trailers and other vehicles not fitted for passengers?
- □ Are vehicles properly loaded to prevent danger from falling materials?



4. LPG and Highly Flammable Liquids

- □ Have you checked that all gas cylinders are kept outside and that gas appliances are fitted with taps?
- □ Are adequate guards fitted to all gas cylinders?
- □ Are you gas cylinders always kept upright and stored in a proper compound with a "No Smoking" sign in accordance with the regulations?
- □ Have fire extinguishers been provided in stores, offices, caravans, etc. where LPG/ HFL is present or where any welding or cutting is being carried out?

5. Power Tools

- □ If you use a cartridge-operator fixing tool on site, is the operator supplied with eye protection?
- □ Are cartridge tools and cartridges kept in a secure place?
- Does your circular saw comply with regulations, particularly with regard woodworking machines?
- □ Is there a list posted up of those persons trained and competent to operate woodworking machines?
- Do electrically operated tools on site comply with regulations, particularly with regard to condition of cables, connections, switches, and provision of required volt supply?
- □ Where there is excessive noise, are earmuffs issued to those exposed and the being worn?
- □ Is eye protection available for men using power tools, and is this protection being worn?

6. Lifting Appliances (Including Hoists) Chains, Ropes and Lifting Gear

- □ Are all operators trained, competent, and over 18 years old? Are project crane and hoist drivers trained?
- □ Are all cranes and Hoists in good order and do you hold maintenance and certification record as required?
- □ Is a competent person carrying out monthly inspections? Is the automatic safe load indicator inspected monthly?
- □ Is weight of load ascertained before lifting?
- □ Is the crane sited on a hard level base?
- □ Is the crane fitted with automatic safe load indicator that is in efficient working order?
- □ Are your hoists operators carrying out their daily and weekly checks?
- □ Are all hoist-ways adequately enclosed to prevent persons from being struck by any moving part of the hoist or materials on it?

7. Scaffolding and Access

- □ If the scaffold has been designed, has it been checked?
- □ Is scaffolding being erected by a competent scaffold?
- □ Is a competent person carrying out weekly inspections?



- □ Is proper access provided to working platforms?
- □ Are all standards provided with base plates with sole plates beneath?
- Do all working platforms, gangways, and runs comply with the regulations? Are there sufficient boards and are they free from removed?
- □ Are ties and bracing adequate? Have any been removed?
- □ Where mobile scaffold towers are used, do they exceed maximum permissible height? (3-1/2 times minimum base width for work inside, 3 times minimum base width elsewhere)?
- □ Are holes in floors adequately covered or guarded?
- Are nails in timber hammered down or removed?
- □ Are there proper arrangements for gathering and disposal of scrap?
- □ Are sufficient ladders on site? Are they in good condition?
- □ Are all ladders properly tied near the top? If this is not practical, are they secured near the bottom?

8. Electricity

- □ Have you checked that all portable and hand tools are using 220 volt or less?
- Does a competent person check electrical hand tools including cables regularly for defects at least once each month?
- □ Where temporary electric cables have been installed, have there been any where (crane, forklift, tipper, excavation or scaffolding), which might touch these lines? If so, has the electricity been cut off or adequate barriers provided to prevent contact with the lines?
- □ Has action been taken to check the location of any underground cables and to mark them to prevent possible contact frame?

9. Health and Welfare

- □ Catering facilities- are they adequate for number on site? Are they clean and free from storage?
- □ Toilets and washing facilities-are they provided to scale? Are they kept clean?
- □ Are drinking water available and its location known?
- Are first aid facilities adequate and appropriate- are names and locations of first Aids displayed?
- □ Has adequate protective clothing been obtained?

10. Machinery and Plant

- □ Are there any dangerous parts?
- □ Are they adequately guarded?
- □ Are guards secured in good repair?

11. Fire Precautions

□ Are there sufficient fire extinguishers of the correct type and are they regularly checked?



- □ Are there properly constructed site store areas for highly flammable liquids and is safety containers used?
- □ Is smoking prohibited in these areas and are there notices to this effects?
- □ Are all gas cylinders properly stored?

Insurances



Abu Dhabi

POLICY SCHEDULE

| POLICY NUMBER | : DP/01/5004/24/00089 |
|--|---|
| COVER | : General Third Party Liability Insurance - Annual |
| INSURED | : M/s. Metric Technologies LLC |
| ADDRESS | P. O. Box No. 3155, Silverwave Tower (same bldg. with Life Pharmacy), Abu Dhabi, United Arab Emirates |
| BUSINESS | : System Integration, Home Automation, Security & Telecommunication Solutions (Details as below) |
| INTERESTS | : Legal Liability of the Insured towards third party bodily injuries or property damages arising out of Insured's business activities mentioned below at the following Location and within U.A.E. (excluding offshore): |
| | Location: Silver Tower, (Same Building with Life Pharmacy), 06th Floor, Office 604, Al Zahiya Street, Abu Dhabi, U.A.E. |
| | BUSINESS ACTIVITIES: Security & Surveillance Systems Installation & Maintenance Telecommunication Systems Equipment Installation and Maintenance Information Technology Network Services Computer Infrastructure Establishment, Institution and Maintenance Wholesale Of Precise Electronic Devices Trading Wholesale Of Alarm And Monitor Devices And Equipment Trading. |
| LIMIT OF INDEMNITY | : AED 1,000,000/- any one occurrence and in the annual aggregate |
| PREMIUM | : "AS AGREED" |
| ESTIMATED ANNUAL TURNOVER | : Dhs. 17,500,000/- |
| | Approx. No. of Project Per Year: 10 Projects |
| PERIOD | : Twelve (12) Months From 26/03/2024 To 25/03/2025 (Both Days Inclusive) |
| The following endorsements/clauses/e: DP/01/5004/24/00089 | cclusions/special conditions/warranties are forming part of this Policy : |
| * Excluding D & O | |
| | |



Page 1 of 13

دار التأمين ش.م.ع: ص.ب ١٢٩٩٢١ ، أبوظبي، ١.ع.م؛ هاتف:٤٤٤ ٤٣٤ (٢) ٤٩٣٤ + فاكس:٤٠٠ ٤ ٤٣٤ (٢) ٤٩٣٤ (٢) + Insurance House P.S.C: P.O. Box 129921, Abu Dhabi, U.A.E; Tel: +971 (2) 4934 444; Fax: +971 (2) 4934 400 شـركـة مســاهمــة عــامــة بــرأس مــال وقــدره ١١٨,٧٨٠,٥٠٠ درهم إماراتي 101,٧٨٠,٥٥٠ هال الله stock Company and the share capital is AED 118, 780,500



WORKMEN'S COMPENSATION (WCA) SCHEDULE

| Policy Number | : | 100/2113/21/20/00042/04 | Issue Date : 13-MAR-2024 00:00 |
|-------------------------------|---|--|--------------------------------|
| Name of Insured | : | M/S METRIC TECHNOLOGIES LLC &/OR METRIC TECHNOLOGI | ES LLC - DUBAI BRANCH |
| Address | : | SILVERWAVE TOWER, 6TH FLOOR, OFFICE 604, AL ZAHIYA STF P O BOX 3155, ABU DHABI, UNITED ARAB EMIRATES | REET |
| Period of Insurance | : | From : 18-MAR-2024 00:00 To :17-MAR-2025 23:59 (Bo | oth Dates Inclusive) |
| Interest Insured | : | EMPLOYEES OF THE INSURED ENGAGED IN THEIR NORMAL W | ORK ACTIVITIES |
| Cover | : | WORKMEN'S COMPENSATION: IN ACCORDANCE WITH EMIR POLICY AND SUBJECT TO CHAPTER 8 OF UNITED ARAB EMIRA AND ANY SUBSEQUENT AMENDMENTS | |
| Estimated Total Wages | : | AED 2,111,400.00 | |
| Employer's Liability Limit | : | AED 1,000,000/- ANY ONE OCCURRENCE | |
| Total Premium | : | As Agreed | |
| Jurisdiction | : | UNITED ARAB EMIRATES | |
| Territory | : | UNITED ARAB EMIRATES (ONSHORE ONLY) | |
| Cancellation Clause | : | 30 days | |

Details of Insured Employees

| Occupation of Employees | Estimated no of Employees | Estimated Total Wages |
|--------------------------|--------------------------------|-----------------------|
| EMPLOYEES OF THE INSURED | 36 Nos. (As Per Attached List) | AED 2,111,400/- |

Conditions/Exclusions/Warranties.

WC053 - BUSINESS ACTIVITY

- WC003 EMPLOYER'S LIABILITY LIMIT UP TO AED 1,000,000/- ANY ONE OCCURRENCE
- WC002 MEDICAL AND INCIDENTAL TRANSPORTATION EXPENSES FOR TREATMENTS AT GOVERNMENT HOSPITALS / CLINICS AND IN PRIVATE HOSPITALS / CLINICS WITHIN UNITED ARAB EMIRATES SUBJECT TO THE LIMIT AED 25,000/- PER EMPLOYEE PER INJURY
- WC004 REPATRIATION EXPENSES DUE TO DEATH OR ON MEDICAL ADVICE FOLLOWING WORK RELATED ACCIDENTS INCLUDING COST OF ESCORT UP TO A LIMIT OF AED 10,000/- PER PERSON
- WC007 COVER FOR NON-OCCUPATIONAL ACCIDENTS (24 HOURS COVER) DEATH AND PERMANENT TOTAL DISABLEMENT ONLY SUBJECT TO STANDARD PERSONAL ACCIDENT EXCLUSIONS
- WC011 NOTICE OF CANCELLATION 30 DAYS
- WC050 PRIMARY INSURANCE CLAUSE AS AND WHEN CONTRACTUALLY REQUIRED
- WC051 WAIVER OF SUBROGATION AS AND WHEN CONTRACTUALLY REQUIRED
- WC058 SANCTION AND EMBARGOS CLAUSE
- WC060 WAR AND TERRORISM EXCLUSION CLAUSE
- WC061 NUCLEAR ENERGY RISK EXCLUSION CLAUSE
- WC056 ADDITIONAL EXCLUSIONS

14-MAR-2024 13:24 / SAGIR

Page 1 of 8

Policy No :- 100/2113/21/20/00042/04



WC055 - LMA 5396 COMMUNICABLE DISEASE EXCLUSION

- WC059 CYBER EXCLUSION CLAUSE- LMA 5458
- WC057 PREMIUM PAYMENT WARRANTY 90 DAYS

IN WITNESS WHEREOF, this Policy has been signed for and on behalf of Emirates Insurance Company (PSC)

- Signed on : 14-MAR-2024 13:24
- Signed at : Abu Dhabi
- Entered by : SAGIR






14-MAR-2024 13:24 / SAGIR

Page 2 of 8

Policy No :- 100/2113/21/20/00042/04

شركة الإمارات للتأمين (شرمع) تأسست في أبوظبي بموجب الغانون رقم (٦) لسنة ١٩٨٢ م | رأس المال المدفوع سيسها درهم | رقم القيد في سجل شركات التأمين (٢) Emirates Insurance Co. (PSC) Incorporated in Abu Dhabi by Law No. 6/82 | Paid-up Capital DH. 150,000,000 | Insurance Company Registration No. 2

Organizational Chart



Sample Reference Project Pictures




SAMPLE PICTURES ELV, ICT, SECURITY, HOME AUTOMATION


TF54 / ALDAR - MEDIA ZONE HQ































NIBRAS AEROSPACE PARK











NOVOTEL Health Care City





























UAE Pavilion







MAFRAQ MALL



Global Gateway Development



Peninsula Downtown Dubai



BF-Art Center - DCT



REEM MALL - SNOW PARK





















